



ST. JOHN

THE BAPTIST PARISH

1811 W. Airline Highway
LaPlace, LA 70068
(985) 652-9569



ST JOHN THE BAPTIST PARISH
ELIANA DEFRANCESCHI Clerk of Court
I certify that this is a true copy of the
original filing that was recorded on:
05/24/2021 10:07AM
380523- MO

AMENDMENT NO. 2
TO WATER METER READING AND BILLING SYSTEM AGREEMENT
BETWEEN
ST. JOHN THE BAPTIST PARISH
AND
DIGITAL ENGINEERING AND IMAGING, INC.

This Amendment is made and entered into on this 11th day of May, 2021 between **St. John the Baptist Parish Council** hereinafter sometimes referred to as "**PARISH**", represented by Jaclyn Hotard, Parish President, in accordance with the duly passed motion of the St. John the Baptist Parish Council, and **Digital Engineering and Imaging, Inc.**, 527 W. Esplanade Avenue, Suite 200, Kenner, LA 70065, (504) 468-6129 represented by **Thomas P. Hickey, P.E.** in accordance with the corporate resolution attached hereto, hereinafter sometimes referred to as "**ENGINEER**" under the following terms and conditions.

The parties recognize, stipulate and agree that Digital Engineering and Imaging, Inc. is, for all purposes under this Agreement, an independent contractor solely responsible for its own means and methods for performance of the work or services stated herein. Digital Engineering and Imaging, Inc. shall perform without supervision by the Parish as an independent contractor and shall not be considered to be an employee, representative, spokesman, agent or servant of the Parish for any purpose whatsoever. Superseding any other provision to the contrary, it is the specific intent of the parties hereto that nothing in this Agreement shall impose any duty on, or empower Digital Engineering and Imaging, Inc. with any authority, that might be interpreted to make Digital Engineering and Imaging, Inc. a "public employee" under La. R.S. 42:1102. The parties stipulate that Digital Engineering and Imaging, Inc. shall not be deemed a "public employee" under La. R.S. 42:1102.


AMENDMENT

The General Conditions Section of the original Agreement executed on October 24, 2017 provides that, "This document represents the entire Agreement between the Parish and the Contractor. It may be Amended only by authority of the Parish and in writing, signed by both Parish and Contractor."

In accordance with the General Conditions Section of the original agreement, the parties hereby agree to amend the original statement of work and the statement of work from amendment no. 1, attached as **Exhibits A and A1**, to include additional services as evidenced in attached **Exhibit A2**. In accordance with the General Conditions Section of the original agreement, the parties hereby amend the original pricing schedule and the pricing schedule in amendment no. 1, attached as **Exhibits B and B1**, to reflect the costs associated with performance of the amended statement of work, as evidenced in **Exhibit B2**. Except as set forth in the Amendment, all terms and conditions not addressed herein shall remain as stated in the original agreement dated October 24, 2017.

IN WITNESS WHEREOF, the parties have executed this Agreement as of this 11th day of May 2021.

WITNESS :



PARISH:


ST. JOHN THE BAPTIST PARISH

By: 

Jaclyn Hotard

Parish President

WITNESS :



ENGINEER:

DIGITAL ENGINEERING AND IMAGING, INC.

By: 

Thomas P. Hickey, P.E.

President

Exhibit A
Statement of Work – Original Agreement

SERVICES

The ENGINEER shall provide all basic services required to complete the project including the necessary services described herein or usually implied as a prerequisite for performance of the services whether or not specifically mentioned in this agreement, including attendance by the ENGINEER at project meetings.

PROJECT DESCRIPTION

The ENGINEER shall prepare engineering plans and specifications based on performance requirements for the water meter system to replace and/or retrofit the existing water meter system in St. John the Baptist Parish. The documents shall include performance metrics such as the following:

- Advanced Metering Infrastructure (AMI) which includes an integrated system of smart meters, communications network, and data management system that has the ability to produce real time data about water consumption. The AMI system shall also have the following capabilities:
 - Antenna based meter reading
 - Back-up drive by meter reading capability
 - Manual meter reading capability
- Leak Detection Technology with ability to send alarms when a possible water leak is detected
- Integration with current software billing system
- Adjustment of water meter boxes to existing grade
- Re-installation of water meters on property lines
- Customer monitoring via web portal and customer alerts via text or email
- GPS locations of all water meters in system
- Transmission main metering

Task 1 – Loan Administration/Davis Bacon Compliance/American Iron and Steel Compliance Phase

1. Prepare and submit complete loan application.
2. Prepare and track loan pay requests.
3. Attend meetings with LDEQ/St. John the Baptist Parish.
4. Coordinate with Bond Attorneys on required documents to close the loan.
5. Preparation and submittal of categorical exclusion request for environmental clearance.
6. Any and all additional coordination and documentation required by LDEQ to administer the loan.
7. Conduct Davis Bacon Field Interviews
8. Review certified payrolls for compliance with Davis Bacon Act.
9. Prepare and submit Davis Bacon Compliance information to LDEQ.
10. Prepare and submit American Iron and Steel Compliance information to LDEQ.

Task 2 – Preliminary Design Phase

1. Prepare preliminary engineering plans which demonstrate the concept and layout of water meter replacements.
2. The preliminary design submittal will include all sheets necessary to depict the major elements of work and a set of preliminary technical specifications.
3. Prepare a preliminary construction cost estimate outlining all expected items of work and current unit prices for these items.
4. A technical review meeting will be held at the preliminary design phase following review of the preliminary submittal by the PARISH.
5. Comments from the technical review meeting will be incorporated into the final design phase.

Task 3 – Final Design Phase

1. Prepare final plans and specifications and opinion of probable construction cost.
2. Submittals will include a 95% and 100% submittal.
3. The 95% design submittal will include all sheets and technical specifications. An updated opinion of probable construction cost will be provided.
4. A technical review meeting will be held at the 95% design phase following review of the 95% submittal by the PARISH.
5. Comments from the technical review meeting will be incorporated into the 100% final design.
6. The 100% final design submittal will include plans and specifications signed and stamped by a professional civil engineer along with a final opinion of probable construction cost.

Task 4 – Bidding Phase

1. Assist the PARISH in advertising for and obtaining bids or proposals for the Work and, where applicable, maintain a record of prospective bidders to whom Bidding Documents have been issued, attend pre-bid conferences, and receive and process contractor deposits or charges for the bidding documents.
2. Issue addenda as appropriate to clarify, correct, or change the bidding documents.
3. Provide information or assistance needed by the PARISH in the course of any negotiations with prospective contractors.
4. Consult with the PARISH as to the acceptability of subcontractors, suppliers, and other individuals and entities proposed by prospective contractors for those portions of the Work as to which such acceptability is required by the bidding documents.
5. The Engineer shall evaluate and determine the acceptability of "or equal" and substitute materials and equipment proposed by bidders.
6. Attend the Bid opening, prepare Bid tabulation sheets, and assist the PARISH in evaluating Bids or proposals and in assembling and awarding contracts for the Work.

Task 5 – Construction Phase

1. Prepare formal contract documents for the execution of the construction contract.
2. Provide a competent Project Engineer and such assistants as may be required to administer the construction contract and to observe and inspect the materials and construction procedures at the site of the work as it progresses. This shall not include the furnishing of inspection services but shall include periodic job visits as are necessary.
3. The ENGINEER is not responsible for construction means, methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the work, except as may be expressly indicated in the Plans and Specifications prepared by the ENGINEER.
4. Coordinate with the DIRECTOR for relocation of their facilities to clear the site for construction.
5. Require and review tests of materials necessary for the project.
6. Determine contract pay quantities, including necessary materials checking.
7. Verify and approve contractor's pay estimates and submit same to the DIRECTOR.
8. Prepare progress reports for the DIRECTOR.
9. Prepare detailed drawings as necessary to supplement the construction drawings.
10. Review shop drawings and samples for conformance with the design concept of the project and for compliance with the result required in the contract documents.
11. Perform final inspection and make a recommendation for acceptance.
12. Verify and approve Testing Laboratory pay estimates and submit same to the DIRECTOR.
13. Prepare all necessary documentation required for construction change orders.
14. Prepare written recommendation for all required changes to plans and specifications during construction.
15. Attend progress meetings and other meetings as necessary to discuss issues associated with the project.

Task 6 – Record Drawings

1. The ENGINEER shall furnish reproducible tracings of "RECORD" drawings, based on information provided by the contractor, on CD in both ACAD and PDF formats. The ENGINEER shall also furnish 3 full size bond copies of "RECORD" drawings.

Task 7 – Resident Project Representative

1. Assign personnel acceptable to the DIRECTOR.
2. Assist Engineer in observing progress and quality of the work.
3. RPR is Engineer's representative at the site.
4. Attend meetings with Contractor, such as preconstruction conference, progress meetings, job conferences and other project-related meetings.
5. Report to Engineer when clarifications and interpretations of the Contract Documents are needed and transmit to Contractor clarifications and interpretations as issued by Engineer.
6. Conduct on site observations of Contractor's work in progress to assist Engineer in determining if the work is in general accordance with the contract documents.
7. Maintain at the site orderly files for correspondence, reports of job conferences,

reproductions of original contract documents including all change orders, field orders, work change directives, addenda, additional drawings issued, progress reports, shop drawing and sample submittals received on other project related documents.

8. Prepare a daily report recording the contractor's hours on the site, weather conditions, data relative to questions of change orders, field orders, work change directives, or changed conditions, site visitors, daily activities, decisions, and observations in general.
9. Review applications for payment with contractor for compliance with the established procedure for their submission and forward with recommendation to Engineer.
10. Participate in visits to the project to determine substantial completion and final completion.

Exhibit A1
Statement of Work – Amendment No. 1

The original construction contract time is 365 calendar days and the contractor is requesting an additional 137 calendar days to extend the construction time due to COVID-19 pandemic and hurricane/tropical storm weather delays. The extension of construction time will require additional engineering services during the remainder of construction for Task 1 and Task 5 of the engineering agreement. The services included in this amendment are as follows:

Task 1 – Loan Administration/Davis Bacon Compliance/American Iron and Steel Compliance Phase

1. Prepare and track loan pay requests.
2. Attend meetings with LDEQ/St. John the Baptist Parish.
3. Any and all additional coordination and documentation required by LDEQ to administer the loan.
4. Conduct Davis Bacon Field Interviews
5. Review certified payrolls for compliance with Davis Bacon Act.
6. Prepare and submit Davis Bacon Compliance information to LDEQ.
7. Prepare and submit American Iron and Steel Compliance information to LDEQ.

Task 5 – Construction Phase

1. Provide a competent Project Engineer and such assistants as may be required to administer the construction contract and to observe and inspect the materials and construction procedures at the site of the work as it progresses. This shall not include the furnishing of inspection services but shall include periodic job visits as are necessary.
2. The ENGINEER is not responsible for construction means, methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the work, except as may be expressly indicated in the Plans and Specifications prepared by the ENGINEER.
3. Coordinate with the OWNER for relocation of their facilities to clear the site for construction.
4. Require and review tests of materials necessary for the project.
5. Determine contract pay quantities, including necessary materials checking.
6. Verify and approve contractor's pay estimates and submit same to the OWNER.
7. Prepare progress reports for the OWNER.
8. Review shop drawings and samples for conformance with the design concept of the project and for compliance with the result required in the contract documents.
9. Perform final inspection and make a recommendation for acceptance.
10. Verify and approve Testing Laboratory pay estimates and submit same to the OWNER.
11. Prepare all necessary documentation required for construction change orders.
12. Prepare written recommendation for all required changes to plans and specifications during construction.
13. Attend progress meetings and other meetings as necessary to discuss issues associated with the project.

Exhibit A2
Statement of Work – Amendment No. 2

The original construction contract time was 365 calendar days and it was extended by 137 calendar days by Amendment No. 1. The construction contractor is requesting an additional 90 calendar days to extend the construction time due to lead time on additional materials needed to convert and install commercial meters 2" and above in diameter. The extension of construction time will require additional engineering services by the Engineer during the remainder of construction for Task 1 and Task 5 of the engineering agreement. The services included in this amendment are as follows:

Task 5 – Construction Phase

1. Provide a competent Project Engineer and such assistants as may be required to administer the construction contract and to observe and inspect the materials and construction procedures at the site of the work as it progresses. This shall not include the furnishing of inspection services but shall include periodic job visits as are necessary.
2. The ENGINEER is not responsible for construction means, methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the work, except as may be expressly indicated in the Plans and Specifications prepared by the ENGINEER.
3. Coordinate with the OWNER for relocation of their facilities to clear the site for construction.
4. Require and review tests of materials necessary for the project.
5. Determine contract pay quantities, including necessary materials checking.
6. Verify and approve contractor's pay estimates and submit same to the OWNER.
7. Prepare progress reports for the OWNER.
8. Review shop drawings and samples for conformance with the design concept of the project and for compliance with the result required in the contract documents.
9. Perform final inspection and make a recommendation for acceptance.
10. Verify and approve Testing Laboratory pay estimates and submit same to the OWNER.
11. Prepare all necessary documentation required for construction change orders.
12. Prepare written recommendation for all required changes to plans and specifications during construction.
13. Attend progress meetings and other meetings as necessary to discuss issues associated with the project.

Exhibit B
Price Schedule – Original Agreement

Project Elements

Estimated Construction Cost:	\$5,000,000.00
Engineering Fee	\$ 216,755.00
Resident Project Representative Fee (per SJBP Standard 3.00% Curve)	<u>\$ 150,000.00</u>
Total Basic Service Fee	\$ 366,775.00

Supplemental Services:

Loan Administration/Davis Bacon/American Iron and Steel	<u>\$ 50,000.00</u>
Total Supplemental Service Fees	\$ 50,000.00

Project Breakdown

For all services outlined in Exhibit A, the PARISH shall pay the Engineer a fixed engineering fee of \$416,775.00 as negotiated and agreed upon by both parties.

For each task in Exhibit A and any other services required for this project, the work is to be initiated only upon receipt of written Notice to Proceed from the Director of Utilities which must include the scope of work and a maximum fee which can be charged. The maximum cumulative fee that can be charged for all work on this contract shall not exceed \$416,775.00, unless increased by contract amendment.

Compensation for services provided shall be a Lump Sum or Hourly Not to Exceed fee per Task as detailed below. Fees are to complete the following phases:

Task 2 – Preliminary Design Phase (1/2 of standard fee)	25%/2	\$ 41,687.50
Task 3 – Final Design Phase (1/2 of standard fee)	45%/2	\$ 75,037.50
Task 4 – Bidding Phase	5%	\$ 16,675.00
Task 5 – Construction Phase	20%	\$ 66,700.00
Task 6 – Record Drawings Phase	5%	\$ 16,675.00
Task 7 – Resident Project Representative	(Hourly Not to Exceed)	<u>\$ 150,000.00</u>
Subtotal Basic Services		\$ 366,775.00
Supplemental Services		
Task 1 – Loan Admin/Davis Bacon/AIS	(Hourly Not to Exceed)	\$ 50,000.00
Total Engineering Services		\$ 416,775.00

Schedule

Compensation for Basic Services – for work associated with the basic services of this project which includes all lump sum tasks, the estimated fee is based on the cost estimate of the project in

accordance with ordinance 05-16, Chapter 14, Section 14-2 of the Parish Code of Ordinances. Actual fees to be based on said fee curve and actual bid price received for the project. Timesheets shall be provided with work associated with all not-to-exceed tasks.

(1) Engineer and resident inspection fees.

<i>Basic Engineering Services Fee Curve</i>	
<i>Awarded Construction Cost</i>	<i>Basic Engineering Services Fee (percentage)</i>
\$0—\$30,000.00	14.56
\$40,000.00	14.04
\$50,000.00	13.57
\$60,000.00	13.21
\$70,000.00	12.90
\$80,000.00	12.69
\$90,000.00	12.38
\$100,000.00	12.08
\$200,000.00	11.02
\$300,000.00	10.23
\$400,000.00	9.72
\$500,000.00	9.27
\$600,000.00	8.82
\$700,000.00	8.59
\$800,000.00	8.40
\$900,000.00	8.23
\$1,000,000.00	8.04
\$2,000,000.00	7.43
\$3,000,000.00	7.18
\$4,000,000.00	7.11
\$5,000,000.00	6.67
Over \$5,000,000.00	To be negotiated
<i>Resident Project Representative Services</i>	
<i>Estimated Construction Cost</i>	<i>Service Fee (percentage)</i>
\$100,000.00 or less	5.0
\$200,000.00	4.6
\$300,000.00	4.3
\$400,000.00	4.1
\$500,000.00	3.9
\$600,000.00	3.8
\$700,000.00	3.7
\$800,000.00	3.6
\$900,000.00	3.5
\$1,000,000.00	3.4
\$2,000,000.00	3.3

\$3,000,000.00	3.2
\$4,000,000.00	3.1
\$5,000,000.00	3.0
Over \$5,000,000.00	To be negotiated

Exhibit B1
Price Schedule – Amendment No. 1

For the services set forth in Exhibit A: Scope of Services, Owner shall compensate the Engineer the additional fees below to continue duties of Task 1: Loan Admin/Davis Bacon/AIS and Task 5: Construction Phase.

Task 1: Loan Admin/Davis Bacon/AIS (Hourly Not to Exceed)	\$20,833.33
Task 5: Construction Phase (Lump Sum)	\$27,791.66

Note: The original fees in Exhibit C for Tasks, 1 and 5 were divided by 12 to get the monthly rate for each task and then multiplied by 5 for the additional 5 months of construction contract time fees.

Exhibit B2
Price Schedule – Amendment No. 2

For the services set forth in Exhibit A: Scope of Services, Owner shall compensate the Engineer the additional fees below to continue duties of Task 1: Loan Admin/Davis Bacon/AIS and Task 5: Construction Phase.

Task 1: Loan Admin/Davis Bacon/AIS (Hourly Not to Exceed)	\$6,250.00
Task 5: Construction Phase (Lump Sum)	\$16,675.00

Note: The original fee in Exhibit C for Task 1 was divided by 12 to get the monthly rate for the task and then multiplied by 3 for the additional 3 months of construction contract time fee. We then reduced this fee by half as negotiated with the Parish. The original fee in Exhibit C for Task 5 was divided by 12 to get the monthly rate the task and then multiplied by 3 for the additional 3 months of construction contract time fee.

For the services set forth in Exhibit A: Scope of Services, Owner and Engineer agree to remove the following task and fee from the scope of the agreement as services are not required for this project.

Task 6: Record Drawing Phase (Lump Sum)	(\$16,675.00)
---	---------------

Exhibit C
Standard Hourly Rates Schedule – Original Agreement

A. STANDARD HOURLY RATES

1. Standard Hourly Rates include salaries and wages paid to personnel in each billing class plus the cost of customary and statutory benefits, general and administrative overhead, non-project operating costs, and operating margin or profit.
2. The Standard Hourly Rates will be adjusted annually to reflect equitable changes in the compensation payable to Engineer.
3. The Standard Hourly Rates apply only as specified in Supplementary Services of the Agreement.

B. SCHEDULE

Hourly rates for services performed on or after the date of the Agreement are:

Category	Billing Rate
Principal-----	\$220.00
Project Manager-----	\$175.00
Lead Engineer-----	\$145.00
Associate Engineer-----	\$130.00
Lead Professional -----	\$125.00
Associate Professional -----	\$110.00
Field Technician -----	\$75.00
Admin/Clerical -----	\$ 60.00
CAD Technician -----	\$ 75.00
Resident Project Representative-----	\$ 75.00

The above hourly billing rates may be updated no more than once per year from the date of execution of this agreement.

Exhibit C1
Standard Hourly Rates Schedule – Amendment No.1

A. STANDARD HOURLY RATES

1. Standard Hourly Rates include salaries and wages paid to personnel in each billing class plus the cost of customary and statutory benefits, general and administrative overhead, non-project operating costs, and operating margin or profit.
2. The Standard Hourly Rates will be adjusted annually to reflect equitable changes in the compensation payable to Engineer.
3. The Standard Hourly Rates apply only as specified in Supplementary Services of the Agreement.

B. SCHEDULE

Hourly rates for services performed on or after the date of the Agreement are:

Category	Billing Rate
Principal-----	\$220.00
Project Manager-----	\$175.00
Lead Engineer -----	\$145.00
Associate Engineer-----	\$130.00
Lead Professional -----	\$125.00
Associate Professional -----	\$110.00
Field Technician -----	\$80.00
Admin/Clerical -----	\$ 60.00
CAD Technician -----	\$ 87.00
Resident Project Representative-----	\$ 78.00

The above hourly billing rates may be updated no more than once per year from the date of execution of this agreement.

Exhibit C2
Standard Hourly Rates Schedule – Amendment No.2

A. STANDARD HOURLY RATES

1. Standard Hourly Rates include salaries and wages paid to personnel in each billing class plus the cost of customary and statutory benefits, general and administrative overhead, non-project operating costs, and operating margin or profit.
2. The Standard Hourly Rates will be adjusted annually to reflect equitable changes in the compensation payable to Engineer.
3. The Standard Hourly Rates apply only as specified in Supplementary Services of the Agreement.

B. SCHEDULE

Hourly rates for services performed on or after the date of the Agreement are:

Category	Billing Rate
Principal-----	\$265.00
Principal/Vice President-----	\$220.00
Sr. Professional/Supervisor Engineer -----	\$172.00
Professional Engineer II-----	\$135.00
Professional Engineer I -----	\$110.00
Engineer Intern (Pre-Professional) -----	\$90.00
Sr. Technician/Designer -----	\$115.00
CAD Technician -----	\$ 90.00
Construction Manager-----	\$ 80.00
Sr. Construction Inspector -----	\$ 87.00
Construction Inspector -----	\$ 78.00
Administrative/Clerical III-----	\$ 85.00
Administrative/Clerical II-----	\$ 77.50
Administrative/Clerical I-----	\$ 60.00

The above hourly billing rates may be updated no more than once per year from the date of execution of this agreement.


RESOLUTION

BE IT RESOLVED by the Board of Directors of Digital Engineering & Imaging, Inc., a corporation organized and existing under the laws of the State of Louisiana, and domiciled in the City of Kenner, that Kurt M. Evans, P.E., CEO of the Corporation, Thomas P. Hickey, President of the Corporation, L. Bruce Newton, Executive Vice President, Frank T. Liang, Vice President, or Robert J. Delaune Jr, Vice President of the Corporation be, and are hereby authorized and empowered to execute any and all contracts of whatever kind on behalf of the Corporation for engineering consulting services.

CERTIFICATE

I, Robert J Delaune Jr, Vice President of Digital Engineering & Imaging, Inc. do hereby certify that the foregoing resolution is a true and exact copy unanimously adopted by the Board of Directors of said corporation at a meeting thereof legally held on the 18th day of December 2020; that said resolution is duly entered into the records of said corporation; that it has not been rescinded or modified; and that it is now in full force and effect.

IN TESTIMONY WHEREOF, I have hereunto set my hand and the seal of said corporation this 20th day of April, 2021


Vice President

ST. JOHN THE BAPTIST PARISH COUNCIL
STATE OF LOUISIANA

RESOLUTION
R21-64

Councilman Wright proposed and Councilwoman Schnyder seconded the following resolution:

THE ST. JOHN THE BAPTIST PARISH COUNCIL HEREBY RESOLVES:

**A RESOLUTION AUTHORIZING ST. JOHN THE BAPTIST PARISH TO
AMEND THE PROFESSIONAL SERVICES AGREEMENT WITH DIGITAL
ENGINEERING AND IMAGING, INC. FOR THE WATER METER READING
AND BILLING SYSTEM PROJECT**

WHEREAS, Article IV, Section H (2) and (5) of the St. John the Baptist Parish Home Rule Charter permits the Parish Council to adopt a resolution when authorizing a designated person(s) to execute a previously approved contract on its behalf and/or to perform a ministerial act related to the administrative business of the Parish; and

WHEREAS, the Construction Contractor requested an additional 90 calendar days due to lead time on additional materials needed to convert and install commercial meters 2" and above in diameter; and

WHEREAS, this Amendment with Digital Engineering and Imaging, Inc. will add continued engineering tasks such as Construction Administration, Loan Administration and Davis Bacon Act Compliance for the requested additional 90 calendar days; and

WHEREAS, the cost of the Amendment is \$6,250 and is funded through an LDEQ Low Interest Loan.

NOW, THEREFORE, BE IT RESOLVED, by the St. John the Baptist Parish Council, that Parish President, Jaclyn Hotard is hereby duly authorized and empowered on behalf of the St. John the Baptist Parish Council to sign and execute the Amendment for Professional Services Agreement between St. John the Baptist Parish and Digital Engineering and Imaging, Inc.

This resolution having been submitted to a vote, the vote thereon was as follows:

YEAS: Madere, Malik, Torres, Houston, Becnel, Arcuri, Duhe-Griffin, Schnyder, Wright

NAYS: None


ABSTAIN: None

ABSENT: None

And, the resolution was declared adopted on this, the 11th day of May 2021.




Council Chairman



Secretary

Approved: X

Veto: _____




Parish President

* * * * *

C E R T I F I C A T E

I, Jackie Landeche, Secretary of the Council of the Parish of St. John, State of Louisiana, hereby certify that the foregoing is a true and correct copy of a resolution adopted by the St. John Parish Council in regular meeting held on the 11th day of May 2021.

Signed at Laplace, Louisiana this 11 day of May 2021.



Jackie Landeche
Secretary

