


 

ADVERTISEMENT FOR BID 

ST. JOHN THE BAPTIST PARISH 

2027 Asphalt Road Maintenance 
 

Sealed Bids will be received by St. John the Baptist Parish Purchasing and Procurement Department in St. John the 

Baptist Parish Government Complex Building, 1811 W. Airline Highway, LaPlace, La. 70068, at the receptionist's 

desk, or electronically submitted on www.centralbidding.com until 10:45 A.M. Local Time, November 17, 2026. 

Bids shall be addressed to the St. John the Baptist Parish Purchasing and Procurement. Bid envelopes shall be 

sealed, display the name, address, and Louisiana State Contractor’s License Number of the bidder, and be clearly 

marked on the outside of the envelope “Bid No. 2026.21 - 2027 Asphalt Road Maintenance.”  Any bids received 

after the specified time and date will not be considered.  The sealed bids will be publicly opened and read aloud 

at 11:00 A.M. Local Time, November 17, 2026. in the St. John the Baptist Parish Government Complex Council 

Chambers located at 1811 W. Airline Highway, LaPlace, LA 70068.   

Bid documents may be viewed on or downloaded from the parish website, www.sjbparish.com; obtained by 

contacting Peter Montz or Mellissa Tassara at the above address, phone 985-652-9569, or p.montz@Stjohn-la.gov 

or m.tassara@Stjohn-la.gov or downloaded and Bids electronically submitted on www.centralbidding.com.  

A mandatory Pre-Bid Conference will be held at 1811 W. Airline Highway, LaPlace, LA 70068 on November 3, 

2026, at 10:00 A.M. local time.  

Questions and comments regarding this Bid must be submitted in writing to St. John the Baptist Parish, Purchasing 

& Procurement Department, ATTN: Peter Montz, 1811 West Airline Highway, LaPlace, LA  70068 or via e-mail to 

p.montz@Stjohn-la.gov no later than 10:00 A.M. local time on November 10, 2026.   

Contractors submitting bids shall be licensed under LA R.S. 37:2150-2165, Highway, Street, and Bridge 

Construction. 

 

The Owner reserves the right to reject any and all bids for just cause; such actions will be in accordance with Title 

38 of the Louisiana Revised Statutes. In accordance with R.S. 38:2212(A)(1)(b), the provisions and requirements 

stated in the Bidding Documents shall not be waived by any entity. 

No bidder may withdraw his/her bid within forty-five (45) days after the actual date of the opening thereof, except 

as provided under LA. R.S. 38:2214.  

 

Equal Opportunity in Employment: All qualified applicants will receive consideration for employment without 

regard to race, color, religion, sex, sexual orientation, gender identity, national origin, genetics, disability, or 

veteran status.  

 

Participation by minority and female owned businesses, as well as businesses located in St. John the Baptist Parish 

is encouraged. 

 



 

Any person with disabilities requiring Special Accommodations must contact St. John the Baptist Parish at (985) 

652-9569 no later than seven (7) days prior to bid opening. 

 

ST. JOHN THE BAPTIST PARISH COUNCIL 

Publish:   

October 21, 2026 

October 28, 2026 

November 4, 2026 
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SECTION 01 

INVITATION FOR BID 

2027 Asphalt Road Maintenance 

 
SUMMARY OF WORK 

 

The Scope of the contract work is to provide means to perform repairs to existing asphalt roadways throughout 

the Parish. Payment for work performed shall be on a unit price basis. 

 

This contract will be utilized by St. John the Baptist Parish to complete maintenance and emergency repair 

activities on their asphalt roadways, per the pay items indicated in the bid form. 
 
 
This project consists of furnishing all supervision, labor, equipment, materials, and other resources necessary to 

complete the maintenance work per the pay items indicated the bid form. Contractors submitting bids shall be 

licensed under LA R.S. 37:2150-2165, Highway, Street, and Bridge Construction. 

 

The BID package includes the following:  

 

1. Completed Public Works Bid Form 

2. Bid Security or Bid Bond 

3. Corporate Resolution or Certificate of Authority 

4. Past Criminal Convictions Attestation* 

5. Non-Solicitation and Unemployment Affidavit* 

6. Certificate Regarding Debarment* 

7. E-Verify Affidavit* 

8. Bidder Information Page* 

 

*These documents are due to St. John the Baptist Parish within 10 days after bid opening. They are not required 

to be submitted with the BID. 

 

General Information 

 

1.0        BID PREPARATION 

 

1.1 This BID is subject to all applicable state and local laws, including the Louisiana Code of Governmental 

Ethics. 

 

1.2 BID package, associated documents and addenda may be obtained from the design Engineer at Digital 

Engineering & Imaging, Inc.; 527 West Esplanade Ave., Suite 200; Kenner, LA 70065 or by downloading 

from the Parish’s website at www.sjbparish.com or Central Bidding at www.centralbidding.com.  

Electronic BIDS will be accepted only on www.centralbidding.com.  

 

1.3 No interpretation of the meaning of the plans, specifications or other pre-bid documents will be made 

to any bidder orally.  Written addenda to the BID may be issued to provide clarification, corrections, 
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or to answer questions. Any addenda issued will be emailed to plan holders and posted to the Central 

Biding website. 

 

1.4 Questions and comments regarding this BID must be submitted in wiring to St. John the Baptist Parish, 

Purchasing & Procurement Department, ATTN: Peter Montz, 1811 West Airline Highway, LaPlace, LA  

70068 or via e-mail to p.montz@stjohn-la.gov no later than 10:00 A.M. local time on November 10, 

2026.  

 

1.5 Each bid must be submitted on the prescribed form.  All blank spaces for bid prices must be filled in, 

in ink or typewritten, in both words and figures.  

 

1.6 Conditions of Work: Each bidder must inform himself fully of the conditions relating to the 

construction of the project and the employment of labor thereon.  Failure to do so will not relieve a 

successful bidder of his obligation to furnish all materials and labor necessary to carry out the 

provisions of his contract.  As far as possible the contractor, in carrying out the work, must employ 

such methods or means as will not cause any interruption of or interference with the work of any 

other contractor. 

 

1.7 Laws and Regulations:  All applicable State laws, municipal ordinances and rules and regulations of 

authorities having jurisdiction over construction of the project shall apply to the contract throughout 

and will be deemed to be included in the contract the same as written herein in full. 

 

1.8 Subcontractors: The bidder is specifically advised that any person for or other party to whom it is 

proposed to award a subcontract under this contract must be acceptable to the Owner. The 

Contractor shall submit to the Owner, for review and written approval, a list of all proposed 

Subcontractors prior to the commencement of any work by such Subcontractor on the Project. No 

Subcontractor shall be permitted to commence work, furnish labor, materials, or equipment on the 

Project until the Subcontractor has been approved in writing by the Owner. The Owner reserves the 

right to reject any proposed Subcontractor for reasonable cause, including lack of qualifications, 

licensing deficiencies, inadequate experience, prior unsatisfactory performance, or other 

circumstances that may adversely affect the successful completion of the project. 

 

1.9 Determination of Unit and Extended Prices:  In unit price bids, the total amount bid shall be in the 

sum of the correct extensions of the unit price bid on each item of work multiplied by the approximate 

quantity of work shown for the respective item. Each extension shall be carried to one hundredth of 

a dollar, and the last digit in the extension (or cents’ place) shall not be rounded off. 

 

1.10 Erasures: The bid submitted must not contain erasures. Any and all interlineations or other corrections 

shall be suitably authenticated by affixing in the margin immediately opposite the correction the 

initials of the person or persons signing the bid. 

 

1.11 Prices:  In the event of a discrepancy between the prices quoted in words and those quoted in figures 

in the bid, the words shall control.  The prices are to include the furnishing of all materials, plant, 

equipment, tools, and all other facilities, and the performance of all labor and services necessary or 

proper for the completion of the work except as may be otherwise expressly provided in the contract 

documents. 
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1.12 Qualifications of Bidder:  The Owner may make such investigations deemed necessary to determine 

the ability of the bidder to perform the work, and the bidder shall furnish to the Owner all such 

information and data for this purpose as the Owner may request.  The Owner reserves the right to 

reject any bid if the evidence submitted by, or investigation of, such bidder fails to satisfy the Owner 

that such bidder is responsible and is properly qualified to carry out the obligations of the contract 

and complete the work contemplated therein.  Any conditions placed on a submitted bid shall result 

in rejection of such bid. 

 

1.13 Bid Security:  Each bid must be accompanied by cashier’s check or certified check of the bidder, or a 

bid bond, duly executed by the bidder as principal and having as surety thereon a surety company 

approved by the Owner, in the amount of 5 percent of the bid made payable to the Owner.  Such 

cashier’s checks, certified checks, or bid bonds will  be returned to all except the three lowest bidders 

within three days after the opening of bids, and the remaining cashier’s checks, certified checks, or 

bid bonds will be returned promptly after the Owner and the accepted bidder have executed the 

contract, or, if no award has been made within 45 days after the date of the opening of bids, upon 

demand of the bidder at any time thereafter, so long as he has not been notified of the acceptance of 

his bid. Sureties used for obtaining bonds must appear as acceptable on the U.S. Department of the 

Treasury Circular 570. 

 

1.14 Liquidated Damages for Failure to Enter into Contract:  The successful bidder, upon his failure or 

refusal to execute and deliver the contract and bonds within 10 days after he receives notice of the 

acceptance of his bid, shall forfeit to the Owner, as liquidated damages for such failure or refusal, the 

security deposited with his bid. 

 

2.0         Submission of BID 

2.1 Electronic BIDS shall be accepted only on www.centralbidding.com and/or Paper BIDs shall be 

addressed to St. John the Baptist Parish and delivered to the receptionist located in the St. John the 

Baptist Parish Government Complex, 1811 West Airline Hwy., LaPlace, LA 70068 no later than 10:45 

A.M. local time on November 17, 2024. 

2.2 BID package must be submitted in a sealed envelope or package clearly marked with the Bidder’s 

name and address, LA State Contractor's Number, and “Bid No. 2026.21 - 2027 Asphalt Road 

Maintenance.” 

 

2.3 With the submittal of a Paper BID, please include a copy of the bid on a flash drive. 

 

2.4 The Parish will not be responsible for submissions forwarded through the U.S. Postal Service or any 

delivery service if lost in transit at any time before submission opening, or if hand-delivered to the 

incorrect location.  

 

2.5 BIDs submitted by facsimile (FAX) or e-mail will not be accepted.  Any BID received after 10:45 A.M. 

local time on November 17, 2026 will be deemed unresponsive and will be returned to Company 

unopened. 

 

2.6 Per LA R.S. 38:2212(B)(2), the bidding documents shall require only the following to be submitted by 

a bidder on a public works project: 
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• Completed Louisiana Uniform Bid Form 

• Bid Security or Bid Bond 

• Acknowledgement of Addenda 

• Base Bid 

• Alternates 

• Signature of Bidder 

• Name, Title, and Address of Bidder 

• Name of Firm or Joint Venture 

• Corporate Resolution or written evidence of the authority of the person signing the bid 

• Louisiana Contractor’s License Number (must also be on the sealed envelope of package) 

 

If the Parish adds any additional requirements for information, unless mandated by State or Federal 

requirements, they shall be part of the ten day documents submittal package. 

3.0  Pre-BID Conference  

A mandatory Pre-Bid Conference will be held at _1811 West Airline Highway, LaPlace, LA  70068_ on 

November 3, 2026 at 10:00 A.M. 

 

4.0          Opening  

BIDs will be opened publicly at 11:00 A.M. local time on November 17, 2026 in the St. John the Baptist 

Parish Government Building, 1811 W. Airline Highway, LaPlace, LA 70068.   

  

5.0  Public Disclosure 

It is understood and agreed upon by the Company in submitting a BID that the Parish has the right to 

withhold all information regarding this procurement until after contract award, including but not limited 

to: the number received; competitive technical information; competitive price information; and the 

Parish’s evaluation concerns about competing BIDs.  Information released after award is subject to the 

disclosure requirements of the Louisiana Public Records Act.  The company specifically waives any claims 

against Parish related to the disclosure of any materials if made under a public records request. 

 

6.0  Parish Commitment 

 

6.1 The Owner reserves the right to reject any and all bids for just cause; such actions will be in accordance 

with Title 38 of the Louisiana Revised Statutes. In accordance with R.S. 38:2212 (A)(1)(b), the 

provisions and requirements stated in the Bidding Documents shall not be waived by any entity. 

 

6.2  The Parish reserves the right to terminate this BID at any time prior to contract execution. 

 

6.3 No prior, current, or post-award verbal conversation or agreement(s) with any officer, agent, or 

employee of the Parish shall affect or modify any terms or obligations of this BID, or any contract 

resulting from this procurement. 

 

6.4 The Parish reserves the right to revise any part of the BID by issuing an addendum to the BID at any 

time in accordance with relevant Louisiana Revised Statutes.  Issuance of this BID in no way constitutes 

a commitment by the Parish to award a contract.  The Parish reserves the right to accept or reject, in 

whole or part, all BIDs submitted, and/or cancel this announcement if it is determined to be in the 
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Parish’s best interest.  All materials submitted in response to this announcement become the property 

of the Parish, and selection or rejection of a submittal does not affect this right. 

 

7.0  Late, Modified, or Withdrawn BIDs 

 

7.1   Any BID received after the exact time specified for receipt will not be accepted or opened. 

 

7.2  No modification of a BID will be accepted. 

 

7.3  No bidder may withdraw his/her bid within forty-five (45) days after the actual date of the opening 

thereof, except as provided under LA. R.S. 38:2214. 

 

8.0     Evaluation and Selection  

The Parish Administration will present its recommendation to St. John the Baptist Parish Council for 

award. This award will be made to the lowest responsive and responsible Bidder.  The Parish also reserves 

the right to reject any and all BIDs.   

 

9.0     Contract Time 

 The Contract Time will commence on the date of the full contract execution (by both parties) and will end 

on December 31, 2027. Upon written mutual agreement between the Parish Council and the Contractor, 

the contract may be extended one (1) time for one (1) additional year. The Parish will not honor or 

consider any price increase, surcharges, or additional costs during the original term or extension. 

10.0     Security for Faithful Performance 

Simultaneously with his delivery of the executed contract, the successful bidder shall furnish a surety bond 

or bonds as security for faithful performance of this contract and for the payment of all persons 

performing labor on the project under this contract and furnishing materials in connection with this 

contract.  The surety on such bond or bonds shall be a duly authorized surety company satisfactory to the 

Owner.  Only those surety companies currently on the U. S. Department of Treasury Financial 

Management Services list (Circular 570) of approved bonding companies will be accepted.   The agent 

selling the bond must be currently licensed to do business in Louisiana.  This will be verified by the Owner. 

 

 The successful bidder will be required to file a performance bond in the full amount (100-percent) of the 

contract price for the full period of the contract and a payment bond in the full amount (100-percent) of 

the contract price for the full period of the contract.  

11.0     Power of Attorney 

Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified and effectively 

dated copy of their power of attorney. 

 

12.0 Insurance  

Bidder shall obtain, pay for and keep in force, at its own expense, minimum insurance effective in all 

localities where Consultant/Company may perform the work hereunder, with such carriers as shall be 

acceptable to Council: 

 

A. Statutory Workman’s Compensation covering all state and local requirements and Employer’s Liability 

Insurance covering all persons employed by Consultant/Company in connection with this agreement. 
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The limits for “A” above shall be not less than: 

1.  Employer’s liability limits of $1,000,000/$1,000,000/$1,000,000 

2.  Some contracts may require USL&H or maritime coverage.  This should be verified with Insurance 

Department/Legal Dept. 

3. No excluded classes of owners/officers or employees shall be allowed on Council’s premises. 

WAIVER OF SUBROGATION in favor of St. John the Baptist Parish Council should be indicated on 

certificate. 

 

B. Commercial General Liability, including: 

1. Contractual liability assumed by this agreement 

2. Owner’s and Contractor’s Protective Liability (if Contractor is a General Contractor) may be 

required. 

3. Personal and advertising liability 

4. Completed operations 

5. Medical payments 

         The limits for “B” above shall not be less than: 

1. $5,000,000 each occurrence limit 

2. $5,000,000 general aggregate limit  

3. $5,000,000 products/completed operations aggregate limit 

4. $1,000,000 personal and advertising injury limit 

5. $50,000 fire damage limit 

6. $5,000 medical expense limit (desirable but not mandatory) 

St. John the Baptist Parish Council will be NAMED as additional insured and WAIVER OF SUBROGATION 

in favor of St. John the Baptist Parish Council should be indicated on certificate. 

 

Some contracts may require Protection and Indemnity coverage.  This should be verified with Insurance 

Department/Legal Dept. 

 

C. Comprehensive Automobile Liability covering all owned, hired and other non-owned vehicles of the 

Company. 

 

The limits for “C” above shall not be less than: 

1. $500,000 per occurrence for bodily injury and property damage 

 

This insurance shall include for bodily injury and property damage the following coverages: 

 1. Any automobiles; 

 2. Owned automobiles; 

 3. Hired automobiles; 

 4. Non-owned automobiles. 

 

St. John the Baptist Parish Council will be NAMED as additional insured and WAIVER OF SUBROGATION 

in favor of St. John the Baptist Parish Council should be included on certificate. WAIVER OF 

SUBROGATION in favor of St. John the Baptist Parish Council shall be included on the Certificate.  

 

OTHER SPECIFIC COVERAGE RELATED TO THE TASK BEING PERFORMED MAY BE REQUIRED.  

 

All required insurance certificates shall be submitted to the Director of Purchasing & Procurement prior 

to commencement of work. Company shall maintain insurance in full force and effect during the entire 
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period of performance of work.  All policies must have a thirty (30) day non-cancellation clause giving the 

Parish thirty (30) days prior written notice in the event a policy is changed or canceled.  

 

13.0  Submittals Required After Bid Opening 

Failure of the apparent low bidder to provide the following documentation any later than 10 days after 

the bid is opened shall be cause to declare the apparent low bidder non-responsive and award the bid to 

the next lowest bidder. (Pursuant to LA RS 38:2212) 

- Past Criminal Convictions of Bidders Attestation 

- Non-Solicitation and Unemployment Affidavit  

- E-Verify Form 

- Certification Regarding Debarment, Suspension, Lobbying, and Other Responsibility Matters 

 

 

14.0 Invoices / Applications for Payment 

Applications for Payment will be processed by St. John the Baptist Parish. 

 

Itemized invoices for payment of these services shall be submitted to the Engineer for approval prior to 

routing to Accounts Payable. Construction invoices shall be submitted using the AIA Application and 

Certification for Payment AIA G702 and AIAG703 forms unless otherwise determined. 

 

St. John the Baptist Parish shall make progress payments on account of the Contract Price on the basis of 

CONTRACTOR's Applications for Payment as recommended by ENGINEER, as provided below. All such 

payments will be measured by the schedule of values established. 

 

Refer to the Contract Documents and provisions under in the General Conditions Article 6 titled 

“Contractor’s Responsibilities” and Article 14 titled “Payments to Contractor and Completion”, in addition 

to any other pertinent provision of the General Conditions, for the requirements associated with the 

approval of work and completion of all corrective work to the satisfaction of the ENGINEER, submittal and 

processing of Applications for Payment, and procedures for progress payments and release of final 

payment, inclusive of CONTRACTOR required deliverables. 

 

Retainage: 

1. Retainage shall be withheld, and payments will be made less the retainage by the Owner with the 

following retainage amounts. 

a. Ten percent (10%) shall be retained on all partial pay estimates for projects with a 

contract price of $500,000.00 or less; or  

b. Five percent (5%) shall be retained on all partial pay estimates for projects with a contract 

price of $500,000.01 or greater 

2. The normal retainage shall not be due to the Contractor until after Substantial Completion and 

expiration of the forty-five (45) day lien period and submission to the Engineer of a clear lien 

certificate and invoice for retainage. 

 

15.0  Hold Harmless  

To the fullest extent permitted by law, Company shall indemnify, hold harmless, and defend the Parish 

Council and all of its Agents and Employees, from and against all claims, damages, losses and expenses, 

including but not limited to attorney’s fees, arising out of or resulting from performance of the work, 

provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or 

death, or to injury to or destruction of tangible property (other than the work itself) including loss of use 
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resulting therefrom, but only to the extent caused in whole or in part by negligent acts or omissions of 

Company. 

 

16.0 Non-Assignability  

No Company shall assign any interest in this contract by assignment, transfer, or novation, without prior 

written consent of the Parish. This provision shall not be construed to prohibit the contractor from 

assigning his bank, trust company, or other financial institution any money due or to become due from 

approved contracts without such prior written consent. Notice of any such assignment or transfer shall 

be furnished promptly to the Parish. 

 

 17.0 Exclusions 

Pursuant to Louisiana Revised Statute 38:2227, Contractor must certify that he has not been convicted of, 

or has not entered into a plea of guilty or nolo contendere to public bribery, corrupt influencing, extortion, 

money laundering or their equivalent Federal crimes. Consultant must further certify that he has not been 

convicted of, or has not entered into a plea of guilty or nolo contendere to theft, identify theft, theft of a 

business record, false accounting, issuing worthless checks, bank fraud, forgery; contractors’ 

misapplication of payments, malfeasance in office, or their equivalent Federal crimes within the five (5) 

years prior to submitting the BID.  

 

18.0 Disclosure 

Company must disclose whether it provides services or pays commissions to any employee or elected 

official of St. John the Baptist Parish.  If so, company must disclose to whom services are provided and/or 

commissions are paid.  Both positive and negative responses must be submitted. 

 

19.0 Termination for Cause and Convenience 

Bidder acknowledges this contract contains termination provisions including the manner in which 

termination shall be affected and the basis for settlement. In addition, such provisions shall describe 

conditions for termination due to fault and for termination due to circumstances outside the bidder’s 

control.  

 

20.0 Severability Clause 

If any one or more of the provisions contained in this Agreement shall, for any reasons, be held to be 

invalid, illegal or unenforceable, in whole or in part, such invalidity, illegality, or unenforceability shall not 

affect any other provisions of this Agreement, and in such an event, this Agreement shall be construed as 

if such invalid, illegal, or unenforceable provisions had never been contained herein.  

  

21.0 Venue 

 This Agreement shall be governed by the laws of the State of Louisiana. Proper venue for any lawsuit 

 arising under the terms of this Agreement shall be the Fortieth Judicial District Court, St. John the Baptist 

 Parish and any appropriate Appellate therefrom. Bidder hereby agrees and consents to personal and/or 

 in rem jurisdiction of the trail and appropriate Appellate courts. 

 

22.0 Discrimination Clause 

The Bidder agrees to abide by the requirements of the following as applicable: Title VI of the Civil Rights 

 Act of 1964 and Title VII of the Civil Rights Act of 1964, as amended by the Equal Employment Opportunity 

 Act of 1972, Federal Executive Order 11246 as amended, the Rehabilitation Act of 1973, as amended, the 

 Vietnam Era Veteran's Readjustment Assistance Act of 1974, Title IX of the Education Amendments of 
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 1972, the Age Discrimination Act of 1975, the Fair Housing Act of 1968 as amended, and Bidder agrees 

 to abide by the requirements of the Americans with Disabilities Act of 1990. 

 

23.0 Suspension and Debarment 

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such, 

the contractor is required to verify that none of the contractor’s principals (defined at 2 C.F.R. § 180.995) 

or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified 

(defined at 2 C.F.R. § 180.935).  

 

(2) The contractor must comply with 2 C.F.R. pt. 180, subpart C and2 C.F.R. pt. 3000, subpart C, and must 

include a requirement to comply with these regulations in any lower tier covered transaction it enters 

into.  

 

(3) This certification is a material representation of fact relied upon by the parish. If it is later determined 

that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in 

addition to remedies available to the PARISH, the Federal Government may pursue available remedies, 

including but not limited to suspension and/or debarment.  

 

(4) The bidder or proposer agrees to comply with the requirements of2 C.F.R. pt. 180, subpart C and 2 

C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may arise 

from this offer. The bidder or proposer further agrees to include a provision requiring such compliance in 

its lower tier covered transactions. a. Standard. Each tier certifies to the tier above that it will not and has 

not used Federal appropriated funds. 

 

24.0 E-Verify Program  

Pursuant to Louisiana Revised Statute 38:2212.10, contractor must certify that it and each individual, firm 

or corporation associated with it and engaged in the physical performance of services in the State of 

Louisiana, under a contract with St. John the Baptist Parish has registered with, is participating in, and 

shall continue to participate in a federal work authorization program designated as such under the Illegal 

Immigration Reform and Immigrant Responsibility Act of 1996, as amended, which is operated by the 

United States Department of Homeland Security, known as the “E-Verify” program. Contractor must verify 

the legal status of all existing and new employees in the State of Louisiana by attesting herein that each 

is a citizen of the United States or legal aliens as defined by now effective immigration laws of the United 

States of America. 

 

25.0 Tax Exempt  

Pursuant to Louisiana Revised Statute 47:301(8)(c) the St. John the Baptist Parish Government, being a 

political subdivision, is exempted from sales tax levied by the State.    The successful bidder will be issued 

a Louisiana Department of Revenue form R-1020, designating the Contractor as an agent of St. John the 

Baptist Parish for the exemption of sales tax.  

26.0 Equal Employment Opportunity 

 During the performance of this contract, the contractor agrees to abide by 41 C.F.R. Part 60-1.4(b). 

 

27.0 Davis Bacon 

 Not Applicable. 

 

28.0 Copeland Anti-Kickback Act 
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Not Applicable. 

 

 

29.0 Contract Work Hours and Safety Standards Act 

The regulation at 29 C.F.R. § 5.5(b) provides contract clause language concerning compliance with the 

Contract Work Hours and Safety Standards Act. 
 
30.0 Rights to inventions made under a contract or agreement 

Not Applicable. 

 

31.0 Clean Air Act 
 

1.  The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant 

to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 

 

2.  The contractor agrees to report each violation to the PARISH and understands and agrees that the 

PARISH will, in turn, report each violation as required to assure notification to the Federal Emergency 

Management Agency, and the appropriate Environmental Protection Agency Regional Office. 

 

3.  The contractor agrees to include these requirements in each subcontract exceeding $150,000 financed 

in whole or in part with Federal assistance provided by FEMA. 
 
32.0 Federal Water Pollution Control Act 
 

1.  The contractor agrees to comply with all applicable standards, orders, or regulations issued pursuant 
to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. 

 

2. The contractor agrees to report each violation to the PARISH and understands and agrees that the 

PARISH will, in turn, report each violation as required to assure notification to the Federal Emergency 

Management Agency, and the appropriate Environmental Protection Agency Regional Office. 
 
3.  The contractor agrees to include these requirements in each subcontract exceeding $150,000 financed 

in whole or in part with Federal assistance provided by FEMA. 
 

33.0 Procurement of Recovered Materials 

 

1. In the performance of this contract, the Contractor shall make maximum use of products containing 

recovered materials that are EPA-designated items unless the product cannot be acquired1. 

Competitively within a timeframe providing for compliance with the contract performance schedule; 
2. Meeting contract performance requirements; or 

3.  At a reasonable price. 

4. Information about this requirement, along with the list of EPA- designated items, is available at EPA’s 

Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-  

procurement-guideline-cpg-program 

5. The Contractor also agrees to comply with all other applicable requirements of Section 6002 of the 

Solid Waste Disposal Act. 

 

34.0 Access to Records 

The Contractor agrees to provide the Parish, the FEMA Administrator, the Comptroller General of the 

United States, or any of their authorized representatives access to any books, documents, papers, and 
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records of the Contractor which are directly pertinent to this contract for the purposes of making audits, 

examinations, excerpts, and transcriptions. 
 
The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to 

copy excerpts and transcriptions as reasonably needed. 
 

The Contractor agrees to provide the FEMA Administrator or his authorized representatives access to 

construction or other work sites pertaining to the work being completed under the contract. 
 

In compliance with the Disaster Recovery Act of 2018, the Parish and the Contractor acknowledge and 

agree that no language in this contract is intended to prohibit audits or internal reviews by the FEMA 

Administrator or the Comptroller General of the United States 
 

35.0 DHS Seal, Logo and Flags 

The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of DHS 
agency officials without specific FEMA pre-approval. 

 

36.0 Changes 

No additional changes, enhancements, or modifications to any contract resulting from this BID shall be 

made without the prior approval of PARISH. Any modifications to the provisions of this contract shall be in 

writing, signed by all parties and approved the required authorities. 
 

Changes to the contract include any change in compensation; beginning/ ending date of the contract; 

scope of work; and/or Contractor change through the Assignment of Contract process. Any such changes, 

once approved, will result in the issuance of an amendment to the contract. 
 

Change Orders shall be submitted using the Change Order AIA G701 form unless otherwise determined. 
 

37.0 Compliance with Federal Law, Regulations, and Executive Orders 

This is an acknowledgement that FEMA financial assistance will be used to fund all or a portion of the 

contract. The Contractor will comply with all applicable Federal law, regulations, executive orders, FEMA 

policies, procedures, and directives. 
 

38.0 No Obligation by Federal Government 

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to 

the non-Federal entity, contractor, or any other party pertaining to any matter resulting from the 

contract. 
 

39.0 Program Fraud and False or Fraudulent Statements or Related Acts 

The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and 

Statements) applies to the Contractor’s actions pertaining to this contract. 
 

40.0 Substantial Completion 

Substantial Completion shall be granted once the Parish, or its designated design consultant, identifies the 

project to be at the stage in the progress of the Work when the Work or designated portion thereof is 

sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize 

the Work for its intended use.  It is the responsibility of the Contractor to notify the Parish, and its 

designated design consultant, when the Contractor is of the opinion the project is substantially complete. 
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Once determined the Work is identified as substantially complete a Certificate of Substantial Completion 

AIA G704 or other acceptable will be issued. 

 

41.0. Site Visit: NOT APPLICABLE.  
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INFORMATION PAGE 

Bidder Information Form 

 

Today’s Date:                                                              

 

Name of Bid:                                                                                                                      

 

Company Name:                                                                                                               

 

      Primary Contact Person:                                                                                                 

 

Mailing Address:                                                                                                               

 

City:                                                                            State:            Zip:                             

 

Business Phone:                                                                                          

  

Primary Contact Cell Phone:                                                                    

 

E-Mail Address:                                                                                              
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SECTION 02 

LOUISIANA UNIFORM PUBLIC WORK BID FORM 

TO: St. John the Baptist Parish           

 1811 W. Airline Hwy     ______   

 Laplace, LA 70068                    

BID FOR:  St. John the Baptist Parish                                  

Bid No. 2026.21 – 2027 Asphalt Road Maintenance                     

___________________________                       

 

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding Documents, b) 

has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any addenda, c) has personally 

inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, tools, appliances and facilities as required 

to perform, in a workmanlike manner, all work and services for the construction and completion of the referenced project, all in strict 

accordance with the Bidding Documents prepared by:Digital Engineering & Imaging, Inc. and dated: October 20, 2026.  

 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the Designer has 

assigned to each of the addenda that the Bidder is acknowledging) _________________________. 

 

TOTAL BASE BID:  For all work required by the Bidding Documents (including any and all unit prices designated “Base Bid” * but not 

alternates) the sum of: 

         Dollars ($    ) 

 

ALTERNATES:  For any and all work required by the Bidding Documents for Alternates including any and all unit prices designated as 

alternates in the unit price description.  

 

Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  

NOT APPLICABLE               Dollars ($  N/A  ) 

 

Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  

NOT APPLICABLE    Dollars ($  N/A  ) 

 

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:  

NOT APPLICABLE    Dollars ($ N/A  ) 

 

NAME OF BIDDER:                         

 

ADDRESS OF BIDDER:            

  

                            

 

LOUISIANA CONTRACTOR’S LICENSE NUMBER:        

 

NAME OF AUTHORIZED SIGNATORY OF BIDDER:        

TITLE OF AUTHORIZED SIGNATORY OF BIDDER:        

 

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **:       

DATE:  _______________________ 

 

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA UNIFORM PUBLIC WORK BID FORM: 

*  The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included with the form.  

The number of unit prices that may be included is not limited and additional sheets may be included if needed.  

 

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public work as prescribed by 

LA R.S. 38:2212(B)(5). 

 

BID SECURITY in the form of a bid bond, certified check or cashier’s check as prescribed by LA R.S. 38:2218(A) attached to and made a part 

of this bid.  



TO: St. John the Baptist Parish BID FOR: St. John the Baptist Parish

1811 W. Airline Hwy Bid No. 2026.21 - 2027 Asphalt Road 

Laplace, LA 70068 Maintenance

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices.

Amounts shall be stated in figures and only in figures.

x Base Bid or o Alt. #__  TESTING LABORATORY SERVICES

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

1 $25,000 $25,000

x Base Bid or o Alt. #__  MILLING (2" THICK)

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

20,000

x Base Bid or o Alt. #__  ASPHALT PAVEMENT OVERLAY (2" THICK)

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

20,000

x Base Bid or o Alt. #__ ASPHALT PATCHING

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

350

x Base Bid or o Alt. #__ 

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

10

x Base Bid or o Alt. #__ ADJUSTMENT OF DRAINAGE STRUCTURES

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

10

x Base Bid or o Alt. #__ 

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

10

x Base Bid or o Alt. #__ SHOULDER MATERIAL

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

50

x Base Bid or o Alt. #__ SODDING

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

100

x Base Bid or o Alt. #__ GRANULAR MATERIAL (VEHICULAR MEASUREMENT) 

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

50

REF. NO. UNIT OF MEASURE:

080 CUYD

REF. NO. UNIT OF MEASURE:

070 SQYD

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

050 EACH

UNIT OF MEASURE:

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

051 EACH

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

020 SQYD

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

ADJUSTMENT OF MANHOLES

SQYD

REF. NO. UNIT OF MEASURE:

040 TON

DESCRIPTION:

030

DESCRIPTION:

LOUISIANA UNIFORM PUBLIC WORK BID FORM

UNIT PRICE FORM

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

010 LUMP

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

EACH

REF. NO.

ADJUSTMENT OF WATER VALVES

SQYD060

052

DESCRIPTION:

DESCRIPTION:
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TO: St. John the Baptist Parish BID FOR: St. John the Baptist Parish

1811 W. Airline Hwy Bid No. 2026.21 - 2027 Asphalt Road 

Laplace, LA 70068 Maintenance

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices.

Amounts shall be stated in figures and only in figures.

LOUISIANA UNIFORM PUBLIC WORK BID FORM

UNIT PRICE FORM

x Base Bid or o Alt. #__ REMOVAL OF CONCRETE CURB & GUTTER

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

50.0

x Base Bid or o Alt. #__ CONCRETE CURB & GUTTER

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

50.0

x Base Bid or o Alt. #__ REMOVAL OF CONCRETE SIDEWALK (VARIABLE THICKNESS)

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

75

x Base Bid or o Alt. #__ CONCRETE SIDEWALK (4" THICK)

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

75

x Base Bid or o Alt. #__ REMOVAL OF DRIVEWAY (ASPHALT)(VARIABLE THICKNESS)

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

75

x Base Bid or o Alt. #__ REMOVAL OF DRIVEWAY (CONCRETE)(VARIABLE THICKNESS)

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

75

x Base Bid or o Alt. #__ DRIVEWAY (ASPHALT)(6" THICK)

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

75

x Base Bid or o Alt. #__ DRIVEWAY (CONCRETE)(6" THICK)

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

75

x Base Bid or o Alt. #__ DRIVEWAY (AGGREGATE)(4"THICK)

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

75

x Base Bid or o Alt. #__ CURB RAMP

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

100

x Base Bid or o Alt. #__ REFLECTORIZED RAISED PAVEMENT MARKERS

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

40

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

101 SQYD

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

102 SQYD

103 SQYD

REF. NO. UNIT OF MEASURE:

107 SQYD

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

104 SQYD

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

LNFT

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

090

DESCRIPTION:

LNFT

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

091

SQYD

DESCRIPTION:

106 SQYD

REF. NO. UNIT OF MEASURE:

105

100 SQYD

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

110 EACH
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TO: St. John the Baptist Parish BID FOR: St. John the Baptist Parish

1811 W. Airline Hwy Bid No. 2026.21 - 2027 Asphalt Road 

Laplace, LA 70068 Maintenance

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices.

Amounts shall be stated in figures and only in figures.

LOUISIANA UNIFORM PUBLIC WORK BID FORM

UNIT PRICE FORM

x Base Bid or o Alt. #__ PLASTIC PAVEMENT STRIPING (SOLID LINE) (4" WIDTH) (THERMOPLASTIC 90 MIL) 

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

0.25

x Base Bid or o Alt. #__ PLASTIC PAVEMENT STRIPING (BROKEN LINE) (4" WIDTH) (THERMOPLASTIC 90 MIL) 

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

0.25

x Base Bid or o Alt. #__ PLASTIC PAVEMENT STRIPING (SOLID LINE) (8" WIDTH) (THERMOPLASTIC 90 MIL) 

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

200.0

x Base Bid or o Alt. #__ PLASTIC PAVEMENT STRIPING (24" WIDTH) (THERMOPLASTIC 125 MIL)

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

50.0

x Base Bid or o Alt. #__ PLASTIC PAVEMENT LEGENDS AND SYMBOLS (ARROW - LEFT TURN) 

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

2

x Base Bid or o Alt. #__ PLASTIC PAVEMENT LEGENDS AND SYMBOLS (ARROW - RIGHT TURN) 

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

2

x Base Bid or o Alt. #__ TRAFFIC MAINTENANCE AGGREGATE

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

200

x Base Bid or o Alt. #__ SITE MOBILIZATION / DEMOBILIZATION 

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

1

x Base Bid or o Alt. #__ CONTRACT MOBILIZATION

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

1

x Base Bid or o Alt. #__ UNFORSEEN WORK

QUANTITY: UNIT PRICE UNIT PRICE EXTENSION (Quantity times Unit Price )

1 $0.00 $0.00

EACH

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

125

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

120 MILE

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

124

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

123 LNFT

EACH

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

122 LNFT

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

121 MILE

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

130 CUYD

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

150 JOB

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

140 EACH

DESCRIPTION:

REF. NO. UNIT OF MEASURE:

141 LUMP
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SECTION 03 

BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,                                                         as PRINCIPAL, and                                                                  

as SURETY, are hereby held and firmly bound unto  St. John the Baptist Parish  as OWNER in the penal sum of                   

        for the payment of which, well and truly to be made, we hereby jointly and 

severally bind ourselves, successors and assigns.  Signed, this            day of                   ,20 .  

The condition of the above obligation is such that whereas the PRINCIPAL has submitted to St. John the Baptist 

Parish  a certain BID, attached hereto and hereby made a part hereof to enter into a CONTRACT in writing, for 

Bid No. 2026.21 - 2027 Asphalt Road Maintenance. 

NOW, THEREFORE, 

(a) If said BID shall be rejected, or 

(b) If said BID shall be accepted and the PRINCIPAL shall execute and deliver a CONTRACT in the FORM OF 

CONTRACT attachment hereto properly completed in accordance with said BID and shall furnish a BOND 

for faithful performance of said CONTRACT, and for the payment of all persons performing labor and 

furnishing materials in connection therewith, and shall in all other respects perform the AGREEMENT 

created by the acceptance of said BID. 

Then this obligation shall be void, otherwise the same shall remain in force and effect; it being expressly 

understood and agreed that the liability of the SURETY for any and all claims hereunder shall, in no event, 

exceed the penal amount of this obligation as herein stated. 

The SURETY, for value received, hereby stipulates and agrees that the obligations of said SURETY and its 

BOND shall be in no way impaired or affected by any extension of the time within which the OWNER may 

accept such BID; and said SURETY does hereby waive notice of any such extension. 

IN WITNESS WHEREOF, the PRINCIPAL and the SURETY have hereunto set their hands and seals, and such of them 

as are corporations have caused their corporate seals to be hereto affixed and to be signed by their proper officers, 

the day and year first set forth above. 

                

                 Principal                                   Witness 

 

By:           

 

 

                       

                   Surety                                      Witness 

 

By:           

IMPORTANT - SURETY companies executing BONDS must appear on the U.S. Treasury Department's most current 

list (Circular 570 as amended) and be authorized to transact business in the state where the project is located. 
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SECTION 03.1 

CORPORATE RESOLUTION 

(Corporations must use and submit their form) 
 

1. The named signatory is the same individual authorized to sign pursuant to the 

contract language in the appearance clause. 

 

2. An officer listed on the Corporation’s Secretary of State listing has certified the 

Corporate Resolution.  

 

3. The corporate resolution shall not be more than one year old.  

 

4. The company properly grants authority to a named individual to sign on behalf of the 

company (authority granted by a corporation is granted through its board of directors). 

 

5. Document shall be submitted with the submittal. 

 
 
 

CERTIFICATE OF AUTHORITY 

(LLC must use and submit their form) 

 
 

1. The named signatory is the same individual authorized to sign pursuant to the contract 

language in the appearance clause. 

 

2. An officer listed on the LLC’s Secretary of State listing has certified the Certificate of 

Authority.   

 

3. The Certificate of Authority shall not be more than one year old.  

 

4. The Certificate of Authority is notarized.  

 

5. The company properly grants authority to a named individual to sign on behalf of the 

company.  

 

6. Document shall be submitted with the submittal. 
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SECTION 03.2 

PAST CRIMINAL CONVICTIONS OF BIDDERS ATTESTATION (LA. R.S. 38:2227) 

STATE OF LOUISIANA 

PARISH OF _________________________________ 

 

BEFORE ME, the undersigned Notary Public PERSONALLY CAME AND APPEARED, 

 

I, ___________________________________, (Appeared) the owner/authorized representative of 

 

_________________________________________ 

Submitter/ Individual / Legal Entity Name 

 

Appeared, as a Bidder on the herein named Project, does hereby attest that:  

 

A. No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or member who 

has a minimum of a ten percent (10%) ownership in the bidding entity named herein, including any silent or 

dormant owner or manager, has been convicted of, or has entered a plea of guilty or nolo contendere to, any of 

the following state crimes or equivalent federal crimes:   

 

 (a) Public bribery (R.S. 14:118)      (c) Extortion (R.S. 14:66)  

 (b) Corrupt influencing (R.S. 14:120)     (d) Money laundering (R.S. 14:230)  

 

B. For five years prior to the project bid date, no sole proprietor or individual partner, incorporator, director, 

manager, officer, organizer, or member who has a minimum of a ten percent (10%) ownership in the bidding 

entity named herein, including any silent or dormant owner or manager, has been convicted of, or has entered a 

plea of guilty or nolo contendere to any of the following state crimes or equivalent federal crimes, during the 

solicitation or execution of a contract or bid awarded pursuant to the provisions of Chapter 10 of Title 38 of the 

Louisiana Revised Statutes:  

 

(a) Theft (R.S. 14:67)       (f) Bank fraud (R.S. 14:71.1)  

(b) Identity Theft (R.S. 14:67.16)     (g) Forgery (R.S. 14:72)  

(c) Theft of business record (R.S. 14:67.20)   (h) Issuing worthless checks (R.S.14:71)  

(d) False accounting (R.S. 14:70)     (i) Malfeasance in office (R.S. 14:134)  

(e) Submitter’s misapplication of payments (R.S. 14:202)  
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__________________________________________  _____________________________________ 

Name of Bidder       Signature of Authorized Signatory of Bidder 

 

__________________________________________    _____________________________________ 

Project Name/Number      Title of Authorized Signatory  

 

SUBSCRIBED AND SWORN BEFORE ME ON THIS ______  

DAY OF____________________, 20_____. 

 

 

____________________________________________ 

Notary Signature 

 

Printed Notary Name: ___________________________ 

Notary/Bar Roll Number: _________________________ 

My Commission is For/Expires: ____________________  
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SECTION 03.3 

NON-SOLICITATION AND UNEMPLOYMENT AFFIDAVIT 

(Pursuant to La. R.S. 38:2224 and La. R.S. 23:1726(B)) 

STATE OF _______________________________ 

PARISH/COUNTY OF_______________________ 

Before me, the undersigned authority, came and appeared, 

 

I, ____________________________, the owner/authorized representative of ____________________________ 

               (Company/Individual/Legal 

Entity Name) 

who, being first duly sworn, deposed and state that I personally and as an authorized representative of the above 

identified legal person executes this continuing affidavit stating that neither the above named Submitter nor a 

person acting on its behalf, either directly or indirectly, employed, paid, nor promised any gift, consideration or 

commission to any person or legal entity to procure or assist in procuring this public contract, other than persons 

regularly employed by Submitter whose services were in the regular course of their duties for Submitter in 

connection with the construction, alteration or demolition of a public building or project.  

The above named Submitter, if awarded, continually affirms that no part of the contract price received by 

Submitter was paid or will be paid to any person, corporation, firm, association, or other organization for soliciting 

the contract, other than the payment of their normal compensation to persons regularly employed by the affiant 

whose services were in the regular course of their duties for Submitter.  

The above-named Submitter hereby attests and certifies that it does not have any unpaid assessment or penalty 

levied against it regarding unemployment compensation and currently does and will continue to properly classify 

each employee. 

 

Submitter verifies that Submitter will collect an affidavit in this form from any approved sub-contractor and 

forward a copy to: Saint John the Baptist Parish, 1811 West Airline Hwy, LaPlace, Louisiana 70068, no later than 

five business days after contracting with its sub-contractor; however, in no instance shall the affidavit be received 

after commencement of work by the sub-contractor. 

 

 

_______________________________________________ 

Signature of Authorized Signatory   

 

_______________________________________________ 

Printed Name of Signatory     

  

_______________________________________________ 

Title of Authorized Signatory 

 

_______________________________________________ 

Project Name/Number  

SUBSCRIBED AND SWORN BEFORE ME ON THIS 

 

_______ DAY OF _________________________2026. 

   

 

_______________________________________________ 

Notary Signature       

 

Printed Notary Name:_____________________________ 

 

Notary/Bar Roll Number:  __________________________ 

 

My Commission is for/expires on:  ___________________ 
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SECTION 03.4E 

E-VERIFY AFFIDAVIT 

State of Louisiana 

Parish of _______________________ 

BEFORE ME, the undersigned Notary Public PERSONALLY CAME AND APPEARED, I, 

________________________________, the owner/authorized representative of  

____________________________________ 

Company / Individual / Legal Entity Name 

Who hereby personally and as the authorized representative of the above identified legal person executes this 

affidavit, as the undersigned Company verification of its current and future compliance with L.S.A. R.S. 38:2212.10, 

stating affirmatively that it and each individual, firm or corporation associated with it and engaged in the physical 

performance of services in the State of Louisiana, under a contract with St. John the Baptist Parish has registered 

with, is participating in, and shall continue to participate in a federal work authorization program designated as 

such under the illegal immigration Reform and Immigrant Responsibility Act of 1996, as amended, which is 

operated by the United States Department of Homeland Security, know as the “E-Verify” program. The Company 

hereby verifies the legal status of all existing and new employees in the State of Louisiana by attesting herein that 

each is a citizen of the United States or legal aliens as defined by now effective immigration laws of the United 

States of America.  

 

Company shall not assign this Contract or any monies due or to become due hereunder or subcontract any part 

of the Work without the prior written consent of St. John the Baptist Parish.  

 

Company verifies that the Company will collect an affidavit in this form from any approved subcontractor and 

forward a copy to St. John the Baptist Parish, 1801 West Airline Hwy, LaPlace, Louisiana 70068, no later than five 

business days of contracting with its subcontractor; however, in no instance shall the affidavit be received after 

commencement of work by the subcontractor.  

 

________________________________________  ____________________________ 

Signature of Authorized Signatory     Date E-Verify Assigned 

 

_______________________________________   ____________________________ 

Printed Name of Signatory      E-Verify ID 

 

________________________________________ 

Title of Authorized Signatory 

 

SUBSCRIBED AND SWORN BEFORE ME ON THIS THE DAY OF ___________, 20_____ 

 

________________________________________  ___________________________ 

Notary Signature       My Commission is for/Expires 

 

_________________________________________  ____________________________ 

Printed Notary Name      Notary/Bar Roll Number 
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SECTION 03.5 

CERTIFICATION REGARDING LOBBYING 

 

This certification is required by the regulations implementing Executive Order 12549, Debarment and Suspension, 

13 CFR Part 145. The regulations were published as Part VII of the May 26, 1988 Federal Register (pages 19160-

19211). Copies of the regulations are available from local offices of the U. S. Small Business Administration. 

(1) The prospective primary participant certifies to the best of its knowledge and belief that it and its principals: 
 

(a) Are not presently debarred, suspended, proposed for disbarment, declared ineligible, or 

 Voluntarily excluded from covered transactions by any Federal department or agency; 

(b) Have not within a three-year period preceding this application been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection with 

obtaining, attempting to obtain, or performing a public (Federal, State, or local) transaction or 

contract under a public transaction; violation of Federal or State antitrust statutes or commission of 

embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, 

or receiving stolen property; 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State, or local) with commission of any of the offenses enumerated in paragraph (1)(b) of 

this certification; and  

(d) Have not within a three-year period preceding this application had one or more public transactions 

(Federal, State, or local Terminated for cause of default. 

(2) Where the Prospective primary participant is unable to certify to any of the statements in this  

Certification, such prospective primary participant shall attach an explanation to this submittal 

 

Business Name: ___________________________________________________________________ 
  

 

 

Date  ________________________________________ By_____________________________________ 

     Name and Title of Authorized Representative 

 

 

__________________________________________ 

Signature of Authorized Representative 
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INSTRUCTIONS FOR CERTIFICATION 

1. By signing and submitting this submittal, the prospective primary participant is providing the certification 
set out below. 

2. The inability of a person to provide the certification required below will not necessarily result in denial 
participation in this covered transaction. The prospective participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or explanation will be considered in 
connection with the department or agency's determination whether to enter into this transaction. 
However, failure of the Prospective primary participant to furnish a certification or an explanation shall 
disqualify such person from participation in this transaction. 

3. The certification in this clause is a material representation of fact upon which reliance was placed when 
the department or agency determined to enter into this transaction. If it is later determined that the 
prospective primary participant knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department or agency may terminate this transaction 
for cause or default. 

4. The prospective primary participant shall provide immediate written notice to the department or agency 
to which this submittal is submitted if at any time the prospective primary participant learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction,” 
“participant,” "person,” “primary covered transaction,” “principal ,” “submittal,” and “voluntarily  
excluded,” as used in this clause, have the meanings set out in the Definitions and Coverage sections of the 
rules implementing Executive Order 12549.  You may contact the department or agency to which this 
submittal is submitted for assistance in obtaining a copy of those regulations (13 CFR Part 145).   

6. The prospective primary participant agrees by submitting this submittal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who  is debarred, suspended, declared ineligible, or voluntarily excluded from participation in 
this covered transaction, unless authorized by the department or agency entering into this transaction. 

7. The prospective primary participant further agrees by submitting this submittal that it will include the 
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower 
Tier Covered transaction, provided by the department or agency entering into this covered transaction, 
without modification, in all lower tier covered transactions and in all solicitations for lower tier covered 
transactions. 

8. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower 
tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous. A participant may decide the 
method and  frequency by which it determines the ineligibility of its principals. Each participant may, 
but is not required to check the Non-Procurement List  

9. Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render in good faith the certification required by this clause. The knowledge and information of a 
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings  

10. Except for transactions authorized under paragraph 6 of these instructions, if a participant in a covered 
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, 
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies 
available to the Federal Government, the department or agency may terminate this transaction for cause or 
default.  

SBA Form 1623 (10-88) This form was electronically produced by Elite Federal Forms, Inc. 



 

Section 03.6-1 

 

SECTION 03.6 

EXHIBIT A 

INFORMATION FOR BIDDERS 

1. The Owner may reject any and all bids for just cause; such actions will be in accordance with Title 38 of the 

Louisiana Revised Statutes.  Any bid may be withdrawn prior to the above scheduled time for the opening of 

bids or authorized postponement thereof.  Any bid received after the time and date specified shall not be 

considered.  No bidder may withdraw a bid within 45 days after the actual date of the opening thereof except 

as provided by law. 

 

2. Preparation of Bid:  Each bid must be submitted on the prescribed form.  All blank spaces for bid prices must 

be filled in, in ink or typewritten, in both words and figures.  

 

3. Subcontractors:  The bidder is specifically advised that any person for or other party to whom it is proposed 

to award a subcontract under this contract must be acceptable to the Owner. The Contractor shall submit to 

the Owner, for review and written approval, a list of all proposed Subcontractors prior to the commencement 

of any work by such Subcontractor on the Project. No Subcontractor shall be permitted to commence work, 

furnish labor, materials, or equipment on the Project until the Subcontractor has been approved in writing by 

the Owner. The Owner reserves the right to reject any proposed Subcontractor for reasonable cause, including 

lack of qualifications, licensing deficiencies, inadequate experience, prior unsatisfactory performance, or 

other circumstances that may adversely affect the successful completion of the project. 

 

4. Determination of Unit and Extended Prices:  In unit price bids, the total amount bid shall be in the sum of the 

correct extensions of the unit price bid on each item of work multiplied by the approximate quantity of work 

shown for the respective item.  Each extension shall be carried to one hundredth of a dollar, and the last digit 

in the extension (or cents’ place) shall not be rounded off. 

 

5. Erasures:  The bid submitted must not contain erasures.  Any and all interlineations or other corrections shall 

be suitably authenticated by affixing in the margin immediately opposite the correction the initials of the 

person or persons signing the bid. 

 

6. Prices:  In the event of a discrepancy between the prices quoted in words and those quoted in figures in the 

bid, the words shall control.  The prices are to include the furnishing of all materials, plant, equipment, tools, 

and all other facilities, and the performance of all labor and services necessary or proper for the completion 

of the work except as may be otherwise expressly provided in the contract documents. 

 

7. Qualifications of Bidder:  The Owner may make such investigations deemed necessary to determine the ability 

of the bidder to perform the work, and the bidder shall furnish to the Owner all such information and data for 

this purpose as the Owner may request.  The Owner reserves the right to reject any bid if the evidence 

submitted by, or investigation of, such bidder fails to satisfy the Owner that such bidder is responsible and is 

properly qualified to carry out the obligations of the contract and complete the work contemplated therein.  

Any conditions placed on a submitted bid shall result in rejection of such bid. 

 

8. Bid Security:  Each bid must be accompanied by cashier’s check or certified check of the bidder, or a bid bond, 

duly executed by the bidder as principal and having as surety thereon a surety company approved by the 

Owner, in the amount of 5 percent of the bid made payable to the Owner.  Such cashier’s checks, certified 
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checks, or bid bonds will  be returned to all except the three lowest bidders within three days after the opening 

of bids, and the remaining cashier’s checks, certified checks, or bid bonds will be returned promptly after the 

Owner and the accepted bidder have executed the contract, or, if no award has been made within 45 days 

after the date of the opening of bids, upon demand of the bidder at any time thereafter, so long as he has not 

been notified of the acceptance of his bid.   

 

Sureties used for obtaining bonds must appear as acceptable on the U.S. Department of the Treasury Circular 

570. 

9. Liquidated Damages for Failure to Enter into Contract:  The successful bidder, upon his failure or refusal to 

execute and deliver the contract and bonds within 10 days after he receives notice of the acceptance of his 

bid, shall forfeit to the Owner, as liquidated damages for such failure or refusal, the security deposited with 

his bid.  

 

10. Time of Completion:  The Contract Time will commence at the time specified in the notice to proceed or, if no 

notice is given, thirty days following the Effective Date of the Agreement and a one-year renewal option 

without price escalation. 

 

11. Conditions of Work:  Each bidder must inform himself fully of the conditions relating to the construction of 

the project and the employment of labor thereon.  Failure to do so will not relieve a successful bidder of his 

obligation to furnish all materials and labor necessary to carry out the provisions of his contract.  Insofar as 

possible the contractor, in carrying out the work, must employ such methods or means as will not cause any 

interruption of or interference with the work of any other contractor. 

 

12. Addenda and Interpretations:  No interpretation of the meaning of the plans, specifications or other pre-bid 

documents will be made to any bidder orally. 

All questions should be directed to Peter Montz, Director of Purchasing, 985-359-1037 or email: 

p.montz@stjohn-la.gov. Any and all such interpretations and any supplemental instructions will be in the form 

of written addenda to the specifications which, if issued, will be emailed to all bidders.  

Failure of any bidder to receive any such addendum or interpretation shall not relieve such bidder from any 

obligation under his bid as submitted.  All addenda so issued shall become part of the contract documents. 

QUESTIONS AND COMMENTS MUST BE SUBMITTED NO LATER THAN 10:00 A.M. local time on November 10, 

2026. 

13. Security for Faithful Performance:  Simultaneously with his delivery of the executed contract, the successful 

bidder shall furnish a surety bond or bonds as security for faithful performance of this contract and for the 

payment of all persons performing labor on the project under this contract and furnishing materials in 

connection with this contract.  The surety on such bond or bonds shall be a duly authorized surety company 

satisfactory to the Owner.  Only those surety companies currently on the U. S. Department of Treasury 

Financial Management Services list (Circular 570) of approved bonding companies will be accepted.   The agent 

selling the bond must be currently licensed to do business in Louisiana.  This will be verified by the Owner. 

 

  The successful bidder will be required to file a performance bond in the full amount (100-percent) of the 
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contract price for the full period of the contract and a payment bond in the full amount (100-percent) of the 

contract price for the full period of the contract.  

 

14. Power of Attorney:  Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a 

certified and effectively dated copy of their power of attorney. 

 

15. Laws and Regulations:  The bidder's attention is directed to the fact that all applicable State laws, municipal 

ordinances and rules and regulations of authorities having jurisdiction over construction of the project shall 

apply to the contract throughout and will be deemed to be included in the contract the same as written herein 

in full. 

 

16. Method of Award:  The contract, if awarded, will be awarded to the lowest responsive and responsible bidder. 

 

17. Obligation of Bidder:  At the time of the opening of bids, each bidder will be presumed to have read and to be 

thoroughly familiar with the plans and contract documents (including all addenda).  The failure or omission of 

any bidder to examine any form, instrument or document shall in no way relieve any bidder from any 

obligation with respect to his bid. 

 

18. Hold Harmless: To the fullest extent permitted by law, Company/Consultant shall indemnify, hold harmless, 

and defend the Parish Council and all of its Agents and Employees, from and against all claims, damages, losses 

and expenses, including but not limited to attorney’s fees, arising out of or resulting from performance of the 

work, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or 

death, or to injury to or destruction of tangible property (other than the work itself) including loss of use 

resulting therefrom, but only to the extent caused in whole or in part by negligent acts or omissions of 

Company. 

 

19. Non-assignability:  No Company/Consultant shall assign any interest in this contract by assignment, transfer, 

or novation, without prior written consent of the Owner. This provision shall not be construed to prohibit the 

contractor from assigning his bank, trust company, or other financial institution any money due or to become 

due from approved contracts without such prior written consent. Notice of any such assignment or transfer 

shall be furnished promptly to the Parish. 

 

20. Exclusions: Pursuant to Louisiana Revised Statute 38:2227, Company must certify that he has not been 

convicted of or has not entered into a plea of guilty or nolo contendere to public bribery, corrupt influencing, 

extortion, money laundering or their equivalent Federal crimes. Consultant must further certify that he has 

not been convicted of or has not entered into a plea of guilty or nolo contendere to theft, identify theft, theft 

of a business record, false accounting, issuing worthless checks, bank fraud, forgery, contractors’ 

misapplication of payments, malfeasance in office, or their equivalent Federal crimes within the five (5) years 

prior to submitting the proposal.  
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21. Disclosure: Company/Consultant must disclose whether it provides services or pays commissions to any 

employee or elected official of St. John the Baptist Parish.  If so, company must disclose to whom services are 

provided and/or commissions are paid.  Both positive and negative responses must be submitted. 

 

22. E-Verify Program: Pursuant to Louisiana Revised Statute 38:2212.10, contractor must certify that it and each 

individual, firm or corporation associated with it and engaged in the physical performance of services in the 

State of Louisiana, under a contract with St. John the Baptist Parish has registered with, is participating in, and 

shall continue to participate in a federal work authorization program designated as such under the Illegal 

Immigration Reform and Immigrant Responsibility Act of 1996, as amended, which is operated by the United 

States Department of Homeland Security, known as the “E-Verify” program. Contractor must verify the legal 

status of all existing and new employees in the State of Louisiana by attesting herein that each is a citizen of 

the United States or legal aliens as defined by now effective immigration laws of the United States of America. 

 

23. Invoices / Applications for Payments:   

 

 Applications for Payment will be processed by St. John the Baptist Parish. 

 

Itemized invoices for payment of these services shall be submitted to the Purchasing and Procurement 

Director for approval prior to routing to Accounts Payable.   Construction invoices shall be submitted using 

the AIA Application and Certification for Payment AIA G702 and G703 forms unless otherwise determined. 

 

St. John the Baptist Parish shall make progress payments on account of the Contract Price on the basis of 

CONTRACTOR's Applications for Payment as recommended by the Owner, as provided below. All such 

payments will be measured by the schedule of values established. 

 

Retainage: 

1. Retainage shall be withheld, and payments will be made less the retainage by the Owner with the 

following retainage amounts. 

a. Ten percent (10%) shall be retained on all partial pay estimates for projects with a contract price 

of $500,000.00 or less; or  

b. Five percent (5%) shall be retained on all partial pay estimates for projects with a contract price 

of $500,000.01 or greater 

2. The normal retainage shall not be due to the Contractor until after Substantial Completion and 

expiration of the forty-five (45) day lien period and submission to the Engineer of a clear lien 

certificate and invoice for retainage. 

 

Refer to the Contract Documents and provisions under in the General Conditions Article 6 titled “Contractor’s 

Responsibilities” and Article 14 titled “Payments to Contractor and Completion”, in addition to any other 

pertinent provision of the General Conditions, for the requirements associated with the approval of work and 

completion of all corrective work to the satisfaction of the ENGINEER, submittal and processing of 

Applications for Payment, and procedures for progress payments and release of final payment, inclusive of 

CONTRACTOR required deliverables. 
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24. Insurance: Bidder shall obtain, pay for, and keep in force, at its own expense, minimum insurance effective in 

all localities where Consultant/Company may perform the work hereunder, with such carriers as shall be 

acceptable to Council.   
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SECTION 04 

AGREEMENT 
 

 

THIS AGREEMENT, made this  day of _________, by and between St. John the Baptist Parish, LA herein called 

“Owner,” acting herein through its Parish President, Jaclyn Hotard, and    , 

herein after called “Contractor.” 

 

 

WITNESSETH: That for and in consideration of the payments and agreements hereinafter mentioned, to be 

made and performed by the OWNER, the CONTRACTOR hereby agrees with the OWNER to commence and 

complete the construction described as follows: 

 

Bid No. 2026.21 - 2027 Asphalt Road Maintenance 

 

The Scope of the contract work is to provide means to perform repairs to existing asphalt roadways throughout 

the Parish. Payment for work performed shall be on a unit price basis.  

 

Hereinafter called the project, on an as-needed basis from task orders issued by the Engineer and all extra work 

in connection therewith for each task order, under the terms as stated in the specifications and at his/her 

(its/their) own proper cost and expense to furnish all the materials, supplies, machinery, equipment, tools, 

superintendence, labor, insurance, and other accessories and services necessary to complete the said  task 

order in accordance with the specifications and contract documents. 

 

The Contract Time of this Agreement shall be one-year from date of execution with a one-year renewal option 

without price escalation. 

 

The Contractor hereby agrees to perform work under this contract in accordance with the Federal 

requirements listed within the specifications.  

 

For any portions of the work funded through a FEMA grant, the Contractor hereby agrees to perform those 

portions of the work under this contract in accordance with the contract terms for FEMA Public Assistance 

Grant Funded or Assisted Projects for a non-federal entity (State agency or agency of a political subdivision of 

the State), which is attached as part of this agreement. 

 

The OWNER will pay to the CONTRACTOR, in the amount and at such times as set forth in the GENERAL 

CONDITIONS, such amounts as required by the CONTRACT DOCUMENTS. 

Contractor’s performance of its obligations hereunder shall be excused in the event and during the period that 

such performance is prevented or rendered unsafe by the following: acts of God; acts of war, riot, accident, flood 

or sabotage; pandemic, unavailability of fuel or power or materials; judicial or governmental laws, regulations, 

requirements, orders or actions; injunctions or restraining orders which are ultimately determined to have been 

wrongfully granted; the failure of any governmental body to issue or grant, or the suspension or revocation of, 

licenses, permits or other approvals or authorizations necessary for the performance of the services 

contemplated by this agreement; or national defense requirements. 
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This AGREEMENT shall be binding upon all parties hereto and their respective heirs, executors, administrators, 

successors, and assigns.   

 

Signatures Follow on the Next Page.  
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 IN WITNESS WHEREOF, the parties hereto have executed or caused to be executed by their duly authorized 

officials, this AGREEMENT in three (3) copies each of which shall be deemed an original on the date first above 

written. 

 

 

 OWNER: 

   

St. John the Baptist Parish  

 ATTEST:   

    

BY  BY  

 Signature  Signature 

    

   Jaclyn Hotard, Parish President  

 (Printed Name and Title)  (Printed Name and Title) 

    

 CONTRACTOR: 

   

 ATTEST:   

    

BY  BY  

 Signature  Signature 

    

    

 (Printed Name and Title)  (Printed Name and Title) 

 

NOTE: Secretary of the Owner should attest. If Contractor is a corporation, Secretary should attest. 



 

 

Additional Contract Terms for 

 

FEMA Public Assistance Grant Funded or Assisted Projects for a 

 

Non-Federal Entity (State agency or Agency of a Political Subdivision of a State) 
 

(Updated 6/7/2022) 
 
 
Termination for Cause 

Should the Parish determine that the Contractor has failed to comply with the Agreement's terms, the Parish may 

terminate the Agreement for cause by giving the Contractor written notice specifying the Contractor's failure. If 

the Parish determines that the failure is not correctable, then the Agreement shall terminate on the date specified 

in such notice. If the Parish determines that the failure may be corrected, the Parish shall give a deadline for the 

Contractor to make the correction. If the Parish determines that the failure is not corrected by the deadline, then 

the Parish may give additional time for the Contractor to make the corrections or the Parish may notify the 

Contractor of the Agreement termination date. 
 
 
Termination for Convenience 

Either Party may terminate the Agreement at any time without penalty by giving thirty (30) days written notice to 

the other Party of such termination or negotiating with the Parties regarding a termination date. Contractor shall 

be entitled to payment for deliverables in progress, to the extent that the work is acceptable. 

 
Contract Provisions Applicable to Projects Fully or Partially Funded by the FEMA Public Assistance Program (Note: 

All such terms are also applicable to all appropriate subcontractors): 

 

a. Equal Employment Opportunity — Except as otherwise provided under 41 CFR Part 60, the Contractor 

and Subcontractors must comply with 41 CFR 60–1.4(b), in accordance with Executive Order 11246, “Equal 

Employment Opportunity” (30 CFR 12319, 12935, 3 CFR Part, 1964–1965 Comp., p. 339), as amended by 

Executive Order 11375, “Amending Executive Order 11246 Relating to Equal Employment Opportunity,” and 

implementing regulations at 41 CFR part 60, “Office of Federal Contract Compliance Programs, Equal 

Employment Opportunity, Department of Labor.” 
 
 During the  performance  of  this  contract,  the  Contractor  agrees  as  follows:  

 

(1) The Contractor will not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, sexual orientation, gender identity, or  national  origin.  The Contractor will  take  

affirmative action to ensure that applicants are employed, and that employees are treated during 

employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or national 

origin. Such action shall include, but not be limited to the following: 
 
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; 

rates of pay or other forms of compensation; and selection for training, including apprenticeship. The 

Contractor agrees to post in conspicuous places, available to employees and applicants for employment, 



 

 

notices to be provided setting forth the provisions of this nondiscrimination clause. 
 
(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive consideration for employment without regard to 

race, color, religion, sex, sexual orientation, gender identity, or national origin. 
 
(3) The Contractor will not discharge or in any other manner discriminate against any employee or applicant 

for employment because such employee or applicant has inquired about, discussed, or disclosed the 

compensation of the employee or applicant or another employee or applicant. This provision shall not apply 

to instances in which an employee who has access to the compensation information of other employees or 

applicants as a part of such employee's essential job functions discloses the compensation of such other 

employees or applicants to individuals who do not otherwise have access to such information, unless such 

disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, 

hearing, or action, including an investigation conducted by the employer, or is consistent with the Contractor's 

legal duty to furnish information. 
 
(4) The Contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other contract or understanding, a notice to be provided advising the said labor union 

or workers' representatives of the Contractor's commitments under this section and shall post copies of the 

notice in conspicuous places available to employees and applicants for employment. 
 
(5) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, as amended, 

and of the rules, regulations, and relevant orders of the Secretary of Labor. 
 
(6) The Contractor will furnish all information and reports required by Executive Order 11246 of September 

24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit 

access to his books, records, and accounts by the administering agency and the Secretary of Labor for purposes 

of investigation to ascertain compliance with such rules, regulations, and orders. 
 
(7) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or with 

any of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole 

or in part and the Contractor may be declared ineligible for further Government contracts or federally assisted 

construction contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 

1965, and such other sanctions may be imposed and remedies invoked as provided in Executive Order 11246 

of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by 

law. 

 
(8) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the 

provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by rules, 

regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 

September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The 

Contractor will take such action with respect to any subcontract or purchase order as the administering agency 

may direct as a means of enforcing such provisions, including sanctions for noncompliance: 
 
Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation with 

a subcontractor or vendor as a result of such direction by the administering agency, the Contractor may 



 

 

request the United States to enter into such litigation to protect the interests of the 

United States. 
 

 
b.  Contract Work Hours and Safety Standards Act (40 U.S.C. 3701-3708) Where applicable, all contracts and 

subcontracts in excess of $100,000 that involve the employment of mechanics or laborers must include a 

provision for compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor 

regulations (29 C.F.R. Part 5). 
 

Compliance with the Contract Work Hours and Safety Standards Act: 
 

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work 

which may require or involve the employment of laborers or mechanics shall require or permit any such 

laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of 

forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less 

than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such 

workweek. 

 
(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set 

forth in paragraph (b)(1) of this section the contractor and any subcontractor responsible therefor shall 

be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United 

States (in the case of work done under contract for the District of Columbia or a territory, to such District 

or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to 

each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause 

set forth in paragraph (b)(1) of this section, in the sum of $26 for each calendar day on which such 

individual was required or permitted to work in excess of the standard workweek of forty hours without 

payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this section. 

 
(3) Withholding for unpaid wages and liquidated damages. FEMA or the State shall upon its own action or 

upon written request of an authorized representative of the Department of Labor withhold or cause to be 

withheld, from any moneys payable on account of work performed by the contractor or subcontractor 

under any such contract or any other Federal contract with the same prime contractor, or any other 

federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by 

the same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of 

such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set 

forth in paragraph (b)(2) of this section. 
 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in 

paragraph (b)(1) through (4) of this section and also a clause requiring the subcontractors to include these 

clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any 

subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (b)(1) through (4) of 

this section. 
 
 

c. Clean Air Act (42 U.S.C. 7401-7671q) and the Federal Water Pollution Control Act 

(33 U.S.C. 1251-1387), as amended 
 



 

 

If the Contract and Subcontracts are in excess of $150,000, the Contractor and Subcontractors shall 

comply with all applicable standards, orders, or regulations issued pursuant to the Clean Air Act (42U.S.C. 

7401-7671) and the Federal Water Pollution Control Act as amended (33U.S.C. 1251-1387). Violations 

shall be reported to Owner and the Federal awarding agency and the Regional Office of the Environmental 

Protection Agency (“EPA”). 
 
 

Clean Air Act 

 

1. The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to 

the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 

 

2. The contractor agrees to report each violation to the Parish and understands and agrees that the Parish 

will, in turn, report each violation as required to assure notification to the Federal Emergency 

Management Agency, and the appropriate Environmental Protection Agency Regional Office. 

 

3. The contractor agrees to include these requirements in each subcontract exceeding $150,000 financed 

in whole or in part with Federal assistance provided by FEMA. 

 

Federal Water Pollution Control Act 

 

1. The Contractor agrees to comply with all applicable standards, orders, or regulations issued pursuant 

to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. 

 

2. The Contractor agrees to report each violation to the Parish and understands and agrees that the Parish 

will, in turn, report each violation as required to assure notification to the Federal Emergency 

Management Agency, and the appropriate Environmental Protection Agency Regional Office. 

 

3. The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed 

in whole or in part with Federal assistance provided by FEMA. 

 

d.   Debarment and Suspension (Executive Orders 12549 and 12689) 
 

A contract award (see 2 C.F.R. § 180.220) shall not be made to parties listed on the government-wide 

exclusions in the System for Award Management (“SAM”), in accordance with the OMB guidelines at 2 

C.F.R Part 180 that implement Executive Orders 12549 (3 C.F.R. part 1986 Comp., p. 189) and 12689 (3 

C.F.R. part 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the names of 

parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared ineligible 

under statutory or regulatory authority other than Executive Order 12549. 
 
(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such, 

the contractor is required to verify that none of the contractor’s principals (defined at 2 C.F.R. § 180.995) 

or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified 

(defined at 2 C.F.R. § 180.935). 
 
(2) The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, and must 



 

 

include a requirement to comply with these regulations in any lower tier covered transaction it enters 

into. 
 
(3) This certification is a material representation of fact relied upon by the Parish. If it is later determined 

that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in 

addition to remedies available to the Parish, the Federal Government may pursue available remedies, 

including but not limited to suspension and/or debarment. 
 
(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 

C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may arise 

from this offer. The bidder or proposer further agrees to include a provision requiring such compliance in 

its lower tier covered transactions. 
 
 

e. Byrd Anti-Lobbying Amendment (31 U.S.C. 1352) 
 

Contractors who apply or bid for an award of $100,000 or more shall file the required certification. Each 

tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay any 

person or organization for influencing or attempting to influence an officer or employee of any agency, a 

Member of Congress, officer or employee of Congress, or an employee of a Member of Congress in 

connection with obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. 

Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with 

obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient who in 

turn will forward the certification(s) to the awarding agency. 
 
 

Contractor must complete attached Certification. 
 
 

f. Procurement of Recovered Materials 
 

i.  In the performance of this contract, the Contractor shall make maximum use of products containing 

recovered materials that are EPA-designated items unless the product cannot be acquired— 

a)   Competitively within a timeframe providing for compliance with the  contract performance 

schedule; 

b)  Meeting contract performance requirements; or  

c)   At a reasonable price. 
 

 
ii.  Information about this requirement, along with the list of EPA- designated items, is available at EPA’s 

Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive- 

procurement-guideline-cpg- program. 
 
 

iii. The Contractor also agrees to comply with all other applicable requirements of Section 6002 of the 

Solid Waste Disposal Act.” 
 
 

g.   Access to Records 

The following access to records requirements apply to this contract: 
 
 



 

 

(1) The Contractor agrees to provide the State, Parish, the FEMA Administrator, the Comptroller General 

of the United States, or any of their authorized representatives access to any books, documents, papers, 

and records of the Contractor which are directly pertinent to this contract for the purposes of making 

audits, examinations, excerpts, and transcriptions. 
 
(2) The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever 

or to copy excerpts and transcriptions as reasonably needed. 
 
(3) The Contractor agrees to provide the FEMA Administrator or his authorized representatives access to 

construction or other work sites pertaining to the work being completed under the contract. 
 
(4) In compliance with the Disaster Recovery Act of 2018, the Parish and the Contractor acknowledge and 

agree that no language in this contract is intended to prohibit audits or internal reviews by the FEMA 

Administrator or the Comptroller General of the United States. 
 
 

h.  DHS Seal, Logo, and Flags 
 

The contractor or its subcontractors shall not use the DHS seal(s), logos, crests, or reproductions of flags 

or likenesses of DHS agency officials without specific FEMA pre-approval. 

 
i. Compliance with Federal Law, Regulations, and Executive Orders 

 
This is an acknowledgement that FEMA financial assistance will be used to fund all or a portion of the 

contract. The contractor will comply with all applicable Federal law, regulations, executive orders, FEMA 

policies, procedures, and directives. 
 

j. No Obligation by Federal Government 
 

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities 

to the non-Federal entity, contractor, or any other party pertaining to any matter resulting from the 

contract. 

 

k.   Program Fraud and False or Fraudulent Statements or Related Acts 
 
The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and 

Statements) applies to the Contractor’s actions pertaining to this contract. 
 
 

l. §200.322 Domestic preferences for procurements. 
 

(a) As appropriate and to the extent consistent with law, the non-Federal entity should, to the greatest 

extent practicable under a Federal award, provide a preference for the purchase, acquisition, or use of 

goods, products, or materials produced in the United States (including but not limited to iron, aluminum, 

steel, cement, and other manufactured products). The requirements of this section must be included in 

all subawards including all contracts and purchase orders for work or products under this award. 
 

 

 

 



 

 

(b) For purposes of this section: 

(1) “Produced in the United States” means, for iron and steel products, that all manufacturing 

processes, from the initial melting stage through the application of coatings, occurred in the United 

States. 

(2) “Manufactured products” means items and construction materials composed in whole or in part 

of non-ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl 

chloride pipe; aggregates such as concrete; glass, including optical fiber; and lumber. 
 
 

m.  Affirmative Socioeconomic Steps. 

If subcontracts are to be let, the prime contractor is required to take all necessary steps identified in 2 

C.F.R. § 200.321(b)(1)-(5) to ensure that small and minority businesses, women’s business enterprises, 

and labor surplus area firms are used when possible. 
 
 

n.  License and Delivery of Works Subject to Copyright and Data Rights. 

The Contractor grants to the Parish, a paid-up, royalty-free, nonexclusive, irrevocable, worldwide license 

in data first produced in the performance of this contract to reproduce, publish, or otherwise use, 

including prepare derivative works, distribute copies to the public, and perform publicly and display 

publicly such data. For data required by the contract but not first produced in the performance of this 

contract, the Contractor will identify 75 See 17 U.S.C. § 102. Contract Provisions Guide 35 such data and 

grant to the Parish or acquires on its behalf a license of the same scope as for data first produced in the 

performance of this contract. Data, as used herein, shall include any work subject to copyright under 17 

U.S.C. § 102, for example, any written reports or literary works, software and/or source code, music, 

choreography, pictures or images, graphics, sculptures, videos, motion pictures or other audiovisual 

works, sound and/or video recordings, and architectural works. Upon or before the completion of this 

contract, the Contractor will deliver to the Parish data first produced in the performance of this contract 

and data required by the contract but not first produced in the performance of this contract in formats 

acceptable by the Parish. 
 

o.  200.216 Prohibition on certain telecommunications and video surveillance services or equipment. 
 
 

(a) Recipients and sub recipients are prohibited from obligating or expending loan or grant funds to: 

1) Procure or obtain; 

2) Extend or renew a contract to procure or obtain; or 

3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, 

or systems that uses covered telecommunications equipment or services as a substantial or 

essential component of any system, or as critical technology as part of any system. As described in 

Public Law 115-232, section 889, covered telecommunications equipment is telecommunications 

equipment produced by Huawei Technologies Company or ZTE Corporation (or any subsidiary or 

affiliate of such entities). 

i. For the purpose of public safety, security of government facilities, physical security 

surveillance of critical infrastructure, and other national security purposes, video surveillance 

and telecommunications equipment produced by Hytera Communications Corporation, 

Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any 

subsidiary or affiliate of such entities). 



 

 

ii. Telecommunications or video surveillance services provided  bysuch entities or using such 

equipment. 

iii. Telecommunications or video surveillance equipment or services produced or provided by an 

entity that the Secretary of Defense, in consultation with the Director of the National 

Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be 

an entity owned or controlled by, or otherwise connected to, the government of a covered 

foreign country. 
 
 

(b)  In implementing the prohibition under Public Law 115-232, section 889, subsection (f), paragraph (1), 

heads of executive agencies administering loan, grant, or subsidy programs shall prioritize available 

funding and technical support to assist affected businesses, institutions and organizations as is 

reasonably necessary for those affected entities to transition from covered communications 

equipment and services, to procure replacement equipment and services, and to ensure that 

communications service to users and customers is sustained. 

 

(c) See Public Law 115-232, section 889 for additional information. (d) See also § 200.471. 

 
 

p.  Copyright and Data Rights 
 

The Contractor grants to the Parish, a paid-up, royalty-free, nonexclusive, irrevocable, worldwide license 

in data first produced in the performance of this contract to reproduce, publish, or otherwise use, 

including prepare derivative works, distribute copies to the public, and perform publicly and display 

publicly such data. For data required by the contract but not first produced in the performance of this 

contract, the Contractor will identify such data and grant to the Parish or acquires on its behalf a license 

of the same scope as for data first produced in the performance of this contract. Data, as used herein, 

shall include any work subject to copyright under 17 U.S.C. § 102, for example, any written reports or 

literary works, software and/or source code, music, choreography, pictures or images, graphics, 

sculptures, videos, motion pictures or other audiovisual works, sound and/or video recordings, and 

architectural works. Upon or before the completion of this contract, the Contractor will deliver to the 

Parish data first produced in the performance of this contract and data required by the contract but not 

first produced in the performance of this contract in formats acceptable by the Parish. 
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SECTION 4.1 

PAYMENT BOND 

 

KNOW ALL PERSONS BY THESE PRESENTS: that 

                                         

(Name of Contractor) 

 

                                                           

                                            (Address of Contractor) 

 

a                                                 

    (Corporation, Partnership, or Individual) 

 

hereinafter called PRINCIPAL and             

       (Name of Surety) 

 

               

(Address of Surety) 

 

hereinafter called SURETY, are held and firmly bound unto:  

 

 St. John the Baptist Parish                               

(Name of Owner) 

 

 1811 W. Airline Hwy, LaPlace, LA 70068                                      

                                            (Address of Owner) 

 

hereinafter called OWNER and unto all persons, firms, and corporations who or which may furnish labor, or who 

furnish materials to perform as described under the CONTRACT and to their successors and assigns in the total 

aggregate penal sum of                                                                           ($                               ) in lawful money of the 

United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, 

administrators, successors, and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION is such that WHEREAS, the PRINCIPAL entered into a certain CONTRACT 

with the OWNER, dated the              day of                                       , 20        , a copy of which is hereto attached and 

made a part hereof for the construction of:  2027 Asphalt Road Maintenance. 

      

NOW, THEREFORE, if the PRINCIPAL shall promptly make payment to all persons, firms, and corporations 

furnishing materials for or performing labor in the prosecution of the WORK provided for in such CONTRACT and 
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any authorized extensions or modification thereof, including all amounts due for materials, equipment and tools, 

consumed or used in connection with the construction of such WORK, and for all labor cost incurred in such WORK 

including that by a SUBCONTRACTOR, and to any mechanic or materialman lienholder whether it acquires its lien 

by operation of State or Federal law; then this obligation shall be void, otherwise to remain in full force and effect. 

 

PROVIDED, that in all respects this Bond shall be a statutory bond pursuant to LSA-R.S. 38:2241. 

 

PROVIDED, FURTHER, that the said SURETY for value received hereby stipulates and agrees that no change, 

extension of time, alteration or addition to the terms of the CONTRACT or to the WORK to be performed 

thereunder or the SPECIFICATIONS accompanying the same shall in any way affect its obligation on this BOND, 

and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of this 

CONTRACT or to the WORK or to the SPECIFICATIONS. 

 

PROVIDED, FURTHER, that it is expressly agreed that this BOND shall be deemed amended automatically and 

immediately, without formal and separate amendments hereto, upon amendment to the CONTRACT increasing 

the CONTRACT PRICE, so as to bind the PRINCIPAL and SURETY to the full and faithful performance of the 

CONTRACT as so amended.  The term "Amendment", wherever used in this BOND and whether referring to this 

BOND, the CONTRACT or the loan documents shall include any alteration, addition, extension or modification of 

any character whatsoever. PROVIDED FURTHER, that no final settlement between the OWNER and the 

CONTRACTOR shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.  
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IN WITNESS WHEREOF, this instrument is executed in three (3) counterparts, each of which shall be deemed an 

original, this being the                day of                                        ,  20   . 

 

 

 

ATTEST:                                

          (Principal) 

 

 

                                                                                     By        

         (Principal) Secretary                      

         

    (Address) 

 

                                                                                                

       Witness as to Principal              

 

                        

                       (Address) 

 

           

                       Surety 

 

ATTEST: 

 

                                                                                           By          

       Witness as to Surety                 Attorney-in-Fact 

 

                                                                                                    

            (Address)            (Address) 

 

                                                                                                   

 

 

NOTE:  Date of BOND must not be prior to date of CONTRACT. 

 

If CONTRACTOR is partnership, all partners should execute BOND. 

 

IMPORTANT:  Surety companies executing BONDS must appear on the Treasury Department's most current list 

(Circular 570 as amended) and be authorized to transact business in the state where the PROJECT is located. 
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SECTION 04.2 

PERFORMANCE BOND 

 

 

KNOW ALL PERSONS BY THESE PRESENTS:  that                                                                                 

  

 

(Name of Contractor) 

 

 

(Address of Contractor) 

 

a  

(Corporation, Partnership, or Individual) 

 

hereinafter called PRINCIPAL and  

 (Name of Surety) 

 

 

(Address of Surety) 

 

hereinafter called SURETY, are held and firmly bound unto:  

 

 St. John the Baptist Parish                              

(Name of Owner) 

 

 1811 W. Airline Hwy, LaPlace, LA 70068                                     

                                            (Address of Owner) 

 

hereinafter called OWNER, in the total aggregate sum of                                 ($                    ) in 

lawful money of the United States, for the payment of which sum well and truly to be made, we bind 

ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by 

these presents. 

 

THE CONDITION OF THIS OBLIGATION is such that whereas, the PRINCIPAL entered into a certain 

CONTRACT with the OWNER, dated the                 day of                                ,  20    , a copy of which is 

hereto attached and made a part hereof for the construction of: 

 

           2027 Asphalt Road Maintenance                              
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NOW, THEREFORE, if the PRINCIPAL shall well, truly and faithfully perform its duties, all the undertakings, 

covenants, terms, conditions, and agreements of said CONTRACT during the original term thereof, and any 

extensions thereof which may be granted by the OWNER, with or without notice to the SURETY and during the 

warranty periods, express and/or implied, and if the PRINCIPAL shall satisfy all claims and demands incurred under 

such CONTRACT, and shall fully indemnify and save harmless the OWNER from all costs and damages which it may 

suffer by reason of failure to do so, and shall reimburse and repay the OWNER all outlay and expense which the 

OWNER may incur in making good any default, then this obligation shall be void, otherwise to remain in full force 

and effect. 

 

PROVIDED, FURTHER, that the said SURETY, for value received hereby stipulates and agrees that no change, 

extension of time, alteration or addition to the terms of the CONTRACT or to WORK to be performed thereunder 

or the SPECIFICATIONS accompanying same shall in any way affect its obligation on this BOND, and it does hereby 

waive notice of any such change, extension of time, alteration or addition to the terms of the CONTRACT or to the 

WORK or to the SPECIFICATIONS. 

 

PROVIDED, FURTHER, that it is expressly agreed that the BOND shall be deemed amended automatically and 

immediately, without formal and separate amendments hereto, upon amendment to the CONTRACT increasing 

the CONTRACT PRICE, so as to bind the PRINCIPAL and the SURETY to the full and faithful performance of the 

CONTRACT as so amended.  The term "Amendment", wherever used in this BOND, and whether referring to this 

BOND, the CONTRACT or any of the Contract Documents shall include any alteration, addition, extension, or 

modification of any character whatsoever. 
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IN WITNESS WHEREOF, this instrument is executed in three (3) counterparts, each of which shall be deemed an 

original, this being the                day of                                        ,  20   . 

 

 

 

ATTEST:                                

          (Principal) 

 

 

                                                                                     By        

         (Principal) Secretary                      

         

    (Address) 

 

                                                                                                

       Witness as to Principal              

 

                        

                       (Address) 

 

           

                       Surety 

 

ATTEST: 

 

                                                                                           By          

       Witness as to Surety                 Attorney-in-Fact 

 

                                                                                                    

            (Address)            (Address) 

 

                                                                                                   

 

 

NOTE:  Date of BOND must not be prior to date of CONTRACT. 

 

If CONTRACTOR is partnership, all partners should execute BOND. 

 

IMPORTANT:  Surety companies executing BONDS must appear on the Treasury Department's most current list 

(Circular 570 as amended) and be authorized to transact business in the state where the PROJECT is located. 
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SECTION 05 

GENERAL CONDITIONS 

 

ARTICLE 1 - Definitions 

 

Wherever used in these General Conditions or in the other Contract Documents, the following terms have the 

meanings indicated which are applicable to both the singular and plural thereof: 

 

Acceptance, Final Acceptance - The formal action by ENGINEER accepting the Work, or a specified part of the work 

thereof, as being complete in all respects, or the action by ENGINEER to place the equipment/facilities in operation 

for continuous utilization for their intended purposes. 

 

Agreement - Refers to the written document signed by the OWNER and CONTRACTOR that is the legal instrument 

binding the parties to the work. The terms "Agreement" and "Contract" are synonymous. 

 

Application for Payment - The form furnished by CONTRACTOR and approved by ENGINEER for requesting 

progress payments and an affidavit of CONTRACTOR and its Subcontractors that progress payments theretofore 

received from OWNER on account of the work have been applied by CONTRACTOR and its Subcontractors to 

discharge in full all of CONTRACTOR'S and its Subcontractors' obligations stated in the prior Application for 

Payment, and that the accuracy of the progress reported in the Application for Payment to have been completed 

by CONTRACTOR or its Subcontractors has been verified by CONTRACTOR. The application for Payment should 

include all supporting documentation as required by the Contract Documents. 

 

Bid - Refer to definition of Proposal Document in Instructions to Bidders. 

 

Bonds - Bid, performance and payment bonds and other instruments of security. 

 

Change Order - A written order to CONTRACTOR in accordance with the Louisiana Bid Law and approved by 

OWNER authorizing an alteration, deviation, addition, deletion, and/or revision in the Work, or an adjustment in 

the Contract Price and/or the Contract Time. 

 

Contract Documents - Those documents itemized herein and as may be further itemized in the Supplementary 

Conditions. The Agreement, Addenda (which pertain to the Contract Documents), CONTRACTOR's Bid (including 

documentation accompanying the Bid and any post-bid documentation submitted), the bonds, the General 

Conditions, Special Contact Provisions, the Technical Provisions, the Drawings as the same are more specifically 

identified in this Agreement, together with all Modifications issued after the execution of this Agreement shall be 

part of the Contract Documents. 

 

Contract Price - The moneys payable by OWNER to CONTRACTOR under the Contract Documents as stated in the 

Agreement (subject to the provisions of paragraph 11.9.1 in the case of Unit Price Work). 

 

Contract Time - The number of days (computed as provided in paragraph 17.2) or the date stated in the Agreement 

for the completion of the Work.  
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CONTRACTOR - A person, firm or corporation with whom OWNER has entered into the Agreement for the Work 

designated under the Contract Documents. The term "CONTRACTOR" shall also mean CONTRACTOR or its 

authorized representative. 

 

Correction Period - The time during which CONTRACTOR must repair defective work or remove defective work 

from the site and replace it with non-defective work, all at no cost to the OWNER, pursuant to Paragraph 13.12 of 

the General Conditions. 

 

Day - A calendar day of twenty-four hours measured from midnight to the next midnight. 

 

Defective - An adjective which when modifying the word Work refers to Work that is unsatisfactory, faulty or 

deficient, or does not conform to the Contract Documents or does not meet the requirements of any inspection, 

test, referenced standard or approval referred to in the Contract Documents, or has been damaged prior to 

ENGINEER'S recommendation of final payment (unless responsibility for the protection thereof has been assumed 

by OWNER at Substantial Completion in accordance with paragraph 14.8 or 14.10). 

 

Drawings - The drawings which show the character and scope of the Work to be performed and which have been 

prepared or approved by ENGINEER and are referred to in the Contract Documents. The terms "Drawing" and 

"Plan" are synonymous, and wherever used in the Contract Documents it should be interpreted according to the 

definition of "Drawings". 

 

Effective date of the Agreement - The date indicated in the Agreement on which it becomes effective, but if no 

such date is indicated it means the date on which the Agreement is signed and delivered by the last of the two 

parties to sign and deliver. 

 

ENGINEER - The individual, firm or corporation named as ENGINEER in the Supplementary Conditions, who will 

have the rights and authority assigned to the ENGINEER in the Contract Documents. The term "ENGINEER" means 

the ENGINEER or its authorized representative. The terms "ENGINEER", "DESIGN ENGINEER", "ARCHITECT" and 

"ENGINEER/ARCHITECT" are synonymous, and wherever used in the Contract Documents they should be 

interpreted according to the definition of "ENGINEER". 

 

Field Order - A written order issued by ENGINEER to CONTRACTOR on or after the effective date of the agreement 

requiring a minor change in work not requiring an adjustment in the Contract Price or Contract Time. 

 

General Requirements – refers to these General Conditions. The terms "General Requirements" and "General 

Conditions" are synonymous. 

 

Laws and Regulations; Laws or Regulations - Laws, rules, regulations, ordinances, codes and/or orders. 

 

Notice of a Proposed Change - A written document issued on or after the effective date of the agreement initiated 

by a) OWNER requesting that CONTRACTOR figure the potential effect on Contract Price or time of the proposed 

change described in the Notice, if the proposed change is to be ordered, or b) CONTRACTOR to notify OWNER that 

in the CONTRACTOR'S opinion a change has been requested in a Field Order, or pursuant to ENGINEER'S approval 

of a shop drawings, or a written interpretation or clarification (pursuant to paragraph 9.4). A Notice of a Proposed 

Change shall not constitute an order to change the work, as no change shall be considered ordered until an 

appropriate change order, or Work Directive Change is executed by OWNER. 

 

Notice of Award - The written notice by OWNER to the apparent successful Bidder stating that upon compliance 
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by the apparent successful Bidder with the conditions precedent enumerated therein, within the time specified, 

OWNER will sign and deliver the Agreement. 

 

Notice to Proceed - A written notice given by OWNER to CONTRACTOR (with a copy to ENGINEER) fixing the date 

on which the Contract Time will commence to run and on which CONTRACTOR shall start to perform 

CONTRACTOR'S obligation under the Contract Documents. 

 

OWNER – St. John the Baptist Parish Government (SJBPG) which includes all Parish Departments, its elected and 

appointed officials, Agencies, Councils, Boards and Commissions, Districts, their officers, agents, servants and 

employees, including volunteers. 

 

Operation, Initiation of - A point in time when OWNER initiates use of the entire work under the project for the 

purposes that it was planned, designed and built, setting forth commencement of the correction period. 

 

Partial Utilization - Placing a portion of the Work in service for the purpose for which it is intended (or a related 

purpose) before reaching Substantial Completion for all the Work. 

 

Project - The total construction of which the Work to be provided under the Contract Documents may be the 

whole, or a part as indicated elsewhere in the Contract Documents. 

 

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are specifically prepared by 

or for CONTRACTOR to illustrate some portion of the Work and all illustrations, brochures, standard schedules, 

performance charts, instructions, diagrams and other information prepared by a Supplier and submitted to 

CONTRACTOR to illustrate material or equipment for some portion of the Work. 

 

Specifications - Those portions of the Contract Documents consisting of written technical descriptions of materials, 

equipment, construction systems, standards and workmanship as applied to the Work and certain administrative 

details applicable thereto.  

 

Subcontractor - An individual, partnership, corporation, joint venture, or other combination thereof who has a 

contract with Contractor to perform any part of the work at the site. The term "Subcontractor" shall also mean 

any individual, partnership, corporation, joint venture, or other combination thereof who has a contract with 

another Subcontractor to perform any part of the work at the site. 

 

Substantial Completion - The finishing of the Work, or a specified part of the Work, in accordance with the Contract 

Documents, to the extent that Owner can use or occupy all or the specified part of the Work for the use for which 

it is intended without any concurrent Work at the site except as required to complete Punch List items with 

cumulative value under one percent (1%) of the Contract Price. Prerequisites for Substantial Completion include: 

(a) all systems have been successfully tested and demonstrated by the CONTRACTOR for their intended use, and 

(b) the Owner receiving all occupancy certifications and approvals from those State and local Public Entities with 

jurisdiction. 

 

Special  or Supplementary Conditions - Section following General Conditions which amends or supplements the 

General Conditions and is a part of the Contract Documents and is located in the Book of Contract Documents. 

 

Supplier - A manufacturer, fabricator, supplier, distributor, material man or vendor. 
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Testing, Pre-operational - All field inspections, installation checks, water tests, performance tests, and necessary 

corrections required of CONTRACTOR to demonstrate that individual components of the work have been properly 

erected and found to operate in accordance with the Contract Documents, so that they can be utilized 

continuously for their intended purposes. 

 

Testing, Start-up - A pre-defined trial period required for achieving Substantial Completion during which 

CONTRACTOR is to operate the work, or a part specified thereof, under actual and simulated operating conditions 

and performing as defined in the Contract Documents, for the purposes of a) making such minor adjustments and 

changes as may be found necessary to comply with the requirements of the Contract Documents, and b) to comply 

with the final test requirements outlined in the Contract Documents. 

 

Underground Facilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels or other such 

facilities or attachments, and any encasements containing such facilities which have been installed underground 

to furnish any of the following services or materials; electricity, gases, steam, liquid petroleum products, 

telephone or other communications, cable television, sewage and drainage removal, traffic or other control 

systems or water. 

 

Work - Any and all obligations, duties, responsibilities, labor, materials, equipment, temporary facilities, and 

incidentals, and the furnishing thereof necessary to complete the construction assigned to, or undertaken by 

CONTRACTOR, pursuant to the Contract Documents. Also, the completed construction or parts thereof required 

to be provided under the Contract Documents, including all materials, equipment, and supplies incorporated or 

to be incorporated in the construction. 

 

Work Directive Change - A written directive to CONTRACTOR, issued on or after the Effective Date of the 

Agreement and signed by OWNER and recommended by ENGINEER, ordering an addition, deletion or revision in 

the Work, or responding to differing or unforeseen physical conditions under which the Work is to be performed 

as provided in paragraph 4.2 or 4.3 or to emergencies under paragraph 6.20. A Work Directive Change may not 

change the Contract Price or the Contract Time, but is evidence that the parties expect that the change directed 

or documented by a Work Directive Change will be incorporated in a subsequently issued Change Order following 

successful negotiations by the parties as to its effect, if any, on the Contract Price or Contract Time as provided in 

paragraph 10.2. 

 

ARTICLE 2 - Preliminary Matters 

 

2.1 DELIVERY OF BONDS: When CONTRACTOR delivers the executed Agreements to OWNER, CONTRACTOR shall 

also deliver to OWNER such Bonds as CONTRACTOR may be required to furnish in accordance with paragraph 5.1. 

 

2.2 COPIES OF DOCUMENTS: OWNER shall furnish to CONTRACTOR up to five copies (unless otherwise provided 

in the Supplementary Conditions) of the Contract Documents as are reasonably necessary for the execution of the 

Work. Additional copies will be furnished, upon request, at the cost of reproduction. 

 

2.3 COMMENCEMENT OF CONTRACT TIME; NOTICE TO PROCEED: A Notice to Proceed may be given at any time 

within thirty days after the effective date of the agreement. However, upon mutual written consent by both 

parties, the notice to proceed may be extended.  The Contract Time will commence at the time specified in such 

notice to proceed or, if no notice is given, thirty days following the Effective Date of the Agreement.  
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2.4 STARTING THE PROJECT: CONTRACTOR shall start to perform the Work on the date when the Contract Time 

commences to run, but no Work shall be done at the site prior to the date on which the Contract Time commences 

to run, except with the written consent of OWNER. 

 

2.5 BEFORE STARTING CONSTRUCTION:  Before undertaking each part of the Work, CONTRACTOR shall (a) study 

and compare the Contract Documents with each other and against manufacturers, representations, (b) verify 

dimensions and field measurements, (c) coordinate requirements of dependent Work (location, dimensions, 

access, fit, completeness, class, codes, etc.), and (d) notify ENGINEER in writing of any conflict, error, omission or 

deviation from manufacturers' recommendations discovered. CONTRACTOR shall be responsible for any delay and 

all costs resulting from performing any Work before obtaining a written clarification or interpretation from 

ENGINEER, if CONTRACTOR had actual knowledge, or should have reasonably known that any such Work (a) 

involves a conflict, error or omission, or (b) is subject to specific method of installation, performance or test 

procedure or result which is contrary to the recommendation of the corresponding manufacturer.  Contractor 

shall also be responsible for locating all property lines and right-of-way lines prior to beginning construction. 

 

2.6 SCHEDULE SUBMITTALS: Within ten days after the Effective Date of the Agreement (unless otherwise specified 

in the General Requirements), CONTRACTOR shall submit four copies of the following schedules to ENGINEER for 

review: 

 

2.6.1 An estimated progress schedule indicating the starting and completion dates of the various stages of the 

Work in accordance with the Contract Documents. The estimated progress shall clearly identify critical path tasks 

for various stages of the Work beginning from project start to final acceptance of the project. 

 

2.6.2 A preliminary schedule of Shop Drawing submissions. 

 

2.6.3 A preliminary schedule of values for all of the Work which will include quantities and prices of items 

aggregating the Contract Price and will subdivide the Work into component parts in sufficient detail to serve as 

the basis for progress payments during construction. Such prices will include an appropriate amount of overhead 

and profit applicable to each item of Work which will be confirmed in writing by CONTRACTOR at the time of 

submission.  The Schedule of Values will be organized along the Divisions, and sub-divisions, of the Technical 

Specifications.   

 

2.7 INSURANCE CERTIFICATES: Before any Work at the site is started, CONTRACTOR shall deliver to OWNER, with 

a copy of ENGINEER, certificates (and other evidence of insurance requested by OWNER) which CONTRACTOR is 

required to purchase and maintain in accordance with paragraphs 5.4, 5.5, and  5.6.   Certificates of Insurance 

must be accompanied by a letter from the Contractor's Insurance Agent certifying that the insurance being 

provided meets the limits and requirements of the specifications. An explanation of any abbreviations used on 

the certificates must also be provided.  

 

2.8 PRE-CONSTRUCTION CONFERENCE: Within twenty days after the effective date of the Agreement, but before 

CONTRACTOR starts the Work at the site, a conference attended by CONTRACTOR, ENGINEER and others as 

appropriate will be held to discuss the schedules referred to in paragraph 2.6, to discuss procedures for handling 
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Shop Drawings and other submittals and for processing Applications for Payment, and to establish a working 

understanding among the parties as to the Work. 

 

2.9 FINALIZING SCHEDULES: At least ten days before submission of the first Application for Payment a conference 

attended by CONTRACTOR, ENGINEER and others as appropriate will be held to finalize the schedules submitted 

in accordance with paragraph 2.6. The finalized progress schedule will be acceptable to ENGINEER as providing an 

orderly progression of the Work to completion within the Contract Time, but such acceptance will neither impose 

on ENGINEER responsibility for the progress or scheduling of the Work nor relieve CONTRACTOR from full 

responsibility therefore. The finalized schedule of Shop Drawing submissions will be acceptable to ENGINEER as 

providing a workable arrangement for processing the submissions. The finalized schedule of values will be 

acceptable to ENGINEER as to form and substance. 

 

ARTICLE 3 - Contract Documents; Intent, Amending, Re-use 

 

3.1 INTENT: The Contract Documents comprise the entire Agreement between OWNER and CONTRACTOR 

concerning the Work. The Contract Documents are complementary; what is called for by one is binding as if called 

for by all. The Contract Documents will be construed in accordance with the law of the place of the Project. 

 

3.2 FUNCTIONALLY COMPLETE PROJECT:  It is the intent of the Contract Documents to describe a functionally 

complete Project (or part thereof) to be constructed in accordance with the Contract Documents. Any Work, 

materials or equipment that may reasonably be inferred from the Contract Documents as being required to 

produce the intended result will be supplied whether or not specifically called for. When words which have a well 

known technical or trade meaning are used to describe Work, materials or equipment such words shall be 

interpreted in accordance with such meaning. Reference to standard specifications, manuals or codes of any 

technical society, organization or association, or to the Laws or Regulations of any governmental authority, 

whether such reference be specific or be implication, shall mean the latest standard specifications, manual, code 

or Laws or Regulations in effect at the time of opening of Bids (or, on the effective date of the Agreement if there 

were no Bids), even though reference may be specifically made to an earlier standard. However, no provision of 

any referenced standard specifications, manual or code (whether or not specifically incorporated by reference in 

the Contract Documents) shall be effective to change the duties and responsibilities of OWNER, CONTRACTOR or 

ENGINEER, or any of their consultants, agents or employees from those set forth in the Contract Documents, nor 

shall it be effective to assign to ENGINEER, or any of ENGINEER'S consultants, agents or employees, any duty or 

authority to supervise or direct the furnishing or performance of the Work or any duty or authority to undertake 

responsibility contrary to the provisions of subparagraph 9.13.3 or 9.13.4. Clarifications and interpretations of the 

Contract Documents shall be issued by ENGINEER as provided for in paragraph 9.4. In the event of any conflict 

between any of these standard specifications, manuals, or codes and any Divisions of the Book of Technical 

Specifications, the latter requirements shall be binding on Contractor. In the event that two or more standard 

specifications, manuals, or codes conflict with one another, the requirement ultimately enforced shall be binding 

on CONTRACTOR. In this event it will be considered that the higher cost requirement has been considered in the 

CONTRACTOR'S Bid Proposal and the CONTRACTOR further agrees and acknowledges that compliance with this 

condition shall not warrant an increase in Contract Price nor Contract Time. 

 

3.3 CONFLICT IN CONTRACT DOCUMENTS:  If, during the performance of the Work, CONTRACTOR finds a conflict, 

error or discrepancy in the Contract Documents, CONTRACTOR shall so report to ENGINEER in writing at once and 

before proceeding with the Work affected thereby shall obtain a written interpretation or clarification from 



 

Section 05-7 

 

ENGINEER; however, CONTRACTOR shall not be liable to OWNER or ENGINEER for failure to report any conflict, 

error or discrepancy in the Contract Documents unless CONTRACTOR had actual knowledge thereof or should 

reasonably have known thereof. Until interpretation, clarification or instruction is obtained from ENGINEER, any 

work done by CONTRACTOR (or Subcontractors) after the discovery of such a conflict, error, or discrepancy, which 

is directly or indirectly affected by same, will be at his own risk and he shall bear all cost arising therefrom. 

 

3.4 AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS: The Contract Documents may be amended to 

provide for additions, deletions and revisions in the Work or to modify the terms and conditions thereof in one or 

more of the following ways: 

 

3.4.1 A Change Order (pursuant to paragraph 10.4), or 

 

As indicated in paragraphs 11.2 and 12.1, Contract Price and Contract Time may only be changed by a Change 

Order. 

 

3.5  WORK DIRECTIVE CHANGE:   In addition, the requirements of the Contract Documents may be supplemented, 

and minor variations and deviations in the Work may be authorized, by a Work Directive Change required by one 

or more of the following actions: 

 

3.5.1 A Field Order (pursuant to paragraph 9.5 and 10.7) 

 

3.5.2 ENGINEER'S approval of a Shop Drawing or sample (pursuant to paragraphs 6.24), or 

 

3.5.3 ENGINEER'S written interpretation or clarifications (pursuant to paragraph 9.4) 

 

3.6 RE-USE OF DOCUMENTS: Neither CONTRACTOR nor any Subcontractor or Supplier or other person or 

organization performing or furnishing any of the Work under a direct or indirect contract with OWNER shall have 

or acquire any title to or ownership rights in any of the Drawings, Specifications or other documents (or copies of 

any thereof) prepared by or bearing the seal of ENGINEER; and they shall not re-use any of them on extensions of 

the Project or any other project without written consent of OWNER and ENGINEER and specific written verification 

or adaptation by ENGINEER. 

 

3.7 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS: 

 

3.7.1 All figures and dimensions on the drawings and specifications shall be carefully checked by CONTRACTOR, 

who shall note all conflicts, errors, or discrepancies. CONTRACTOR will be held responsible for any conflict, error, 

or discrepancy not discovered before the work is executed, unless contractor could not have reasonably known 

about the conflict, error, or discrepancy. CONTRACTOR shall promptly notify ENGINEER in writing of any 

discrepancies, errors, or omissions discovered in review of the Contract Documents. ENGINEER will promptly 

investigate the matter and respond to CONTRACTOR. 

 

3.7.2 In all cases, figured dimensions shall govern over scaled dimensions, but work not dimensioned shall be as 

directed, and work not particularly shown, identified, sized, or located shall be the same as similar parts that are 

shown or specified. Further, detail drawings shall govern over general drawings, larger scale details take 

precedence over smaller scale drawings, change order drawings govern over contract drawings, and contract 

drawings over shop drawings. Specifications shall govern as to products, execution and workmanship, and 

drawings shall govern as to locations, dimensions, or quantities to be furnished. Further, in all cases where 

specifications, notes or details in two drawings conflict, the more restrictive requirement as to quantities, product, 
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execution, workmanship, or performance shall be binding on CONTRACTOR, unless otherwise directed by OWNER. 

 

3.7.3 After the Agreement date, CONTRACTOR shall be furnished with a maximum number of five (5) sets of Plans, 

Specifications and Addenda in addition to those CONTRACTORS purchased during the bid period. Additional 

Specifications or Drawings requested by CONTRACTOR will be provided in complete sets and at the expense of 

CONTRACTOR. 

 

 

ARTICLE 4 - Availability of Lands; Physical Conditions Reference Points (NOT USED) 

 

 

ARTICLE 5 - Bonds and Insurance 

 

5.0 ST. JOHN THE BAPTIST PARISH GOVERNMENT, DEFINED. 

  

For the purposes of this Article, the terms “St. John the Baptist Parish Government,” “SJBP,” and “OWNER” shall 

include, but may not be limited to, all of the following entities and persons:  the St. John the Baptist Parish 

Government (a political subdivision of the State of Louisiana); the St. John the Baptist Parish Council (the governing 

body of St. John the Baptist Parish); their elected and appointed officials, all parish departments, districts, 

agencies, councils, boards, and commissions, officers, agents, servants, employees and volunteers; and the 

elected and appointed officials, departments, officers, agents, servants, employees and volunteers of those 

departments, districts, agencies, councils, boards, and commissions.   

 

5.1  PERFORMANCE AND OTHER BONDS 

 

5.1.1 Unless otherwise provided for in the Louisiana Public Bid Law, CONTRACTOR shall furnish performance 

and payment Bonds, each in an amount at least equal to the Contract Price as security for the faithful 

performance and payment of all CONTRACTOR'S obligations under the Contract Documents. These Bonds 

shall remain in effect at least until one year after the date of final payment, except as otherwise provided 

by Law or Regulation or by the Contract Documents. CONTRACTOR shall also furnish such other Bonds 

when required by the Supplementary Conditions. All Bonds shall be in the forms prescribed by Law or 

Regulation or by the Contract Documents and be executed by such Sureties as are named in the current 

list of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 

Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Audit Staff Bureau of 

Accounts, U.S. Treasury Department.   All Bonds signed by an agent must be accompanied by a certified 

copy of such agent’s authority. 

 

 Any bond prescribed by the contract documents shall be written by a surety or insurance company 

currently on the U.S. Department of the Treasury Financial Management Service list of approved bonding 

companies which is published annually in the federal Register, or by a Louisiana domiciled insurance 

company currently possessing a rating of no less than A- in the latest printing of the A.M. Best’s Key Rating 

Guide, to write individual bonds up to the percent of policyholders’ surplus as shown in the A.M. Best’s 

Key Rating Guide. 

 

 In addition, any surety bond written for a public works project shall be written by a surety or insurance 

company that is currently licensed and approved to do business in the state of Louisiana.   

 

 For any public works project, no surety or insurance company shall write a bond which is in excess of the 
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amount indicated as approved by the U.S. Department of the Treasury Financial Management Service list 

or by a Louisiana domiciled insurance company with an A- rating by A.M. Best up to a limit of ten percent 

of policyholders’ surplus as shown by A.M. Best; companies authorized by this Paragraph who are not on 

the treasury list shall not write a bond when the penalty exceeds fifteen percent of its capital and surplus, 

such capital and surplus in the amount by which the company’s assets exceed its liabilities as reflected by 

the most recent financial statements filed by the company with the Department of Insurance. 

 

5.1.2 If the Surety on any Bond or any insurance company providing any insurance overages furnished by 

CONTRACTOR is declared bankrupt, becomes insolvent, or its right to do business is terminated in any 

state where any part of the Project is located, or it ceases to meet the requirements of this Article, 

CONTRACTOR shall within five (5) days thereafter, substitute another Bond and Surety and/or insurance 

company, both of which shall be acceptable to OWNER.  The OWNER reserves the right to mandate the 

cessation of all work on the Project until the receipt of evidence of acceptable replacement Bonds and/or 

insurance. 

 

5.1.3 If, at any time during the Contract Period, the CONTRACTOR fails to provide satisfactory evidence of all 

Bond and insurance requirements or fails to take all corrective action required by the OWNER, the OWNER 

reserves the right to mandate the cessation of all work on the Project until receipt of acceptable evidence 

of Bonds and insurance and/or corrective action undertaken. 

 

5.2   INDEMNIFICATION AGREEMENT 

 

To the fullest extent permitted by law, the CONTRACTOR shall protect, defend, indemnify, save and hold harmless 

the OWNER from and against any and all claims, demands, expense, losses, suits, costs, actions, fines, penalties,  

and liability, whether actual or alleged, arising out of or resulting from injury, sickness, disease or death to any 

person or the damage, loss, expense or destruction of any property, including loss of use resulting therefrom, 

which may occur, be caused by, or in any way result from any actual or alleged act, omission, negligence, 

misconduct, or strict liability of CONTRACTOR, its agents, its sub-contractors, partners, servants, officers, 

employees, volunteers, anyone directly or indirectly employed by them, or anyone for whose acts they may be 

liable, related to the performance or non-performance of the contract herein entered into, including any and all 

costs, fines, penalties, expense and/or attorney fees, including but not limited to expert witness fees, incurred by 

the OWNER as a result of any such claims, demands, losses and/or causes of action including any costs associated 

with the enforcement of this indemnity provision except those arising out of the sole negligence of OWNER.  This 

indemnification does not apply to any strict liability of the St. John the Baptist Parish Government.  The 

CONTRACTOR shall investigate, adjust, settle, contest to resolution, resist claims, handle, respond to, provide 

defense for and defend any such claims, demands, proceedings, judgments, or suits at its sole expense related 

thereto, even if such claim, proceeding, judgment, demand or suit is groundless, false or fraudulent. 

 

5.3 POLICIES AND CERTIFICATES   

 

All policies and certificates of insurance of the Contractor/Subcontractor shall contain the following clauses: 

 

5.3.1 The Contractor/ Subcontractor's insurer will have no right of recovery or subrogation against the OWNER 

it being the intention of the parties that the insurance policies so affected shall protect both parties and 

shall be primary coverage for any and all losses covered by the below described insurance. Contractor’s 

insurers shall waive all rights against the Owner 

 

5.3.2 The OWNER shall be named as an additional insured as respects to liability arising out of activities 
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performed by or on behalf of the Contractor: products and completed operations of the Contractor, 

premises owned, occupied or used by Contractor.  The Commercial General Liability Policy shall include 

ISO Forms CG 20 10 or its equivalent. 

 

5.3.3 The insurance companies issuing the policy or policies shall have no recourse against the OWNER for 

payment of any premiums or for assessments under any form of policy. 

 

5.3.4 Any and all deductibles and/or self-insured retentions in the below described insurance policies shall be 

assumed and be for the account of, and shall be borne solely by the Contractor/Subcontractor and at his 

sole expense without any right of reimbursement from the OWNER, and shall not exceed $10,000 per 

policy. 

 

5.4   INSURANCE   

 

See Section 01 Invitation for Bid, Paragraph 12.0 Insurance. 

 

5.5   INFORMATION TO BIDDERS   

 

RISKS AND INDEMNIFICATIONS ASSUMED BY THE CONTRACTOR. Neither the acceptance the completed work nor 

payment therefore shall release the Contractor/Subcontractor from his obligations from the insurance 

requirements or indemnification agreement. 

 

5.5.1 Additional insurance may be required on an individual basis for extra hazardous contracts and specific 

service agreements.  If such additional insurance is required for a specific contract, that requirement will 

be described in the "Special Conditions" section of the contract specifications. 

 

5.5.2 If any of the insurance requirements are not complied with at their renewal dates, payments to the 

Contractor/Subcontractor will be withheld until those requirements have been met, or at the option of 

OWNER, OWNER may pay the Renewal Premium and withhold such payments from any monies due the 

Contractor/Subcontractor.  However, under no circumstances shall OWNER be responsible for the 

payment or provision of fees to any Broker, Wholesaler, Agent or Producer involved in the placement or 

renewal of the policy(ies) in question. 

 

5.5.2.1 The contractor shall purchase and maintain boiler and machinery insurance or additional 

property insurance as may be required by Laws and Regulations which will include the interest 

of OWNER, Contractor, Subcontractor, Architect and Architect’s Consultants (or ENGINEER and 

Engineer's Consultants) in the work all of whom shall be listed as insured or additional insured 

parties. 

 

5.5.3   All policies and certificates of insurance SHALL BE APPROVED BY OWNER PRIOR TO THE INITIATION OF 

ANY WORK.  If OWNER has any objection to the coverage afforded by or any other provisions of the 

insurance required to be purchased and maintained by the Contractor in accordance with the insurance 

requirements for the work on the basis of non-conformance with the Contract Documents, OWNER shall 

notify the Contractor in writing within fifteen (15) days after receipt of the certificates.  The Contractor 

shall provide a written response to OWNER with objections within ten (10) days from the date of the 

letter request. 
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5.5.4  Other coverage may be required by OWNER based on specific needs.  If such other coverage is required 

for this contact, that coverage will be described in the "Special Conditions" of the contract specifications. 

 

5.5.6 Contractors Pollution coverage with minimum limits of $1,000,000.00 naming OWNER as an Additional 

Insured due to the nature of work being performed.  

 

5.5.7  SUBCONTRACTORS - Contractor shall include all subcontractors as insureds under its policies or shall 

furnish separate certificates for each subcontractor.  All coverage for subcontractors shall be subject to 

all of the requirements stated herein for the Contractor. 

 

5.5.8 CERTIFICATE OF INSURANCE AND INDEMNIFICATION AGREEMENT - Contractor shall furnish OWNER with 

certificates of insurance effecting coverage required.   The certificates for each insurance policy are to 

be signed by a person authorized by that insurer to bind coverage on its behalf.  THESE CERTIFICATES 

ARE TO BE RECEIVED AND APPROVED BY OWNER BEFORE WORK COMMENCES, AND THEREAFTER UPON 

RENEWAL OR REPLACEMENT OF EACH REQUIRED COVERAGE.  OWNER reserves the right to require 

complete, certified copies of all required insurance policies at any time and upon request. 

 

5.5.9  INSURANCE REQUIREMENTS FOR CONTRACTORS -  Contractors shall procure and maintain for the 

duration of the contract insurance against claims for injuries to persons or damages to property which 

may arise from or in connection with the performance of the work hereunder by the Contractor, his 

agents, representatives, employees or subcontractors.  The cost of such insurance shall be included in 

the bid. 

 

5.6  MINIMUM SCOPE OF INSURANCE   

 

Coverage shall be at least as broad as: 

 

5.6.1  COVERAGE: 

 

5.6.1.1 Insurance Services Office Commercial General Liability coverage ("occurrence form CG 00 01").  

"Claims Made" form is unacceptable.  The "occurrence form" shall not have "sunset clause".   

 

5.6.1.2 Insurance Services Office form number CA0001 covering Automobile Liability. The policy shall 

provide coverage for any auto or owned, hired, and non-owned coverage.  If an automobile is to 

be utilized in the execution of this contract, and the vendor/contractor does not own a vehicle, 

then proof of hired and non-owned coverage is sufficient. 

 

5.6.1.3 Workers' Compensation insurance as required by the Labor Code of the State of Louisiana, 

including Employers Liability insurance. 

 

5.6.2  MINIMUM LIMITS OF INSURANCE:  Contractor shall maintain limits no less than: 

 

5.6.2.1 Commercial General Liability:  See Invitation for Bid Section 10.0 Insurance for coverage terms 

and limits. 

 

 5.6.2.2 Automobile Liability:  $500,000 combined single limit per accident, for bodily injury and property 

damage. 
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5.6.2.3 Workers' Compensation and Employers Liability:  Workers' Compensation limits as required by 

the Labor Code of the State of Louisiana (Statutory Benefits).  Employers Liability limit is to be 

$1,000,000. 

 

5.6.3 DEDUCTIBLES AND SELF-INSURED RETENTIONS - Any deductibles or self-insured retentions must be 

declared to and approved by OWNER. At the option of the OWNER either: The insurer shall reduce or 

eliminate such deductibles or self-insured retentions as respects OWNER; or the Contractor shall procure 

a bond guaranteeing payment of losses and related investigations, claim administration and defense 

expenses. 

 

5.6.4  OTHER INSURANCE PROVISIONS: The policies are to contain, or be endorsed to contain, the following 

provisions:  

 

5.6.4.1 General Liability and Automobile Liability Coverages 

 

 a) OWNER is to be added as "additional insured" as respects liability arising out of activities 

performed by or on behalf of the Contractor; products and completed operations of the 

Contractor, premises owned, occupied or used by the Contractor.  The coverage shall 

contain no special limitations on the scope of protection afforded to OWNER.  It is 

understood that the business auto policy under "Who is an insured" automatically provides 

liability coverage in favor of OWNER. 

 

b)  Any failure to comply with reporting provisions of the policy shall not affect coverage 

provided to OWNER. 

 

c)  The Contractor's insurance shall apply separately to each insured against whom claim is made 

or suit is brought, except with respect to the limits of the insurer's liability. 

 

5.6.4.2 Workers' compensation and Employer's Liability Coverage  -  The insurer shall agree to waive all 

rights of subrogation against OWNER for losses arising from work performed by the Contractor 

for OWNER. 

 

5.6.4.3 All Coverages  -  Each insurance policy required by this clause shall be endorsed to state that 

coverage shall not be suspended, non-renewed, voided, canceled thirty (30) days prior written 

notice by certified mail, return receipt requested to OWNER. 

 

5.6.5  ACCEPTABILITY OF INSURERS  - Insurance is to be placed with insurers with A.M. BEST'S RATING OF NO 

LESS THAN A-:VI.  This requirement will be waived for workers’ compensation coverage only for those 

contractors whose workers’ compensation coverage is placed with companies who participate in the 

State of Louisiana Workers’ Compensation Corporation Assigned Risk Pool or Louisiana Workers’ 

Compensation Corporation. 

 

5.7   PARTIAL UTILIZATION - PROPERTY INSURANCE  

 

If OWNER finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of 

all the Work, such use or occupancy may be accomplished in accordance with paragraph 14.10; provided that no 

such use or occupancy shall commence before the insurers providing the property insurance have acknowledged 

notice thereof and in writing effected the changes in coverage necessitated thereby. The insurers providing the 
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property insurance shall consent by endorsement on the policy or policies, but the property insurance shall not 

be canceled or allowed to lapse on account of any such partial use of occupancy. 

 

5.8   PRIMARY COVERAGE 

 

OWNER and CONTRACTOR intend that any policies provided in response to paragraphs 5.4 and 5.5.2.1 shall 

protect all of the parties insured and provide primary coverage for all losses and damages caused by the perils 

covered thereby. Accordingly, all such policies shall contain provisions to the effect that in the event of payment 

of any loss or damage the insurer shall have no rights of recovery against any of the parties named as insured or 

additional insured, and if the insurers require separate waiver forms to be signed by ENGINEER, engineer's 

consultant or subcontractor, CONTRACTOR will obtain the same. 

 

 

ARTICLE 6 - Contractor's Responsibilities 

 

6.1 SUPERVISION: CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such 

attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance 

with the Contract Documents. CONTRACTOR shall be solely responsible for the means, methods, techniques, 

sequences and procedures of construction, but CONTRACTOR shall not be responsible for the negligence of others 

in the design of construction which is indicated in and required by the Contract Documents. CONTRACTOR shall 

be responsible to see that the finished Work complies accurately with the Contract Documents. 

 

6.2 CONTRACTOR'S SUPERINTENDENT:  

 

6.2.1 CONTRACTOR shall keep on the Work at all times during its progress a competent resident superintendent, 

who shall not be replaced without written notice to OWNER and ENGINEER except under extraordinary 

circumstances. The superintendent will be CONTRACTOR'S representative at the site and shall have authority to 

act on behalf of CONTRACTOR. All communications given to the superintendent shall be as binding as if given to 

CONTRACTOR.  If OWNER, at any time objects to the superintendent, CONTRACTOR shall provide a replacement 

superintendent at no increase in Contract Price or Contract Time. 

 

6.2.2 The Superintendent shall, as a minimum, be required to be present at a monthly meeting of the Owner in 

order to address any applicable questions which may arise during construction of the project and to submit 

request for consideration and approval of any and all applications for payment. It shall be the Contractor's 

responsibility to ascertain and verify the time, date and location of said meeting. In the event the Superintendent 

fails to attend the said meeting, Owner may at his option refrain from approving any outstanding applications for 

payment until the requirements of this provision are fully complied with. 

 

6.3  WORK HOURS: CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay out the 

Work and perform construction as required by the Contract Documents. CONTRACTOR shall at all times maintain 

good discipline and order at the site.  

 

6.3.1 Except in connection with the safety or protection of persons or the work or property at the site or adjacent 

thereto, and except as otherwise indicated in the Contract Documents, all Work under the project site shall be 

performed during normal working hours, and CONTRACTOR will not permit overtime Work or the performance of 

Work on Saturday, Sunday, legal holidays observed by the OWNER, each year, without OWNER'S written consent 

given after prior written notice to ENGINEER. 
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6.3.2 Normal working hours shall be defined as CONTRACTOR'S normal eight-hour working period occurring 

between the hours set forth at the pre-construction conference, or if none are set forth, beginning at 7:00 a.m. 

and ending at 5:00 p.m., exclusive of Saturdays, Sundays, or legal holidays. Work during other than normal working 

hours may be scheduled as a regular procedure by CONTRACTOR if he first obtains written permission from 

OWNER. OWNER shall be entitled to recover costs for overtime inspection related to work done during other than 

normal working hours. 

 

6.3.3 If CONTRACTOR, after reviewing the Contract Documents, and for his convenience and at no increase in 

Contract Price, feels that scheduled work during other than normal work hours will be required to complete the 

work within the Contract Time, CONTRACTOR shall submit a proposed schedule for said work with the 

construction schedule as described in Paragraph 2.6 of the General Conditions. This schedule will be reviewed for 

acceptance by OWNER and discussed at the pre-construction conference as described in Paragraph 2.8 of the 

General Conditions. If the schedule is accepted by OWNER, OWNER will not seek to recover costs for overtime 

inspection. OWNER'S approval of CONTRACTOR'S schedule will not be considered a basis for a change in the 

Contract Price. Changes in Contract Price will be resolved in accordance with Article 11 of the General Conditions. 

 

6.3.4 If at any time subsequent to the submission of the construction schedule, an event within the control of 

CONTRACTOR occurs which, in the opinion of CONTRACTOR, requires him to request approval to schedule Work 

during other than normal working hours, for his convenience and at no increase in Contract Price, he shall submit 

at least three (3) working days in advance of overtime period proposed a revised schedule to ENGINEER. If OWNER 

accepts the schedule, CONTRACTOR will be notified in writing. 

 

6.3.5 If the work performed during other than normal working hours is not scheduled in accordance with the 

procedures described above, or if CONTRACTOR'S schedule is not accepted by OWNER, OWNER will invoice 

CONTRACTOR for the costs of overtime inspection which will include but may not be limited to costs for 

engineering, administrative expenses and other related costs. In the event CONTRACTOR fails to pay such costs 

within 30 days after receipt of an invoice from OWNER, the unpaid amount will be deducted from CONTRACTOR'S 

pay estimates and charged to the Contract. 

 

6.3.6 CONTRACTOR shall light the parts of the work performed during other than normal working hours as 

required to comply with the Municipality or Agency with jurisdiction. 

 

6.4 MATERIALS, EQUIPMENT AND LABOR: CONTRACTOR shall furnish and assume full responsibility for all 

materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, 

power, light, heat, telephone, water and sanitary facilities, temporary facilities and all other facilities and 

incidentals necessary for the furnishing, performance, testing, start-up and completion of the Work.  

 

6.5 MATERIALS AND EQUIPMENT: 

 

6.5.1 All materials and equipment shall be of good quality and new, except as otherwise provided in the Contract 

Documents. CONTRACTOR shall furnish satisfactory evidence (including reports of required tests) as to the kind 

and quality of materials and equipment. All materials and equipment shall be applied, installed, connected, 

erected, used, cleaned and conditioned in accordance with the instructions of the applicable Supplier except as 

otherwise provided in the Contract Documents; but no provision of any such instructions will be effective to assign 

to ENGINEER, or any of engineer's consultants, agents or employees, any duty or authority to supervise or direct 

the furnishing or performance of the Work or any duty or authority to undertake responsibility contrary to the 

provisions of subparagraphs 9.13.3 or 9.13.4. 
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6.5.1.1 Manufacturer's warranty for all material, products and equipment to be furnished by the 

CONTRACTOR and to be incorporated into the completed work shall be furnished to the OWNER through 

the CONTRACTOR. 

6.5.1.2 The manufacturer of all materials, products and equipment shall furnish complete information as 

to any special conditions, or restriction to be applied in the use of these items. Should the manner or 

method of installation, specified performance or test results as set forth in these specifications be contrary 

to the manufacturer's recommendations for use of the product, the manufacturer shall at once notify the 

CONTRACTOR who shall forward same to the ENGINEER for appropriate action. Lack of such notification 

shall be certification by the CONTRACTOR that specification requirements will be met by the material, 

products and equipment under project conditions. 

 

6.5.1.3 Data submitted on all equipment shall include complete maintenance instructions and parts lists 

in sufficient detail to facilitate ordering replacements. 

 

6.5.2 Any equipment proposed for installation by the CONTRACTOR shall meet the intent and provisions of the 

specifications. All equipment shall be equal in performance to that specified. Performance shall mean equal in 

quality of construction and materials, efficiency, ease of maintenance, reliability and ability to meet the design 

parameters on which the specifications are based. Service over the life of the equipment is another factor on which 

the specification is based and the CONTRACTOR shall provide a written assurance that local service and a 

manufacturers' representative are currently available to provide service. 

 

6.5.3 It shall be the responsibility of the CONTRACTOR to make certain that any equipment included in his bid meets 

the above- listed requirements. The CONTRACTOR shall submit to the ENGINEER a list of similar installations by 

the manufacturer of all major items of equipment to enable ENGINEER to determine their compliance with these 

drawings and specifications in regard to performance, design, arrangement and capacity. ENGINEER's out-of- 

pocket expenses to investigate and inspect similar installations of major items of equipment shall be paid by the 

CONTRACTOR. 

 

6.6 ADJUSTING PROGRESS SCHEDULE: CONTRACTOR shall submit to ENGINEER for acceptance (to the extent 

indicated in paragraph 2.6.1) adjustments in the progress schedule to reflect the impact thereon of new 

developments; these will conform generally to the progress schedule then in effect and additionally will comply 

with any provisions of the General Requirements applicable thereto. 

 

6.7 SUBSTITUTES OR "OR-EQUAL" ITEMS: 

 

6.7.1   CONTRACTOR is to furnish only material and equipment named or specified in the Contract Documents 

except where the Contract specifically allows for substitutions after the Contract award. Provisions to submit 

proposals for substitute and "Or Equal" materials and equipment before Bid opening are included in the 

Instructions to Bidders. 

 

6.7.2 If an item of material or equipment named or specified in the Contract Documents is unavailable after 

Contract award, CONTRACTOR shall provide prompt written notice to the ENGINEER, and with such notice propose 

a substitute item with sufficient data to allow ENGINEER's review to determine if the proposed substitute has the 

essential characteristics of the item named or specified and desired. Any such request for substitution shall be 

made in sufficient time (including time for ENGINEER's review of the request, OWNER's issuance of a Change Order 

or Work Directive Change, shop drawing submittal and review, fabrication and delivery of the item, etc.) in 

advance of the scheduled time for installation of the item to avoid delay to the work. Any cost savings resulting 
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from such substitution shall be credited to the OWNER in a Change Order. Any increased costs resulting from the 

substitution shall be borne by the CONTRACTOR and the unavailability of the item shall not entitle the 

CONTRACTOR to an extension of Contract time, unless CONTRACTOR can establish that due to no fault of 

CONTRACTOR, CONTRACTOR's subcontractors or Suppliers, it was not possible to determine availability of the 

item before the Contract was awarded. 

 

6.7.3 If a specific means, method, technique, sequence or procedure of construction is indicated in or required by 

the Contract Documents, CONTRACTOR may furnish or utilize a substitute means, method, sequence, technique 

or procedure of construction acceptable to ENGINEER, if CONTRACTOR submits sufficient information to allow 

ENGINEER to determine that the substitute proposed is equivalent to that indicated or required by the Contract 

Documents. The procedure for review by ENGINEER will be similar to that provided in paragraph 6.7.1 as applied 

by ENGINEER. 

 

6.7.4 ENGINEER will be allowed a reasonable time within which to evaluate each proposed substitute. ENGINEER 

will be the sole judge of acceptability, and no substitute will be ordered, installed or utilized without ENGINEER'S 

prior written acceptance which will be evidenced by either a Change Order or an approved Shop Drawing. 

 

6.8 CONCERNING SUBCONTRACTORS, SUPPLIERS AND OTHERS: 

 

6.8.1 CONTRACTOR shall not employ any Subcontractor, Supplier or other person or organization (including those 

acceptable to OWNER and ENGINEER as indicated in paragraph 6.8.2), whether initially or as a substitute, against 

whom OWNER or ENGINEER may have reasonable objection as to their responsibility. CONTRACTOR shall not be 

required to employ any Subcontractor, Supplier or other person or organization to furnish or perform any of the 

Work against whom CONTRACTOR has reasonable objection. 

 

6.8.2 A Subcontractor or other person or organization identified in CONTRACTOR'S Bid and not objected to in 

writing by OWNER prior to the execution of the Agreement will be deemed acceptable to OWNER. All other 

Subcontractors shall be deemed to have been accepted if OWNER does not deliver a written objection thereto 

within 45 days after CONTRACTOR'S written identification of such Subcontractors. However, if, in accordance with 

the Louisiana Public Bid Law, OWNER has reasonable objection as to the responsibility of any Subcontractor 

whether identified in the Bid or subsequently, CONTRACTOR shall submit an acceptable substitute without 

entitlement to any change in the Contract Price.  After acceptance by OWNER of any particular Subcontractor, 

CONTRACTOR shall make no substitution without written approval of OWNER.  No acceptance by OWNER of any 

such Subcontractor, supplier, or other person or organization shall constitute a waiver of any right of OWNER to 

reject defective work.  

 

The Contractor shall submit to the Owner, for review and written approval, a list of all proposed Subcontractors 

prior to the commencement of any work by such Subcontractor on the Project. No Subcontractor shall be 

permitted to commence work, furnish labor, materials, or equipment on the Project until the Subcontractor has 

been approved in writing by the Owner. The Owner reserves the right to reject any proposed Subcontractor for 

reasonable cause, including lack of qualifications, licensing deficiencies, inadequate experience, prior 

unsatisfactory performance, or other circumstances that may adversely affect the successful completion of the 

project. 

 

6.9 RESPONSIBILITY OF CONTRACTOR FOR SUBCONTRACTORS AND SUPPLIERS: 

 

6.9.1 CONTRACTOR shall be fully responsible to OWNER and ENGINEER for all acts and omissions of the 

Subcontractors, Suppliers and other persons and organizations performing or furnishing any of the Work under a 
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direct or indirect contract with CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR'S own acts and 

omissions. Nothing in the Contract Documents shall create any contractual relationship between OWNER or 

ENGINEER and any such Subcontractor, Supplier or other person or organization, nor shall it create any obligation 

on the part of OWNER or ENGINEER to pay or to see to the payment of any moneys due any Subcontractor, 

Supplier or other person or organization except as may otherwise be required by Laws and Regulations. 

 

6.9.2 The CONTRACTOR shall coordinate the Work of Subcontractors to avoid conflicts and to assure clearances. 

Shop drawings of various trades shall be compared by CONTRACTOR before submittal to the ENGINEER for 

approval, to ascertain that the installation proposed does not conflict with the structured support or space 

requirement. The CONTRACTOR shall have full responsibility for satisfactory coordination and completion of all 

subcontract items. 

 

6.9.3 The divisions and sections of the Specifications and the identifications of any Drawings shall not control 

CONTRACTOR in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed 

by any specific trade. The Divisions of the Specifications are complementary, and anything mentioned or shown 

in a Division of the Specifications or in a Specific Trade Drawing shall be of like effect as if shown in all Divisions of 

the Specifications and in all Drawings. 

 

6.9.4 All Work performed for CONTRACTOR by a Subcontractor will be pursuant to an appropriate agreement 

between CONTRACTOR and the Subcontractor which specifically binds the Subcontractor to the applicable terms 

and conditions of the Contract Documents for the benefit of OWNER and ENGINEER and contains waiver 

provisions as required by paragraph 5.8. CONTRACTOR shall pay each Subcontractor a just share of any insurance 

moneys received by CONTRACTOR on account of losses under policies issued pursuant to paragraphs 5.4 and 

5.5.2.1. 

 

6.10 PATENT FEES AND ROYALTIES: (NOT USED) 

 

6.11 PERMITS: Unless otherwise provided in the Supplementary Conditions, CONTRACTOR shall obtain and pay 

for all construction permits and licenses including appropriate NPDES/LPDES permits. OWNER shall assist 

CONTRACTOR, when necessary, in obtaining such permits and licenses. CONTRACTOR shall pay all governmental 

charges and inspection fees necessary for the prosecution of the Work, which are applicable at the time of opening 

of Bids, or if there are no Bids on the Effective Date of the Agreement, CONTRACTOR shall pay all charges of utility 

owners for connections to the Work, and OWNER shall pay all charges of such utility owners for capital costs 

related thereto such as plant investment fees.  

 

6.12 LAWS AND REGULATIONS: 

 

6.12.1 CONTRACTOR shall give all notices and comply with all Laws and Regulations applicable to furnishing and 

performance of the Work including appropriate NPDES/LDPES regulations. Except where otherwise expressly 

required by applicable Laws and Regulations, neither OWNER nor ENGINEER shall be responsible for monitoring 

CONTRACTOR'S compliance with any Laws or Regulations. 

 

6.12.2 If CONTRACTOR observes that the Specifications or Drawings are at variance with any Laws or Regulations, 

CONTRACTOR shall give ENGINEER prompt written notice thereof, and any necessary changes will be authorized 

by one of the methods indicated in paragraph 3.4. If CONTRACTOR performs any Work knowing or having reason 

to know that it is contrary to such Laws or Regulations, and without such notice to ENGINEER, CONTRACTOR shall 

bear all costs arising therefrom; however, it shall not be CONTRACTOR'S primary responsibility to make certain 

that the Specifications and Drawings are in accordance with such Laws and Regulations. 
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6.13 TAXES: CONTRACTOR shall pay all sales, consumer, use and other similar taxes required to be paid by 

CONTRACTOR in accordance with the Laws and Regulations of the place of the Project which are applicable during 

the performance of the Work. 

 

6.14 USE OF PREMISES: CONTRACTOR shall confine construction equipment, the storage of materials and 

equipment and the operations of workers to the Project site and land and areas identified in and permitted by the 

Contract Documents and other land and areas permitted by Laws and Regulations, rights-of-way, permits and 

easements, and shall not unreasonably encumber the premises with construction equipment or other materials 

or equipment. CONTRACTOR shall assume full responsibility for any damage to any such land or area, or to the 

owner or occupant thereof or of any land or areas contiguous thereto, resulting from the performance of the 

Work. Should any claim be made against OWNER or ENGINEER by any such owner or occupant because of the 

performance of the Work, CONTRACTOR shall promptly attempt to settle with such other party by agreement or 

otherwise resolve the claim by arbitration or by law. CONTRACTOR shall, to the fullest extent permitted by Laws 

and Regulations, indemnify and hold OWNER and ENGINEER harmless from and against all claims, damages, losses 

and expenses (including, but not limited to, fees of engineers, architects, attorneys and other professionals and 

court and arbitration costs) arising directly, indirectly or consequentially out of any action, legal or equitable, 

brought by any such other party against OWNER or ENGINEER to the extent based on a claim arising out of 

CONTRACTOR'S performance of the Work. 

 

6.15 CLEANING PREMISES: During the progress of the Work, CONTRACTOR shall keep the premises free from 

accumulations of waste materials, rubbish and other debris resulting from the Work. At the completion of the 

work CONTRACTOR shall remove all waste materials, rubbish and debris from and about the premises as well as 

all tools, appliances, construction equipment and machinery, and surplus materials, and shall leave the site clean 

and ready for occupancy by OWNER. CONTRACTOR shall restore to original condition all property not designated 

for alteration by the Contract Documents. 

 

6.16 LOADING STRUCTURES: CONTRACTOR shall not load nor permit any part of any structure to be loaded in 

any manner that will endanger the structure, nor shall CONTRACTOR subject any part of the Work or adjacent 

property to stresses or pressures that will endanger it. 

 

6.17 RECORD DOCUMENTS: CONTRACTOR shall maintain in a safe place at the site one record copy of all 

Drawings, Specifications, Addenda, Change Orders, Work Directive Changes, Field Orders and written 

interpretations and clarifications (issued pursuant to paragraph 9.4) in good order and annotated to show all 

changes made during the construction. These record documents together with all approved samples and a 

counterpart of all approved Shop Drawings will be available to ENGINEER for reference. Upon completion of the 

Work, these record documents, samples and Shop Drawings will be delivered to ENGINEER for OWNER. 

 

6.18 SAFETY AND PROTECTION: CONTRACTOR shall be responsible for initiating, maintaining and supervising all 

safety precautions and programs in connection with the Work. CONTRACTOR shall take all necessary precautions 

for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to: 

 

6.18.1 All employees on the Work and other persons and organizations who may be affected thereby; 

 

6.18.2 All the Work and materials and equipment to be incorporated whether in storage on or off the site. 

 

6.18.3 Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 

structures, utilities and Underground Facilities not designated for removal, relocation or replacement in the 
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course of construction. 

 

CONTRACTOR shall comply with all applicable Laws and Regulations of any public body having jurisdiction for the 

safety of persons or property or to protect them from damage, injury or loss; and shall erect and maintain all 

necessary safeguards for such safety and protection. CONTRACTOR shall notify owners of adjacent property and 

of Underground Facilities and utility owners when prosecution of the Work may affect them and shall cooperate 

with them in the protection, removal, relocation and replacement of their property. All damage, injury or loss to 

any property referred to in paragraph 6.18.2 or 6.18.3 caused, directly or indirectly, in whole or in part, by 

CONTRACTOR, any Subcontractor, Supplier or any other person or organization directly or indirectly employed by 

any of them to perform or furnish any of the Work or anyone for whose acts any of them may be liable, shall be 

remedied by CONTRACTOR (except damage or loss attributable to the fault of Drawings or Specifications or to the 

acts or omissions of OWNER or ENGINEER or anyone employed by either of them or anyone for whose acts either 

of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of 

CONTRACTOR). CONTRACTOR'S duties and responsibilities for the safety and protection of the Work shall continue 

until such time as all the Work is completed and ENGINEER has issued a notice to OWNER and CONTRACTOR in 

accordance with paragraph 14.13 that the Work is acceptable (except as otherwise expressly provided in 

connection with Substantial Completion). 

 

6.19 SAFETY REPRESENTATIVE: CONTRACTOR shall designate a responsible representative at the site whose duty 

shall be the prevention of accidents. This person shall be CONTRACTOR'S superintendent unless otherwise 

designated in writing by CONTRACTOR to OWNER. 

 

6.20 EMERGENCIES: In emergencies affecting the safety or protection of persons, the Work, or property at the 

site or adjacent thereto, CONTRACTOR, without special instruction or authorization from ENGINEER or OWNER, is 

obligated to act to prevent threatened damage, injury or loss. CONTRACTOR shall give ENGINEER prompt written 

notice if any significant changes in the Work or variations from the Contract Documents have been caused 

thereby. If ENGINEER determines that a change in the Contract Documents is required because of the action taken 

in response to an emergency, a Work Directive Change or Change Order will be issued to document the 

consequences of the changes or variations. 

 

6.21 SHOP DRAWINGS: After checking and verifying all field measurements, CONTRACTOR shall submit to 

ENGINEER for review and approval in accordance with the accepted schedule of Shop Drawing submissions (see 

paragraph 2.9), five copies of all Shop Drawings, unless otherwise indicated in the Supplemental Conditions, which 

will bear a stamp or specific written indication that CONTRACTOR has satisfied CONTRACTOR's responsibilities 

under the Contract Documents with respect to the review of the submission. All submissions will be identified as 

ENGINEER may require. The data shown on the Shop Drawings will be complete with respect to quantities, 

dimensions, specific performance and design criteria, materials and similar data to enable ENGINEER to review 

the information as required. 

 

6.22 SAMPLES: CONTRACTOR shall also submit to ENGINEER for review and acceptance with such promptness as 

to cause no delay in Work, all samples required by the Contract Documents. All samples will have been checked 

by and accompanied by a specific written indication that CONTRACTOR has satisfied CONTRACTOR'S 

responsibilities under the Contract Documents with respect to the review of the submission and will be identified 

clearly as to material, Supplier, pertinent data such as catalog numbers and the use for which intended. 

 

6.23 SHOP DRAWINGS AND SAMPLES SUBMISSION REQUIREMENTS: 

 

6.23.1 Before submission of each Shop Drawing or sample, CONTRACTOR shall have determined and verified all 
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quantities, dimensions, specific performance criteria, installation requirements, materials, catalog numbers and 

similar data with respect thereto and reviewed or coordinated each Shop Drawing or sample with other Shop 

Drawings and samples and with the requirements of the Work and the Contract Documents. 

 

6.23.2 At the time of each submission, CONTRACTOR shall give ENGINEER specific written notice of each variation 

that the Shop Drawings or samples may have from the requirements of the Contract Documents, and, in addition, 

shall cause a specific notation to be made on each Shop Drawing submitted to ENGINEER for review and 

acceptance of each such variation. 

 

6.24 ENGINEER'S REVIEW OF SHOP DRAWINGS AND SAMPLES: 

 

6.24.1 ENGINEER will review and approve with reasonable promptness Shop Drawings and samples, but 

ENGINEER'S review and approval will be only for conformance with the design concept of the Project and for 

compliance with the information given in the Contract Documents and shall not extend to means, methods, 

sequences, techniques or procedures of construction or to safety precautions or programs incident thereto. The 

review and approval of a separate item as such will not indicate approval of the assembly in which the item 

functions. CONTRACTOR shall make any corrections required by ENGINEER and shall return the required number 

of corrected copies of Shop Drawings and submit as required new samples for review and approval. CONTRACTOR 

shall direct specific attention in writing to revisions other than the corrections called for by ENGINEER on previous 

submittals. 

 

6.24.2 After his first review and comments on the Shop Drawings and samples the ENGINEER will either give his 

approval in accordance with the provisions of paragraphs 6.24.1, or request changes and corrections as noted. 

The CONTRACTOR shall then make changes and corrections noted and return them to the ENGINEER. If the Shop 

Drawings and samples are then acceptable, the ENGINEER will return them to the CONTRACTOR, as approved. 

However, if further revisions are required, ENGINEER'S cost and expenses of further review shall be paid by the 

CONTRACTOR. 

 

6.24.3 ENGINEER’s review and approval of Shop Drawings or samples shall not relieve CONTRACTOR from 

responsibility for any variation from the requirements of the Contract Documents unless CONTRACTOR has in 

writing called ENGINEER'S attention to such variation at the time of submission as required by paragraph 6.23.2 

and ENGINEER has given written approval of each such variation by a specific written notation thereof 

incorporated in or accompanying the Shop Drawing or sample approval; nor will any approval by ENGINEER relieve 

CONTRACTOR from responsibility for errors or omissions in the Shop Drawings or from responsibility for having 

complied with the provisions of paragraph 6.23.1 and 6.23.2. 

 

6.24.4 Where a Shop Drawing or sample is required by the Specifications, any related Work performed prior to 

ENGINEER'S review and approval of the pertinent submission will be the sole expense and responsibility of 

CONTRACTOR. 

 

6.25 CONTINUING THE WORK: CONTRACTOR shall carry on the work and adhere to the progress schedule during 

all disputes or disagreements with OWNER. No work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as permitted by paragraph 15.5 or as CONTRACTOR and OWNER may otherwise 

agree in writing. 

 

6.26 INDEMNIFICATION:  

 

6.26.1 To the fullest extent permitted by law, the CONTRACTOR shall protect, defend, indemnify, save and hold 
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harmless the OWNER, including all Parish Departments, its elected and appointed officials, Agencies, Councils, 

Boards and Commissions, Districts, their officers, agents, servants and employees, including volunteers, from and 

against any and all claims, demands, expense, losses, suits, costs, actions, fines, penalties, actions, and liability, 

whether actual or alleged, arising out of or resulting from injury, sickness, disease or death to any person or the 

damage, loss, expense or destruction of any property, including loss of use resulting therefrom, which may occur, 

be caused by, or in any way resulting from any actual or alleged act, omission, negligence, misconduct, or strict 

liability of CONTRACTOR, its agents, its sub-contractors, partners, servants, officers employees, volunteers, 

anyone directly or indirectly employed by them or anyone for whose acts they may be liable, related to the 

performance or non-performance of the contract herein entered into, including any and all costs, fines, penalties, 

expense and/or attorney fees, including but not limited to expert witness fees, incurred by the OWNER, all Parish 

Departments, its elected and appointed officials, Agencies, Councils, Districts, Boards and Commissions, their 

officers, agents, servants and employees, including volunteers, as a result of any such claims, demands and/or 

causes of action except those arising out of the.... sole .....negligence of the OWNER, all Parish Departments, its 

elected and appointed officials, Districts, Agencies, Councils Boards and Commissions, their officers, agents 

servants and employees, including volunteers.  The CONTRACTOR shall investigate, adjust, settle, contest to 

resolution, resist claims, handle, respond to, provide defense for and defend any such claims, demands, 

proceedings, judgments, or suits at its sole expense related thereto, even if such claim, proceeding, judgment, 

demand or suite is groundless, false or fraudulent. 

 

6.26.2 In any and all claims against OWNER or ENGINEER or any of their consultants, agents or employees by any 

employee of CONTRACTOR, any Subcontractor, any person or organization directly or indirectly employed by any 

of them to perform or furnish any of the Work or anyone for whose acts any of them may be liable, the 

indemnification obligation under this paragraph 6.26 shall not be limited in any way by any limitation on the 

amount or type of damages, compensation or benefits payable by or for CONTRACTOR or any such Subcontractor 

or other person or organization under workers' or workmen's compensation acts, disability benefit acts or other 

employee benefit acts. 

 

6.26.3 The obligations of CONTRACTOR under this paragraph 6.26 shall not extend to the liability of ENGINEER, 

his agents or employees arising out of the preparation or approval of maps, drawings, opinions, reports, surveys, 

Change Orders, designs or Specifications. 

 

6.27 PROJECT MEETINGS: CONTRACTOR, along with appropriate Subcontractors, shall attend project meetings 

requested by OWNER for the purpose of discussing and resolving matters concerning the various elements of the 

work. 

 

6.28 CONTRACTOR shall perform all work under this Agreement as an independent contractor and shall not be 

considered as an agent, employee, or servant of OWNER, nor shall CONTRACTOR'S subcontractors, employee's 

agents or servants, be considered to be agents, employees, or servants of OWNER.  

 

6.29 QUALITY CONTROL:  

 

6.29.1 CONTRACTOR shall establish a quality control system, narrative in style, to perform sufficient supervision, 

inspection and testing of all items of work including that of his Subcontractors to insure conformance to applicable 

Specifications and Drawings with respect to the material, workmanship, construction, finish, functional 

performance and identification. CONTRACTOR'S quality control system will specifically include the surveillance of 

the tests required in the technical provisions of the Specifications. A person shall be placed in charge of the 

CONTRACTOR'S quality control system and that person shall be other than the CONTRACTOR'S superintendent.  
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6.29.2 CONTRACTOR'S quality control will specifically include the checking, approval and coordination of all Shop 

Drawings, the ascertaining of the compliance of all items with specification requirements and the tests required 

in the technical provisions of the specifications, a procedure for preparing non-conformance reports, and 

completing a Daily Quality Control Report. 

 

6.29.3 CONTRACTOR has the sole responsibility for compliance of the construction with the requirements of the 

Drawings and Specifications and the quality control system shall be such that this compliance is assured. 

 

6.29.4 The quality control person shall, in the presence of the OWNER'S, check all contractor established 

elevations, the location of all underground pipelines and electrical conduits before covering begins, all reinforcing 

steel before pouring concrete, and any other item which cannot be located and inspected when work is complete. 

Data obtained shall be recorded by the quality control person on the record documents. 

 

6.29.5 Within ten days after the date of the Agreement, CONTRACTOR shall furnish ENGINEER a quality control 

plan which shall include the name and experience record of the person in charge, procedures, instructions and 

reports to be used. 

 

6.29.6 The form of Quality Control Daily Report is shown in Exhibit "B". This form shall be completed by the 

CONTRACTOR and each sub-contractor.  This daily report shall include complete information as to personnel and 

equipment being utilized on the project along with a summary of work activities, (i.e., footage of various pipe laid, 

piles driven, equipment installed etc.) for each days work. These daily reports shall be included with 

CONTRACTOR'S monthly application for payment. The application for payment will be considered incomplete and 

will not be processed without inclusion of the Quality Control Daily Reports. 

 

ARTICLE 7 - Other Work 

 

7.1 RELATED WORK AT SITE: OWNER may perform other work related to the Project at the site by OWNER'S 

own forces, have other work performed by utility owners or let other direct contracts which shall contain General 

Conditions similar to these. If the fact that such other work is to be performed was not noted in the Contract 

Documents, written notice thereof will be given to CONTRACTOR prior to starting any such other work. 

 

7.2 ACCESS TO THE SITE: CONTRACTOR shall afford each utility owner and other contractor who is a party to 

such a direct contract (or OWNER, if OWNER is performing the additional work with OWNER'S employees) proper 

and safe access to the site and a reasonable opportunity for the introduction and storage of materials and 

equipment and the execution of such work, and shall properly connect and coordinate the Work with theirs. 

CONTRACTOR shall do all cutting, fitting and patching of the Work that may be required to make its several parts 

come together properly and integrate with such other work. CONTRACTOR shall not endanger any work of others 

by cutting, excavating or otherwise altering their work and will only cut or alter their work with the written consent 

of ENGINEER and the others whose work will be affected. 

 

7.3 ACCEPTANCE OF THE WORK OF OTHERS: If any part of CONTRACTOR'S Work depends for proper execution 

or results upon the work of any such other CONTRACTOR or utility owner (or OWNER), CONTRACTOR shall inspect 

and promptly report to ENGINEER in writing any delays, defects or deficiencies in such work that render it 

unsuitable for such proper execution and results. CONTRACTOR'S failure so to report shall constitute an 

acceptance of the other work as fit and proper for integration with CONTRACTOR'S Work except for latent or non-

apparent defects and deficiencies in the other work. 
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7.4 COORDINATION: 

 

7.4.1 Whenever Work to be performed by CONTRACTOR is dependent upon the work of other parties, 

CONTRACTOR shall coordinate that Work with the dependent work to the same extent that CONTRACTOR is 

required to coordinate dependent Subcontractor Work. Installation of Work by CONTRACTOR, directly or through 

a Subcontractor, in any given area, shall constitute acceptance by CONTRACTOR (including the Subcontractor) of 

all previously placed dependent work. 

 

7.4.2 If OWNER contracts with other parties for other work, ENGINEER will have the authority and responsibility 

for coordinating activities of CONTRACTOR and those parties, unless another person or organization with specific 

authority and responsibility for coordination of the CONTRACTOR and those other parties is expressly designated 

in the Supplementary Conditions or at the pre-construction conference. 

 

7.4.3 If OWNER contracts with other parties for other work, CONTRACTOR shall be responsible for cooperating 

with ENGINEER fully in the coordination of CONTRACTOR's Submittals with dependent Submittals of those other 

parties whose work in any way relates or depends upon the Work, or visa versa. When submitted to ENGINEER 

any such coordinated Submittal of CONTRACTOR shall identify by specific notation, within or attached to that 

Submittal, each and every item of interface with the other work. 

 

7.5 MUTUAL DUTIES AND RESPONSIBILITIES: 

 

7.5.1 If CONTRACTOR causes damage to the work or property of others, or if a claim arising out of CONTRACTOR's 

execution of Work is made by another party against CONTRACTOR, OWNER, or ENGINEER, CONTRACTOR shall 

promptly attempt to settle with that party by agreement or otherwise resolve the claim. CONTRACTOR shall 

defend, indemnify and hold harmless OWNER, ENGINEER and others as provided in paragraph 5.2, from and 

against all claims arising out of or resulting from damage by CONTRACTOR to the work or property of others or 

from CONTRACTOR's execution of the Work. 

 

7.5.2 If another party causes damage to Work or property of CONTRACTOR, or if the performance of other work 

results in any claim by CONTRACTOR, CONTRACTOR shall promptly attempt to settle with that party by agreement 

or otherwise resolve the claim. CONTRACTOR shall not begin any action against OWNER or ENGINEER, their 

consultants, agents or any of their directors, officers, shareholders, agents or employees, or others indemnified 

as provided in paragraph 5.0, or permit any action against them to be maintained in CONTRACTOR's name or for 

CONTRACTOR's benefit before any court or tribunal, which action seeks to impose any liability or recover any 

damages from OWNER or ENGINEER for such claim. 

 

7.5.3 Except as excluded in paragraph 7.5.4, if any party performing other work causes suspension of Work 

resulting in unreasonable delay under the circumstances, and if, upon a request from CONTRACTOR, OWNER 

concludes that any such delay requires a change in Contract Price or Contract Time, OWNER shall, pursuant to 

Articles 10 through 12, authorize such a change in Contract Price or Contract Time, or both. 

 

7.5.4 If a party performing other work is granted an extension in a contract time only (based on unreasonable 

delay under circumstances not caused in whole or in part by acts or omissions of that party, OWNER, ENGINEER 

or OWNER's representative on that other work), and if, upon a request from CONTRACTOR, OWNER concludes 

that the extension granted to the other work requires a change in a coterminous Contract Time in the Contract 

Documents, OWNER shall authorize the necessary change in Contract Time only. 

 

7.6 CONTRACTOR'S RESPONSIBILITY FOR OWNER COSTS: If CONTRACTOR becomes involved in settling or 
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otherwise resolving claims with other persons performing other work arising out of events covered under 

paragraphs 7.5.1 or 7.5.2, or because of any other similar controversy, including damage to the Work or other 

work or a dispute about responsibility for clean-up or any other issue, neither OWNER, ENGINEER, nor any of their 

consultants, agents nor any of their  directors, officers, stockholders nor employees will be involved in any way in 

such actions (except if subpoenaed). If OWNER incurs costs contrary to the provisions of this Article, CONTRACTOR 

shall reimburse those costs to the OWNER. 

 

 

ARTICLE 8 - Owner's Responsibilities 

 

8.1 Written communications from OWNER to CONTRACTOR will generally be issued through ENGINEER. If the 

need arises to issue written communication directly, a copy will be issued concurrently to ENGINEER. Written 

communications from CONTRACTOR to OWNER shall be issued to ENGINEER (and include two (2) copies for 

OWNER); from Subcontractor or Suppliers shall be issued through CONTRACTOR. 

 

8.2 In case of termination of the employment of ENGINEER, OWNER shall appoint another ENGINEER whose status 

under the Contract Documents shall be that of the former ENGINEER. Any dispute in connection with such 

appointment shall be subject to the provisions of Article 16. 

 

8.3 OWNER shall furnish the data required of OWNER under the Contract Documents promptly and shall make 

payments to CONTRACTOR promptly after they are due as provided in paragraphs 14.4 and 14.13. 

 

8.4 OWNER'S duties in respect to providing lands and easements and providing engineering surveys to establish 

reference points are set forth in paragraphs 4.1 and 4.4. Paragraph 4.2 refers to OWNER'S identifying and making 

available to CONTRACTOR copies of reports of explorations and tests of subsurface conditions at the site and in 

existing structures which have been utilized by ENGINEER in preparing the Drawings and Specifications. 

 

8.5 OWNER is obligated to execute Change Orders, either unilateral or negotiated, in OWNER's sole discretion, 

covering necessary changes in the work. 

 

8.6 OWNER'S responsibility in respect to certain inspections, tests and approvals is set forth in paragraph 13.4. 

 

8.7 In connection with OWNER'S right to stop Work or suspend Work, see paragraphs 13.10 and 15.1. Paragraph 

15.2 deals with OWNER'S right to terminate services of CONTRACTOR under certain circumstances. 

 

ARTICLE 9 - Engineer's Status during Construction 

 

9.1 OWNER'S REPRESENTATIVE: The OWNER will provide an OWNER'S representative during the construction 

period. The duties and responsibilities and the limitations of authority of OWNER'S representative during 

construction are set forth in the Contract Documents and shall not be extended without written consent of 

OWNER. 

 

9.2 VISITS TO SITE: In addition to the OWNER's representative, ENGINEER will make visits to the site at intervals 

appropriate to the various stages of construction to observe the progress and quality of the executed Work and 

to determine, in general, if the Work is proceeding in accordance with the Contract Documents. Neither the 



 

Section 05-25 

 

OWNER's representative nor the ENGINEER will be required to make exhaustive or continuous on-site inspections 

to check the quality or quantity of the Work. ENGINEER'S efforts will be directed toward providing for OWNER a 

greater degree of confidence that the completed Work will conform to the Contract Documents. On the basis of 

such visits and on-site observations as an experienced and qualified design professional, ENGINEER will keep 

OWNER informed of the progress of the Work and will endeavor to guard OWNER against defects and deficiencies 

in the Work. 

 

9.4 CLARIFICATIONS AND INTERPRETATIONS: ENGINEER will issue with reasonable promptness such written 

clarification of interpretations of the requirements of the Contract Documents (in the form of Drawings or 

otherwise) as ENGINEER may determine necessary, which shall be consistent with or reasonably inferable from 

the overall intent of the Contract Documents. If CONTRACTOR believes that a written clarification or interpretation 

justifies an increase in the Contract Price or Contract Time, CONTRACTOR may make a claim therefore as provided 

in Article 11 or Article 12 of the General Conditions. 

 

9.5 AUTHORIZED VARIATIONS IN WORK: 

 

9.5.1 ENGINEER may authorize minor variations in the Work from the requirements of the Contract Documents 

which do not involve an adjustment in the Contract Price or the Contract Time and are consistent with the overall 

intent of the Contract Documents. These may be accomplished by a Field Order and will be binding on OWNER, 

and also on CONTRACTOR who shall perform the Work involved promptly. If CONTRACTOR believes that a Field 

Order justifies an increase in the Contract Price or an extension of the Contract Time and the parties are unable 

to agree as to the amount or extent thereof, CONTRACTOR may make a claim therefore as provided in Article 11 

or 12. 

 

9.5.2 ENGINEER shall prepare change orders at OWNER'S request, and when required by the contract documents, 

ENGINEER shall set the price and/or time adjustments he deems reasonable. 

 

9.6 REJECTING DEFECTIVE WORK: ENGINEER, based on its observations, reports of resident engineer(s) will have 

authority to disapprove or reject Work at any time during the construction of the Work, which does not conform 

to the Contract Documents. ENGINEER will also have authority to require special inspection or testing of the work 

as provided in Paragraph 13.9, whether or not the Work is fabricated, installed, or completed. When CONTRACTOR 

has been notified by ENGINEER of disapproval or rejection of non-conforming Work, CONTRACTOR shall take 

immediate action to correct same. 

 

9.7 SHOP DRAWINGS: In connection with ENGINEER'S responsibility for Shop Drawings and samples, see 

paragraphs 6.21 through 6.25, inclusive. 

 

9.8 CHANGE ORDERS: In connection with ENGINEER'S responsibilities for Change Orders, see Articles 10, 11 and 

12. 

 

9.9 PAYMENTS: In connection with ENGINEER'S responsibilities in respect of Applications for Payment, etc., see 

Article 14. 

 

9.10 DETERMINATIONS FOR UNIT PRICES: ENGINEER will determine the actual quantities and classifications of unit 

price work performed by CONTRACTOR. Engineer will review with CONTRACTOR ENGINEER's preliminary 

determinations on such matters before rendering a written decision thereon (by recommendation of an 

Application of Payment or otherwise). ENGINEER's written decision will be final and binding on CONTRACTOR, 

unless within ten days after the date of any such decision, CONTRACTOR delivers to the ENGINEER and OWNER 
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written notice of intention to appeal the ENGINEER's decision. 

 

9.11 DECISIONS ON DISPUTES: ENGINEER will be the initial interpreter of the requirements of the Contract 

Documents and judge of the acceptability of the Work thereunder. Claims, disputes and other matters relating to 

the acceptability of the Work or the interpretation of the requirements of the Contract Documents pertaining to 

the performance and furnishing of the Work and claims under Articles 11 and 12 in respect of changes in the 

Contract Price or Contract Time will be referred initially to ENGINEER in writing with a request for a formal decision 

in accordance with this paragraph, which ENGINEER will render in writing within a reasonable time. Written notice 

of each such claim, dispute and other matter shall be delivered by the claimant to ENGINEER and the other party 

to the Agreement promptly (but in no event later than thirty days) after the occurrence of the event giving rise 

thereto, and written supporting data will be submitted to ENGINEER and the other party within sixty days of after 

such occurrence unless ENGINEER allows an additional period of time to ascertain more accurate data in support 

of the claim. 

 

9.12 When functioning as interpreter and judge under paragraphs 9.10 and 9.11, ENGINEER will not show partiality 

to OWNER or CONTRACTOR and will not be liable in connection with any interpretation or decision rendered in 

good faith in such capacity. The rendering of a decision by ENGINEER pursuant to paragraph 9.10 and 9.11 with 

respect to any such claim, dispute or other matter (except any which have been waived by the making or 

acceptance of final payment as provided in paragraph 14.16) will be a condition precedent to any exercise by 

OWNER or CONTRACTOR of such rights or remedies as either may otherwise have under the Contract Documents 

or by Laws or Regulations in respect of any such claim, dispute or other matter. 

 

9.13 LIMITATIONS ON ENGINEER'S RESPONSIBILITIES: 

 

9.13.1 Neither ENGINEER'S authority to act under this Article 9 or elsewhere in the Contract Documents nor any 

decision made by ENGINEER in good faith either to exercise or not exercise such authority shall give rise to any 

duty or responsibility of ENGINEER to CONTRACTOR, any Subcontractor, any Supplier, or any other person or 

organization performing any of the Work, or to any surety for any of them. 

 

9.13.2 Whenever in the Contract Documents the terms "as ordered", "as directed", "as required", "as allowed", 

"as approved", or terms of like effect or import are used, or the adjectives "reasonable", "suitable", "acceptable", 

"proper" or "satisfactory" or adjectives of like effect or import are used to describe requirement, direction, review 

or judgment of ENGINEER as to the Work, it is intended that such requirement, direction, review or judgment will 

be solely to evaluate the Work for compliance with the Contract Documents (unless there is a specific statement 

indicating otherwise). The use of any such term or adjective shall not be effective to assign to ENGINEER any duty 

or authority to supervise or direct the furnishing or performance of the Work or any duty or authority to undertake 

responsibility contrary to the provisions of paragraph 9.13.3 or 9.13.4. 

 

9.13.3 ENGINEER will not be responsible for CONTRACTOR'S means, methods, techniques, sequences or 

procedures of construction, or the safety precautions and programs incident thereto, and ENGINEER will not be 

responsible for CONTRACTOR'S failure to perform or furnish the Work in accordance with the Contract 

Documents. 

 

9.13.4 ENGINEER will not be responsible for the acts or omissions of CONTRACTOR or of any Subcontractor, any 

Supplier, or of any other person or organization performing or furnishing any of the Work. 

 

ARTICLE 10 - Changes in the Work 
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Without invalidating the Agreement and without notice to any surety, OWNER may, at any time or from time to 

time, order additions, deletions or revisions in the Work; these will be authorized by a Change Order, Field Order, 

or a Work Directive Change. Upon receipt of any such document, CONTRACTOR shall promptly proceed with the 

Work involved which will be performed under the applicable conditions of the Contract Documents (except as 

otherwise specifically provided). 

 

10.1 CHANGE ORDERS: Change Orders shall be submitted using the Change Order AIA G701 form unless otherwise 

determined.  Change orders may be issued by OWNER in one of the following manners: 

 

10.1.1 Bilateral change order: Type of order issued to CONTRACTOR when OWNER and CONTRACTOR have agreed 

on the price and time adjustment made necessary by the particular change order. 

 

10.1.2 Unilateral change order: Type of order issued to CONTRACTOR when OWNER and CONTRACTOR cannot 

agree on the price and/or time adjustment necessitated by the particular change order, within the scope of the 

project. The OWNER will issue the unilateral change order setting forth such price and/or time adjustments that 

ENGINEER shall deem reasonable. Any dispute in connection with the issuance of a unilateral change order shall 

be subject to the provisions of paragraph 9.11 and Article 16. 

 

10.2 CHANGE ORDER CLAIM: If OWNER and CONTRACTOR are unable to agree as to the extent, if any, of an 

increase or decrease in the Contract Price or an extension or shortening of the Contract Time that should be 

allowed as a result of a Work Directive Change or Change Order, a claim may be made therefore as provided in 

Article 11 or Article 12. 

 

10.3 CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension of the Contract Time 

with respect to any Work performed that is not required by the Contract Documents as amended, modified and 

supplemented as provided in paragraphs 3.4 and 3.5, except in the case of an emergency as provided in paragraph 

6.20 and except in the case of uncovering Work as provided in paragraph 13.9.  

 

10.4 OWNER and CONTRACTOR shall execute appropriate Change Orders  covering: 

 

10.4.1 Changes in the Work which are ordered by OWNER pursuant to Article 10, are required because of 

acceptance of defective Work under paragraph 13.13 or correcting defective Work under paragraph 13.14 or are 

agreed to by the parties; 

 

10.4.2 Changes in the Contract Price or Contract Time which are agreed to by the parties; and 

 

10.4.3 Changes in the Contract Price or Contract Time which embody the substance of any written decision 

rendered by ENGINEER pursuant to paragraph 9.11; provided that, in lieu of executing any such Change Order, an 

appeal may be taken from any such decision in accordance with the provisions of the Contract Documents and 

applicable Laws and Regulations, but during any such appeal, CONTRACTOR shall carry on the Work and adhere 

to the progress schedule as provided in paragraph 6.25. 

 

10.5 If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents 

(including, but not limited to, Contract Price or Contract Time) is required by the provisions of any Bond to be 

given to a surety, the giving of any such notice will be CONTRACTOR'S responsibility, and the amount of each 

applicable Bond will be adjusted accordingly. 

 

10.6 WRITTEN PROPOSALS: At any time ENGINEER may request a quotation from CONTRACTOR for a proposed 
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change in the Work. Within 15 calendar days after receipt of a Notice of a Proposed Change, unless otherwise 

indicated in the Notice, CONTRACTOR shall submit a written and detailed proposal for an increase or decrease in 

the Contract Price or Contract Time corresponding to the proposed change. The proposal shall include an itemized 

estimate of all costs and time for performance that will result directly or indirectly from the proposed change. 

Unless otherwise directed, itemized estimates shall be in accordance with the requirements of Articles 11 and 12 

and in sufficient detail to reasonably permit an analysis by ENGINEER of all material, labor, equipment, 

subcontract, and overhead costs and fees and shall cover all aspects of the work involved in the change, whether 

such was deleted, added, changed, or impacted. Any amount claimed for subcontracts shall be similarly 

supported. Itemized schedule adjustments shall be in sufficient detail to permit an analysis of impact.  

Notwithstanding the request for quotation, CONTRACTOR shall carry on the Work and maintain the progress 

schedule. Delays in the submittal of the written and detailed quotation will not constitute a basis for an increase 

in contract time. 

 

10.7 FIELD ORDER: ENGINEER may authorize minor changes in the Work not involving an adjustment in the 

Contract Price or the Contract Time, which are consistent with the overall intent of the Contract Documents. These 

may be accomplished by a Field Order or in the approval of a shop drawing or sample, and shall be binding on 

CONTRACTOR. CONTRACTOR shall proceed with the performance of the changes in the Work so authorized by 

ENGINEER unless CONTRACTOR believes that such Field Order or approved shop drawing or sample entitles him 

to a change in the Contract Price or Time, or both, in which case CONTRACTOR shall give ENGINEER a written 

Notice of a Proposed Change thereof along with supporting documentation within 3 days of receipt of the Field 

Order or the approved shop drawing or sample and prior to commencing work. CONTRACTOR shall document the 

basis for the change in Contract Price or Time in accordance with paragraph 10.6 and the requirements of Article 

11 and Article 12. Request for a Change Order to adjust Contract Price or Time arising out of a Field Order or an 

approved shop drawing will not be considered without the attachment thereto of a copy of the referenced Field 

Order or approved shop drawing. No claim by CONTRACTOR will be allowed if The Notice of a Proposed Change is 

submitted after Work on the Field Order or the approved shop drawing or sample has commenced, or after Final 

Payment under this Agreement. 

 

10.8 CONTRACTOR'S ACCEPTANCE OF A CHANGE ORDER: The increase or decrease in Contract Price or Contract 

Time, or both stated in a Change Order signed by CONTRACTOR shall unequivocally comprise the total price and/or 

time adjustment due or owed for the Work or changes defined in the Change Order. By executing a Change Order, 

CONTRACTOR acknowledges and agrees that the stipulated increases or decreases in Contract Price and/or time 

represent full compensation for all increases or decreases in the cost of or the time required to perform the entire 

Work under the contract arising directly or indirectly from the change, including the costs and delays associated 

with the interruption of schedules, extended overheads, delay, loss of momentum, acceleration to overcome 

delays and loss of momentum, and cumulative impacts or ripple effect on all other non-affected work under this 

contract. Such signing of a Change Order constitutes full and mutual accord and satisfaction for the adjustment in 

Contract Price or time as a result of increases or decreases in costs and time of performance caused directly and 

indirectly from the change, subject to the current scope of the Work as set forth in the Contract Documents. 

Acceptance of this waiver constitutes an agreement between OWNER and CONTRACTOR that the Change Order 

represents an equitable adjustment to the Contract, and that CONTRACTOR will waive all rights to file a claim on 

the Change Order after it is properly executed by OWNER and CONTRACTOR 

 

10.9 If upon the review of any proposal or claim submitted by CONTRACTOR, ENGINEER or OWNER determines 

that an adjustment or that no adjustment in Contract Price or Contract Time is justified under the Contract 

documents, that determination shall be final and binding on CONTRACTOR unless CONTRACTOR files a subsequent 

written notice of claim in the form of a Notice of Proposed Change in accordance with Articles 11 and 12, 

referencing the disputed determination, and CONTRACTOR furnishes any additional supporting data requested by 
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ENGINEER or OWNER. 

ARTICLE 11 - Change of Contract Price 

11.1 The Contract Price constitutes the total compensation (subject to authorized adjustments) payable to 

CONTRACTOR for performing the Work. All duties, responsibilities and obligations assigned to or undertaken by 

CONTRACTOR shall be at his expense without change in the Contract Price.  

 

11.2 The Contract Price may only be changed by a Change Order CONTRACTOR shall notify ENGINEER by means 

of a Written Notice of a Proposed Change within fifteen days, or earlier if so required elsewhere in the Contract 

Documents, of the occurrence of an event which CONTRACTOR believes entitles him to a change in the Contact 

Price. Supporting data shall be delivered within fifteen days of such notice or within thirty days of such occurrence, 

whichever is later, unless OWNER allows an additional period of time to ascertain accurate cost data. 

CONTRACTOR must prove that additional costs were necessarily incurred which meet the criteria set forth in 

Paragraph 10.4, despite CONTRACTOR'S reasonable, prudent, and diligent efforts to prevent such costs. Failure of 

CONTRACTOR to comply with the time requirements for written Notice of a Proposed Change or for submittal of 

supporting data shall be considered to be a waiver by CONTRACTOR of any claim for an addition to the Contract 

Price. 

 

11.3 The value of any Work covered by a Change Order or of any claim for an increase or decrease in the Contract 

Price shall be determined in one of the following ways: 

 

11.3.1 LUMP SUM PRICES INCLUDED IN THE CONTRACT: Where the Work involved is covered by lump sum prices 

included in the Proposal Documents, Schedule of Contract Items and Unit Price; the Contract Price shall be 

adjusted by the lump sum prices. 

 

11.3.4 NEGOTIATED LUMP SUM: If the Contract Price is adjusted on the basis of an agreed to Lump Sum, and the 

costs are estimated in accordance with this Article 11. 

 

11.3.5 COST OF THE WORK: If OWNER and CONTRACTOR cannot agree that any of the methods described in 

11.3.1, 11.3.2, 11.3.3 or 11.3.4 above are appropriate for the proposed work, OWNER may direct CONTRACTOR 

to proceed on the basis of actual costs in accordance with Article 11. 

 

11.3.6 UNILATERAL CHANGE ORDER: If OWNER and CONTRACTOR cannot agree on the price and/or time 

adjustment necessitated by the particular proposed change order, the OWNER may issue a unilateral change order 

setting forth such price and/or time adjustments that ENGINEER shall deem reasonable. 

 

11.4 COST OF THE WORK: The term Cost of the Work means the sum of all costs necessarily incurred and paid by 

the CONTRACTOR in the proper performance of the Work. Except as otherwise may be agreed to in writing by 

OWNER, such costs shall be in amounts no higher than those prevailing in the locality of the Project, shall include 

only the following items and shall not include any of the costs itemized in paragraph 11.5: 

 

11.4.1 The Cost of the Work involved includes payroll costs for CONTRACTOR's craft labor, including foremen, 

assigned to the site and engaged in furnishing and incorporating materials or equipment in the Work involved. 

Labor work hours shall not exceed current "Means open Shop Building Construction Cost data" applicable to the 

work involved. Payroll costs shall include wages and may include those labor burdens expressly certified in 

advance by a duly authorized financial representative of CONTRACTOR and so approved by OWNER, Examples of 

labor burdens include social security, unemployment taxes, worker's compensation, health and retirement 

benefits, vacation and holiday pay. When determining actual payroll costs under paragraph 11.3.5: (a) 
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contemporaneously, daily time sheets certified by CONTRACTOR and verified by ENGINEER along with certified 

payroll records shall be valid records; (b) after-the-fact daily time sheets shall be valid only if they expressly 

correlate to the Work involved, and if recorded at that time and used for payroll. 

 

11.4.2 The Cost of the Work involved includes payments by CONTRACTOR to Suppliers for material and equipment 

used in the Work involved, including transportation, storage and necessary Suppliers' field services. All trade 

discounts, rebates and refunds and all returns from sale of surplus items shall accrue to OWNER, and 

CONTRACTOR shall make provisions so that they may be obtained. If required by OWNER, CONTRACTOR shall 

obtain bids for designated materials or equipment and nominate at least two (2) Suppliers for selection by 

OWNER. When determining actual Supplier costs, invoices segregating items associated with the Work involved 

shall be the record upon which to base actual costs. 

 

11.4.3 The Cost of the work involved includes payments made by the CONTRACTOR to Subcontractor for the Work 

involved performed by the Subcontractor. The methods for calculating Subcontractors' costs shall be the same as 

for CONTRACTOR costs, except that the term Subcontractor shall replace the term "CONTRACTOR", context 

permitting. If OWNER requires, CONTRACTOR shall obtain detailed competitive sub-bids and nominate at least 

two (2) Subcontractors for the performance of any work involved for selection by OWNER. 

 

11.4.3.1 All subcontracts shall be subject to the other provisions of the Contract Documents insofar as 

applicable. 

 

11.4.4 Construction Equipment Costs: The Cost of the work involved includes costs for individual construction 

equipment with replacement value in excess of $1,000,000. Transportation, loading and unloading, installation, 

dismantling and removal costs shall be allowed only if prior consent is obtained from ENGINEER, and if equipment 

is, or was, transported to the site solely for the Work involved. Shipping costs will be allowed if the equipment 

requires the use of a carrier, and provided the travel distance does not exceed that for equipment in St. John the 

Baptist Parish. When multiple attachments are used, only the highest cost attachment shall be recoverable. 

Equipment costs shall cease when the equipment is no longer needed for the Work involved. Payroll costs for 

labor operating the equipment are as specified in paragraph 11.4.1. Equipment costs shall be computed using the 

same accounting and estimating rules and prices, whether related to added or deleted Work. 

 

11.4.4.1 When determining actual construction equipment costs under paragraph 11.3.5: (a) 

contemporaneously, daily logs of the equipment, operators and actual usage, verified by ENGINEER, shall be 

the valid records; (b) after-the-fact, such daily records shall be valid only if developed when the Work involved 

was performed and used for accounting purposes. 

 

11.4.4.2 Rented or owned equipment at the site, idled solely by actions of OWNER or ENGINEER, shall be paid 

at the rates for rented equipment, or based on fifty percent (50%) of the rates for owned equipment, 

respectively, provided that the idle period exceeds that normally experienced for such equipment and occurs 

during normal working hours. 

 

11.4.4.3 Rented or Leased Construction Equipment: Construction equipment rented or leased from third 

parties shall be priced using either  the specific rates negotiated between OWNER and CONTRACTOR (based 

on the actual rental or lease agreements), or in the event that no agreement is reached, using those rates 

listed in the Rental Rate "Blue Book" published by Dataquest, Inc. for the region covering the New Orleans 

metropolitan area and applicable to the equipment (model number and year), but in no event shall the rate 

exceed those issued by local equipment rental companies within St. John the Baptist Parish. The equipment 

rate for second or third shift Work shall not exceed fifty percent (50%) of the base rate. Operating costs shall 
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not exceed the hourly operation rate in the Blue Book. Hourly rates for equipment previously in use on the 

work for at least a month shall be based on the monthly rate divided by 176 hours. Equipment previously in 

use for only one week or not previously in use at the site shall not be invoiced to OWNER at rates higher than 

the following schedule of equipment use and payment category: applicable to equipment listed in the Rental 

Rate "Blue Book" 

 

 Less than 8 hours    Hourly Rate 

 1 day but less than 7 days   Daily Rate 

 1 week but less than 30 days   Weekly Rate 

 30 days or more (when in use)   Monthly Rate 

 

11.4.4.4 Owned Construction Equipment: Construction equipment Owned by CONTRACTOR, or rented or 

leased from lessors associated with or owned by CONTRACTOR, shall be priced using either the specific rates 

negotiated between OWNER and CONTRACTOR (based on rates consistent with CONTRACTOR's normal 

accounting practices), or in the event that no agreement is reached, using the rates listed in the "Contractor's 

Equipment Cost Guide" published by Dataquest, Inc. for the region covering the New Orleans metropolitan 

area, but in no event shall the equipment ownership costs exceed rental rates of local equipment rental 

companies within St. John the Baptist Parish and operating costs shall not exceed the hourly operation rate in 

the Blue Book. For multiple shifts, rates shall not exceed the shift Work adjustments recommended in the 

"Contractor's Equipment Cost Guide". 

 

11.4.5 Supplemental costs including the following: 

 

11.4.5.1 The proportion of necessary transportation, travel and subsistence expenses of CONTRACTOR'S 

employees incurred in discharge of duties connected with the Work. 

 

11.4.5.2 Costs of field supplies and purchase costs (less market value if not consumed) of tools individually 

valued at less than $1,000 that are not owned by the workers, if CONTRACTOR provides an itemized list 

of the field supplies and tools required for the performance of the Work involved; however, no such costs 

shall be allowed over 4% of the labor costs under paragraph 11.4.1, excluding burdens, unless 

CONTRACTOR furnishes detailed data sufficient to allow verification that a higher percentage is 

appropriate for the work involved. 

 

11.4.5.3 Sales, consumer, use or similar taxes related to the Work, and for which CONTRACTOR is liable, 

imposed by Laws and Regulations. 

 

11.4.5.4 Deposits lost for causes other than negligence of CONTRACTOR, any Subcontractor or anyone 

directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty 

payments and fees for permits and licenses. 

 

11.4.5.5 Losses and damages (and related expenses), not compensated by insurance or otherwise, to the 

Work or otherwise sustained by CONTRACTOR in connection with the performance and furnishing of the 

Work, provided they have resulted from causes other than the negligence of CONTRACTOR, any 

Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them 

may be liable. Such losses shall include settlements made with the written consent and approval of 

OWNER. No such losses, damages and expenses shall be included in the Cost of the Work for the purpose 

of determining Contractor's Fee. If, however, any such loss or damage requires reconstruction and 

CONTRACTOR is placed in charge thereof, CONTRACTOR shall be paid for services a fee proportionate to 
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that stated in paragraph 11.6.2. 

 

 11.4.5.6 The costs of utilities, fuel and sanitary facilities at the site. 

 

11.4.5.7 Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, 

expressage and similar petty cash items in connection with the Work. 

 

11.4.5.8 Cost of premiums for additional Bonds and insurance required because of changes in the Work. 

 

11.5 The term Cost of the Work shall not include any of the following: 

 

11.5.1 Payroll costs and other compensation of CONTRACTOR'S officers, executives, principals (of partnership and 

sole proprietorships), general managers, engineers, architects, estimators, lawyers, auditors, accountants, 

purchasing and contracting agents, expediters, timekeepers, clerks and other personnel employed by 

CONTRACTOR whether at the site or in his principal or a branch office for general administration of the Work, all 

of which are to be considered administrative costs covered by the Contractor's Fee. 

 

11.5.2 Expenses of CONTRACTOR'S principal and branch offices other than CONTRACTOR'S office at the site. 

 

11.5.3 Any part of CONTRACTOR'S capital expenses, including interest on CONTRACTOR'S capital employed for 

the Work and charges against CONTRACTOR for delinquent payments. 

 

11.5.4 Cost of premiums for all Bonds and for all insurance whether or not CONTRACTOR is required by the 

Contract Documents to purchase and maintain the same (except for the cost of premiums covered by 

subparagraph 11.4.4.9 above). 

 

11.5.5 Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or indirectly employed 

by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective 

Work, disposal of materials or equipment wrongly supplied and making good any damage to property. 

 

11.5.6 Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly 

included in paragraph 11.4. 

 

11.5.7 Attorney's Fees and/or Court Costs. 

 

11.5.8 Costs or fees of consultants retained or utilized by CONTRACTOR, or his agents, for the purpose of making 

or filing a claim against OWNER, pursuing litigation or defending any claim and/or dispute. 

 

11.5.9 CONTRACTOR shall not be allowed to include as part of the Cost of the Work involved any construction 

equipment or supplemental costs that cannot be shown to increase on account of, or are not directly attributable 

to, the performance of the Work involved. Payroll costs for the full time resident superintendent included within 

the requirements of paragraph 6.2.1 are but one example of such costs. 

 

11.6 CONTRACTOR'S FEE: The CONTRACTOR'S fee allowed to CONTRACTOR for overhead and profit shall be 

determined by negotiations. The objective of negotiations shall be the exercise of sound business judgment 

including a fair and reasonable profit based on assumptions of risk, exposure to weather, size of the change, 

percent of subcontracted work, equipment requirements, and time of performance. In no case, however, shall 

the fee for overhead and profit exceed the following percentages of the various portions of the Cost of the Work: 
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11.6.1 For costs incurred under paragraphs 11.4.1 and 11.4.2, the CONTRACTOR'S fee shall not exceed 15%; 

 

11.6.2 For costs incurred under paragraph 11.4.3, and for work performed by a CONTRACTOR'S Subcontractor, 

the CONTRACTOR'S fee shall not exceed 10% and the Subcontractor's fee shall not exceed 15%; for costs incurred 

under paragraph 11.4.3, and Work performed by a Subcontractor's Subcontractor, the CONTRACTOR'S and the 

Subcontractor's fee shall not exceed 5% and 5%, and the Subcontractor's fee shall not exceed 15%. 

 

11.6.3 No fee shall be payable on the basis of costs itemized under paragraphs 11.4.4 and 11.5. 

 

11.6.4 The amount of credit to be allowed by CONTRACTOR to OWNER for any such a change which results in a 

net decrease in cost will be the amount of the actual net decrease plus a deduction in CONTRACTOR'S fee in 

accordance with the following: 

 

11.6.5 When both additions and credits are involved in one change, and the additions exceed the credits, the 

adjustment in CONTRACTOR'S fee shall be computed on the amount by which the additions exceed the credits, 

except that no adjustments shall be allowed on the costs developed in accordance with paragraph 11.3.1; 

 

11.6.6 When both additions and credits are involved in one change, and the credits exceed the additions, 

CONTRACTOR will be allowed to retain fee on the amount by which the credits exceed the additions, except that 

no adjustment shall be allowed on the costs developed in accordance with paragraph 11.3.1 or 11.3.2. 

 

11.7 Whenever the cost of any Work is to be determined pursuant to paragraph 11.4 or 11.5, CONTRACTOR will 

submit in form acceptable to ENGINEER an itemized cost breakdown together with supporting data. 

 

11.8      Bidders shall submit the included Louisiana Uniform Public Work Bid Form with bid.   Each bid item 

shall be it's own Item unit price or "Lump Sum" unit price, whichever applicable.  Upon receipt of contract, the 

Contractor shall provide an itemized Schedule of Values.  

 

ARTICLE 12: Change of Contract Time 

12.1 The Contract Time may only be changed by a Change Order. Any claim or request for an extension in the 

Contract Time shall be based on a written Notice of a Proposed Change delivered to ENGINEER within seven days, 

or earlier if so required in the Contract Documents, of the occurrence of the event giving rise to the request or 

claim. Supporting data as to the extent of the request or claim shall be delivered within fifteen days of such Notice, 

or within twenty-two days of the event giving rise to the occurrence, whichever is later, unless ENGINEER allows 

an additional period of time to ascertain more accurate data. CONTRACTOR must prove that extensions to the 

Contract Time have materialized which meet the combined criteria set forth in paragraph 12.2 below and Official 

Progress Schedules of the General Requirements, despite CONTRACTOR'S reasonable, prudent, and diligent 

efforts to prevent or overcome such delays. Failure of CONTRACTOR to comply with the time requirements for 

written Notice or for submittal of supporting data shall be considered to be a waiver by CONTRACTOR of any claim 

for an extension in the Contract Time. 

 

12.2 The Contract Time will be extended in an amount equal to the time lost due to delays beyond the control 

and without the fault of CONTRACTOR, and which CONTRACTOR could not have guarded against, if a claim is made 

therefore as provided in Paragraph 12.1 and is substantiated to the satisfaction of OWNER. Such delays may 

include, but not limited too, unusually severe weather, sink holes, archaeological finds, acts of God, acts of the 

public enemy, acts of OWNER in either its sovereign or contractual capacity, furnishing of lands, right-of-way or 
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easements by OWNER, acts of another CONTRACTOR in the performance of a Contract with OWNER, fires, floods, 

epidemics, quarantine restrictions, strikes, freight embargoes, or delays of Subcontractors of Suppliers at any tier 

arising from causes other than normal weather beyond the control and without the fault or negligence of both 

CONTRACTOR and such Subcontractors and Suppliers; and further provided that 

 

12.2.1 The Contract Time is extended only to the extent that the delay is unreasonable under the Contract, which 

is the extent the delays set forth in paragraph 12.2 above exceed the Total Float Time available in the Official 

Schedule and extend completion of the Work, or specified part of the work, beyond the corresponding Contract 

Time. 

 

12.3 If upon evaluation of CONTRACTOR's analysis, OWNER justifies an extension in Contract Time under 

paragraph 12.1 through 12.3 for delay not caused in whole or in part by acts or omissions within the control of 

OWNER or ENGINEER, the OWNER shall authorize the necessary change in Contract Time only. 

 

12.4 COMPENSABLE DELAY: 

 

12.4.1 Unless otherwise excluded in the Contract Documents, an extension in Contract Time may be combined 

with an increase in Contract Price to the extent the delay was not concurrent with CONTRACTOR delay, was caused 

in whole or in part by acts or omissions within the control of OWNER or ENGINEER and is due to one of the 

following: Underground Facilities that are not shown (i.e., previously unknown); an emergency; objection, for 

OWNER's convince, to a Subcontractor, historic resources, uncovering of work not found to be defective under 

paragraph 13.9; delay under paragraph 7.5.3 or any other suspension of Work; changes in the Work; differing site 

conditions; and variation in quantities. 

 

12.4.2 Changes in Contract Price for extensions in Contract Time may include increase in the Cost of the Work, as 

provided in Article 11, related to the extension in Contract Time, but shall exclude costs that are unaffected or do 

not relate to the extension in Contract Time, such as: (a) operating costs of construction equipment assigned to 

the Work on a continuous basis but primarily used in the furnishing and incorporating of materials/equipment 

into the Work, (b) operating costs and owned/rental costs of construction equipment used solely in the furnishing 

and incorporating of materials/equipment into the Work (crane used for specific lifts, concrete pump used for 

specific pours, etc.), and fully paid site facilities, tools, etc. 

 

12.4.3 If a delay meeting the conditions of paragraph 12.4.1 delays Substantial completion of the Work beyond 

the Contract Time for Substantial Completion, OWNER shall negotiate with CONTRACTOR the reimbursement of 

an amount to cover administrative costs (under paragraphs 11.5.1 through 11.5.4) that will be or were unabsorbed 

prior to the expiration date of that contract Time. Reimbursement shall be based on the lesser of (a) five percent 

(5%) times that portion of the Contract Price remaining un-billed, less retainage, prior to the expiration of that 

Contract Time, or (b) the product of that un-billed portion of the Contract Price times the (companywide) ratio of 

CONTRACTOR's administrative costs to billings, or (c) that amount derived by an application of the Eichleay 

formula. 

 

12.4.4 CONTRACTOR shall not recover from OWNER (a) acceleration costs incurred to overcome delays which 

warrant extensions in Contract Time but exclude changes in Contract Price, (b) escalation costs for any part of the 

Work not delayed beyond the Late Dates in the Official Schedule, or (c) delay costs not expressly allowed in this 

Article. 

 

ARTICLE 13 - Warranty and Guarantee; Tests and Inspections: Correction, Removal or Acceptance of Defective 
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Work 

 

13.1 WARRANTY AND GUARANTEE: CONTRACTOR warrants and guarantees to OWNER and ENGINEER that all 

Work will be in accordance with the Contract Documents and will not be defective. Prompt notice of observed 

defects shall be given to CONTRACTOR. All defective Work, whether or not in place, may be rejected, corrected or 

accepted as provided in this Article 13. 

 

13.1.1 The obligations of CONTRACTOR under this Paragraph 13.1 shall be in addition to and not in limitation of 

any obligation imposed upon him by special guarantees required by the Contract Documents or otherwise 

prescribed by law. 

 

13.1.2 In special circumstances where a particular item of equipment or part of the Work reaches Substantial 

Completion upon successful performance of Pre-operational Testing, and notwithstanding anything in the 

Contract Documents to the contrary, CONTRACTOR shall maintain the particular item of equipment or part of the 

Work in good order and in proper working condition during the period between Substantial Completion and 

Initiation of Operation, and for such maintenance CONTRACTOR shall receive no adjustment to the Contract Price. 

 

13.1.3 The warranty or guarantee provided by CONTRACTOR under Paragraph 13.1 of the General Conditions shall 

remain in full effect throughout the period from the date of Initiation of Operation of the entire work to the end 

of the Correction Period (as that term is defined in these General Conditions. 

 

13.2 ACCESS TO WORK: ENGINEER and ENGINEER's representatives, other representatives of OWNER, testing 

agencies and governmental agencies with jurisdictional interests will have access to the Work at reasonable times 

for their observation, inspection and testing. CONTRACTOR shall provide proper and safe conditions for such 

access. 

 

13.3 NOTICE OF TESTS AND INSPECTIONS: CONTRACTOR shall give ENGINEER timely notice of readiness of the 

Work for all required inspections, tests or approvals.  

 

13.4 TESTS AND INSPECTIONS: If any laws or regulations of any public body having jurisdiction requires any 

Work (or part thereof) to specifically be inspected, tested or approved, CONTRACTOR shall assume full 

responsibility therefore, pay all costs in connection therewith and furnish ENGINEER the required certificates of 

inspection, testing or approval. CONTRACTOR shall also be responsible for and shall pay all costs in connection 

with any inspection or testing required in connection with OWNER'S or ENGINEER's acceptance of a Supplier of 

materials or equipment proposed to be incorporated in the Work, or of materials or equipment submitted for 

approval to CONTRACTOR'S purchase thereof for incorporation in the work. 

 

13.4.1 All construction testing and certifications required under the Specifications shall be performed by Certified 

Technicians from an Independent Testing Laboratory.  

 

13.4.2 The Testing Laboratory shall submit to the ENGINEER and the CONTRACTOR one digital copy, of all 

applicable test data, certifications and reports as required. All required test data and material certifications for 

each respective item of work must be submitted to the ENGINEER prior to application for payment. Any 

applications not accompanied by required test data and/or certifications shall be recommended for payment at 

an amount not to exceed 50% of contract until cost of required test data and certifications are submitted and 

subsequently approved. 

 

13.4.3 Upon completion of the project and prior to substantial completion, the testing laboratory shall certify 
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that all testing and certification requirements of the specification have been satisfactorily met. 

 

13.4.4 The CONTRACTOR is cautioned to provide termination provisions in its sub-agreement with the testing 

laboratory. In the event that the testing services prove not up to recognized standards, the ENGINEER reserves 

the right to withdraw his approval and require another laboratory be furnished by the CONTRACTOR at no increase 

in Contract Price. 

 

13.5 All inspections, tests or approvals other than those required by laws or regulations of any public body 

having jurisdiction shall be performed by organizations acceptable to OWNER  

 

13.6 If any Work (including the work of others) that is to be inspected, tested or approved is covered without 

written concurrence of ENGINEER, it must, if requested by ENGINEER, be uncovered for observation. Such 

uncovering shall be at CONTRACTOR'S expense unless CONTRACTOR has given ENGINEER timely notice of 

CONTRACTOR'S intention to cover the same and ENGINEER has not acted with reasonable promptness in response 

to such notice. 

 

13.7 Neither observations by ENGINEER nor inspections, tests or approvals by others shall relieve 

CONTRACTOR from CONTRACTOR'S obligations to perform the Work in accordance with the Contract Documents. 

 

13.8 UNCOVERING WORK: If any Work is covered contrary to the written request of ENGINEER, it must, if 

requested by ENGINEER, be uncovered for ENGINEER'S observation and replaced at CONTRACTOR'S expense. 

 

13.9 PAYMENT FOR UNCOVERING WORK: If ENGINEER considers it necessary or advisable that covered Work be 

observed by ENGINEER or inspected or tested by others, CONTRACTOR, at ENGINEER'S request, shall uncover, 

expose or otherwise make available for observation, inspection or testing as ENGINEER may require, that portion 

of the Work in question, furnishing all necessary labor, material and equipment. If it is found that such work is 

defective, CONTRACTOR shall bear all direct, indirect and consequential costs of such uncovering, exposure, 

observation, inspection and testing, and of satisfactory reconstruction, (including but not limited to fees and 

charges of Engineers, Architects, Attorneys and other professionals), and OWNER shall be entitled to an 

appropriate decrease in the Contract Price, if the parties are unable to agree as to the amount thereof, may make 

a claim therefore as provided in Article 11. If, however, such Work is not found to be defective, CONTRACTOR shall 

be allowed an increase in the Contract Price of an extension of the Contract Time, or both, directly attributable to 

such uncovering, exposure, observation, inspection, testing and reconstruction; and, if the parties are unable to 

agree as to the amount or extent thereof, CONTRACTOR may make a claim therefore as provided in Articles 11 

and 12. 

 

13.10 OWNER MAY STOP THE WORK: If the Work is defective, or CONTRACTOR fails to supply sufficient skilled 

workmen or suitable materials or equipment, or fails to furnish or perform the Work in such a way that the 

completed Work will conform to the Contract Documents, OWNER may order CONTRACTOR to stop the Work, or 

any portion thereof, until the cause for such order has been eliminated; however, this right of OWNER to stop the 

Work shall not give rise to any duty on the part of OWNER to exercise this right for the benefit of CONTRACTOR 

or any other party. In the event the OWNER stops the work pursuant to this paragraph 13.10, CONTRACTOR shall 

not be entitled to delay damages, including without limitation, demands for extended job site overhead,  home 

office overhead, cumulative impacts, loss of productivity and efficiency, learning curve impacts, equipment down 

time and/or interest penalties, occasioned directly or indirectly by the stop work order. 

 

13.11 CORRECTION OR REMOVAL OF DEFECTIVE WORK: If required by ENGINEER, CONTRACTOR shall promptly, 

as directed, either correct all defective Work, whether or not fabricated, installed or completed, or, if the Work 
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has been rejected by ENGINEER, remove it from the site and replace it with non-defective Work. CONTRACTOR 

shall bear all direct, indirect and consequential costs of such correction or removal (including but not limited to 

fees and charges of engineers, architects, attorneys and other professionals, and court costs) made necessary 

thereby. CONTRACTOR shall not be entitled to time extension of the Contract Time for correction or removal of 

defective work. 

 

13.12 ONE YEAR CORRECTION PERIOD: If within the period from the date of Substantial Completion of a particular 

item of equipment or a designated part of the work to one year after the date of Initiation of Operation for the 

Project, the particular item of equipment or designated part of the work is found to be defective, CONTRACTOR 

shall promptly, without an adjustment in Contract Price and in accordance with ENGINEER'S written instructions, 

either correct such defective Work, or if it has been rejected by ENGINEER, remove it from the site and replace it 

with non-defective work. If CONTRACTOR does not promptly comply with the terms of such instructions, or in an 

emergency where delay would cause serious risk of loss or damage, OWNER may have the defective Work 

corrected or the rejected Work removed and replaced, and all direct, indirect and consequential costs of such 

removal and replacement, (including but not limited to fees and charges of engineers, architects, attorneys and 

other professionals) will be paid by CONTRACTOR. 

13.12.1 Subject to the conditions set forth in paragraphs 13.1.2 and 13.1.3 and the adjustments described in 

Subparagraphs 13.12.2, below, the Correction Period shall be one year. 

13.12.2 Unless another date is indicated in the Contract Documents the date the Work is Substantially Complete 

shall be the date for Initiation of Operation to occur. However, OWNER may at its sole option advance or delay 

the date for Initiation of Operation, and CONTRACTOR'S obligations to extend warranties and guarantees in 

accordance with paragraph 13.1.2 and 13.1.3 or to maintain the Work in accordance with paragraph 13.1.2 until 

then shall remain absolute. Applicable Change Orders shall be executed by the parties to adjust the Contract Price, 

as appropriate. 

 

13.12.3 CONTRACTOR'S responsibilities under the paragraph 13.12, including sub-paragraphs, are in addition to, 

not in lieu of, all other obligations imposed by these contract documents, or imposed by applicable State laws. 

 

13.13 ACCEPTANCE OF DEFECTIVE WORK: If, instead of requiring correction or removal and replacement of 

defective Work, OWNER (and, prior to ENGINEER'S recommendations of final payment, also ENGINEER) prefers to 

accept it, OWNER may do so. CONTRACTOR shall bear all direct, indirect and consequential costs attributable to 

OWNER'S evaluation of and determination to accept such defective Work (such costs to be approved by ENGINEER 

as to reasonableness and to include but not be limited to fees and charges of engineers, architects, attorneys and 

other professionals). If any such acceptance occurs prior to ENGINEER'S recommendation of final payment, a 

Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the 

Work; and OWNER shall be entitled to an appropriate decrease in the Contract Price, and, if the parties are unable 

to agree as to the amount thereof, OWNER may make a claim therefore as provided in Article 11. If the acceptance 

occurs after such recommendation, an appropriate amount will be paid by CONTRACTOR to OWNER. 

 

13.14 OWNER MAY CORRECT DEFECTIVE WORK: If CONTRACTOR fails within a reasonable time after written notice 

of ENGINEER to proceed to correct and to correct defective Work or to remove and replace rejected Work as 

required by ENGINEER in accordance with paragraph 13.11, or if CONTRACTOR fails to perform the Work in 

accordance with the Contract Documents, or if CONTRACTOR fails to comply with any other provision of the 

Contract Documents, OWNER may, after seven days' written notice to CONTRACTOR, correct and remedy any 

such deficiency. In exercising the rights and remedies under this paragraph OWNER shall proceed expeditiously. 

To the extent necessary to complete corrective and remedial action, OWNER may exclude CONTRACTOR from all 

or part of the site, take possession of all or part of the Work, and suspend CONTRACTOR'S services related thereto, 
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take possession of CONTRACTOR'S tools, appliances, construction equipment and machinery at the site and 

incorporate in the Work all materials and equipment stored at the site or for which OWNER has paid CONTRACTOR 

but which are stored elsewhere. CONTRACTOR shall allow OWNER, OWNER'S representatives, agents and 

employees such access to the site as may be necessary to enable OWNER to exercise the rights and remedies 

under this paragraph. All direct, indirect and consequential costs of OWNER in exercising such rights and remedies 

shall be charged against CONTRACTOR in an amount approved as to reasonableness by ENGINEER, and a Change 

Order shall be issued incorporating the necessary revisions in the Contract Documents with respect to the Work; 

and OWNER shall be entitled to an appropriate decrease in the Contract Price, and, if the parties are unable to 

agree as to the amount thereof, OWNER may make a claim therefore as provided in Article 11. Such direct, indirect 

and consequential costs will include but not be limited to fees and charges of engineers, architects, attorneys and 

other professionals, all court and arbitration costs and all costs of repair and replacement of work of others 

destroyed or damaged by correction, removal or replacement of CONTRACTOR'S defective Work. CONTRACTOR 

shall not be allowed an extension of the Contract Time because of any delay in performance of the Work 

attributable to the exercise by OWNER of OWNER'S rights and remedies hereunder. 

 

ARTICLE 14 - Payments to Contractor and Completion 

 

14.1 SCHEDULE OF VALUES: The schedule of values established as provided in paragraph 2.9 will serve as the basis 

for progress payments and will be incorporated into a form of Application for Payment acceptable to ENGINEER. 

Progress payments on account of Unit Price Work will be based on the number of units completed. 

 

14.2 APPLICATION FOR PROGRESS PAYMENT: At least seven days before each progress payment falls due (but not 

more often than once a month), CONTRACTOR shall submit to ENGINEER for review an Application for Payment 

filled out and signed by CONTRACTOR covering the Work completed as of the date of the Application and 

accompanied by such supporting documentation as is required by the Contract Documents and also as ENGINEER 

may reasonably require. If payment is requested on the basis of materials and equipment not incorporated in the 

Work but delivered and suitably stored at the site or at another location agreed to in writing, the Application for 

Payment shall also be accompanied by such data, satisfactory to OWNER, as will establish OWNER'S title to the 

material and equipment and protect OWNER'S interest therein, including applicable insurance. Only major items 

of material and equipment to be incorporated in the project will be eligible for payment.  These items must be 

easily accountable by the ENGINEER.  Payment for these materials will be invoice prices for the material, submitted 

with the request for payment, which price shall not exceed the appropriate portion of the contract items in which 

such materials are to be incorporated.  The amount of retainage with respect to progress payments will be as 

stipulated in the Agreement. 

 

14.2.1 Notwithstanding any other provisions of these contract documents to the contrary, OWNER is under no 

duty or obligation whatsoever to any Subcontractor, laborer or other party to ensure that payments due and 

owing by CONTRACTOR to any of them are or will be made. Such parties shall rely only on CONTRACTOR'S surety 

bonds for remedy of nonpayment by CONTRACTOR. 

 

14.3 CONTRACTOR'S WARRANTY OF TITLE: CONTRACTOR warrants and guarantees that title to all Work, materials 

and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to 

OWNER no later than the time of payment free and clear of all Liens. 

 

14.4 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT: ENGINEER will, within ten days after receipt of each 

application for Payment, either indicate in writing a recommendation of payment and present the Application to 

OWNER, or return the Application to CONTRACTOR indicating in writing ENGINEER'S reasons for refusing to 

recommend payment. In the latter case, CONTRACTOR may make the necessary corrections and re- submit the 
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Application. Forty-five (45) days after presentation of the Application for Payment with ENGINEER'S 

recommendation, the amount recommended will (subject to the provisions of the last sentence of paragraph 14.7) 

become due and when due will be paid by OWNER to CONTRACTOR. 

 

14.5 ENGINEER'S recommendation of any payment requested in an Application for Payment will constitute a 

representation by ENGINEER to OWNER, based on ENGINEER'S on-site observations of the Work in progress as an 

experienced and qualified design professional and on ENGINEER'S review of the Application for Payment and the 

accompanying data and schedules that the Work has progressed to the point indicated; that, to the best of 

ENGINEER'S knowledge, information and belief, the quality of the Work is in accordance with the Contract 

Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, 

to the results of any subsequent tests called for in the Contract Documents, to a final determination of quantities 

and classifications for Unit Price Work under paragraph 9.10, and to any other qualifications stated in the 

recommendation); and that CONTRACTOR is entitled to payment of the amount recommended. However, by 

recommending any such payment ENGINEER will not thereby be deemed to have represented that exhaustive or 

continuous on-site inspections have been made to check the quality or quantity of the Work beyond the 

responsibilities specifically assigned to ENGINEER in the Contract Documents or that there may not be other 

matters or issues between the parties that might entitle CONTRACTOR to be paid additionally by OWNER or 

OWNER to withhold payment to CONTRACTOR. 

 

14.6 ENGINEER'S recommendation of final payment will constitute an additional representation by ENGINEER to 

OWNER that the conditions precedent to CONTRACTOR'S being entitled to final payment as set forth in paragraph 

14.13 have been fulfilled. 

 

14.7 ENGINEER may refuse to recommend the whole or any part of any payment if, in ENGINEER'S opinion, it 

would be incorrect to make such representations to OWNER.  ENGINEER may also refuse to recommend any such 

payment, or, because of subsequently discovered evidence or the results of subsequent inspections or tests, 

nullify and such payment previously recommended, to such extent as may be necessary in ENGINEER'S opinion to 

protect OWNER from loss because: 

 

14.7.1 the Work is defective, or completed Work has been damaged requiring correction or replacement, 

 

14.7.2 the Contract Price has been reduced by Change Order, 

 

14.7.3 OWNER has been required to correct defective Work or complete Work in accordance with paragraph 

13.14, or 

 

14.7.4 of ENGINEER'S actual knowledge of the occurrence of any of the events enumerated in paragraphs 15.2.1 

through 15.2.9 inclusive. 

 

14.7.5 OWNER may refuse to make payment of the full amount recommended by ENGINEER because claims have 

been made against OWNER, or OWNER has claims against CONTRACTOR including but not limited to liquidated 

damages for anticipated or actual late completion, on account of CONTRACTOR'S performance or furnishing of 

the Work, or Liens have been filed in connection with the Work or there are other items entitling OWNER to a set-

off against the amount recommended, but OWNER must give CONTRACTOR prompt written notice (with a copy 

to ENGINEER) stating the reasons for such action. 

 

14.8 SUBSTANTIAL COMPLETION: When CONTRACTOR considers the entire Work ready for its intended use 

CONTRACTOR shall notify OWNER and ENGINEER in writing that the entire Work is substantially complete (except 
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for items specifically listed by CONTRACTOR as incomplete) and request that ENGINEER issue a certificate of 

Substantial Completion. Within a reasonable time thereafter, OWNER, CONTRACTOR and ENGINEER shall make 

an inspection of the Work to determine the status of completion. If ENGINEER does not consider the Work 

substantially complete, ENGINEER will notify CONTRACTOR in writing giving the reason therefore. If ENGINEER 

considers the Work substantially complete, ENGINEER will prepare and deliver to OWNER a tentative certificate 

of Substantial Completion, which shall fix the date of substantial completion. There shall be attached to the 

certificate a tentative list of items to be completed or corrected before final payment. OWNER shall have seven 

days after receipt of the tentative certificate during which he may make written objection to ENGINEER as to any 

provisions of the certificate or attached list. If, after considering such objections, ENGINEER concludes that the 

Work is not substantially complete, ENGINEER will within twenty-eight days after submission of the tentative 

certificate to OWNER notify CONTRACTOR in writing, stating his reasons. If after consideration of OWNER'S 

objections, ENGINEER considers the WORK substantially complete, ENGINEER will within said twenty-eight days 

execute and deliver to OWNER and CONTRACTOR a definitive certificate of Substantial Completion (with a revised 

tentative list of items to be complete or corrected) reflecting such changes from the tentative certificate as 

ENGINEER believes justified after consideration of any objections from OWNER. At the time of delivery of the 

tentative certificate of Substantial Completion, ENGINEER will deliver to OWNER and CONTRACTOR a written 

recommendation as to division of responsibilities pending final payment between OWNER and CONTRACTOR with 

respect to security, operation, safety, maintenance, heat, utilities, insurance and warranties. Unless OWNER and 

CONTRACTOR agree otherwise in writing and so inform ENGINEER prior to ENGINEER'S issuing the definitive 

certificate of Substantial Completion ENGINEER'S aforesaid recommendation will be binding on OWNER and 

CONTRACTOR until final payment. Once determined the Work is identified as substantially complete a Certificate 

of Substantial Completion AIA G704 or other acceptable form will be issued. 

 

14.9 EXCLUSION OF CONTRACTOR FROM SITE: OWNER shall have the right to exclude CONTRACTOR from the 

Work after the date of Substantial Completion, but OWNER shall allow CONTRACTOR reasonable access to 

complete or correct items on the tentative list. 

 

14.10 PARTIAL UTILIZATION: Use by OWNER of any finished part of the Work, which has specifically been identified 

in the Contract Documents, or which OWNER, ENGINEER and CONTRACTOR agree constitutes a separately 

functioning and usable part of the Work that can be used by OWNER without significant interference with 

CONTRACTOR'S performance of the remainder of the Work, may be accomplished prior to Substantial Completion 

of all the Work subject to the following: 

 

14.10.1 OWNER at any time may request CONTRACTOR in writing to permit OWNER to use any such part of the 

Work which OWNER believes to be ready for its intended use and substantially complete. If CONTRACTOR agrees, 

CONTRACTOR will certify to OWNER and ENGINEER that said part of the Work is substantially complete and 

request ENGINEER to issue a certificate of Substantial Completion for that part of the Work. CONTRACTOR at any 

time may notify OWNER and ENGINEER in writing that CONTRACTOR considers any such part of the Work ready 

for its intended use and substantially complete and request ENGINEER to issue a certificate of Substantial 

Completion for that part of the Work. Within a reasonable time after either such request, OWNER, CONTRACTOR 

and ENGINEER shall make an inspection of that part of the Work to determine its status of completion. If ENGINEER 

does not consider that part of the Work to be substantially complete, ENGINEER will notify OWNER and 

CONTRACTOR in writing giving the reasons therefore. If ENGINEER considers that part of the Work to be 

substantially complete, the provisions of paragraphs 14.8 and 14.9 will apply with respect to certification of 

Substantial Completion of that part of the Work and the division of responsibility in respect thereof and access 

thereto. 

 

14.10.2  OWNER may at any time request CONTRACTOR in writing to permit OWNER to take over operation of any 
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such part of the Work although it is not substantially complete. A copy of such request will be sent to ENGINEER 

and within a reasonable time thereafter OWNER, CONTRACTOR and ENGINEER shall make an inspection of that 

part of the Work to determine its status of completion and will prepare a list of the items remaining to be 

completed or corrected thereon before final payment. If CONTRACTOR does not object in writing to OWNER and 

ENGINEER that such part of the Work is not ready for separate operation by OWNER,  ENGINEER will finalize the 

list of items to be completed or corrected and will deliver such list to OWNER and CONTRACTOR together with a 

written recommendation as to the division of responsibilities pending final payment between OWNER and 

CONTRACTOR with respect to security, operation, safety, maintenance, utilities, insurance, warranties and 

guarantees for that part of the Work which will become binding upon OWNER and CONTRACTOR at the time when 

OWNER takes over such operation (unless they shall have otherwise agreed in writing and so informed ENGINEER). 

During such operation and prior to Substantial Completion of such part of the Work OWNER, shall allow 

CONTRACTOR reasonable access to complete or correct items on said list and to complete other related Work. 

 

14.10.3 No occupancy or separate operation of part of the Work will be accomplished prior to compliance with 

the requirements of paragraph 5.7 in respect of property insurance. 

 

14.11 LIEN PERIOD: Within twenty-one (21) days of the receipt of the definitive Certificate of Substantial 

Completion from ENGINEER, OWNER shall adopt and record a Resolution of Acceptance with the Recorder of 

Mortgages of the Parish in which the Agreement has been recorded. The recording of this Resolution of 

Acceptance shall commence a lien period of not less than forty-five (45) consecutive calendar days, during which 

period the retainage will be withheld by OWNER. After the said lien period, CONTRACTOR shall be responsible for 

obtaining from the Recorder of Mortgages a Certificate that the Agreement at the end of said forty-five day period, 

is clear of all liens, privileges, judgments or encumbrances of any nature whatsoever, which certificate he shall 

submit with his application for final payment to ENGINEER. 

 

14.12 FINAL INSPECTION: Upon written notice from CONTRACTOR that the entire Work or an agreed portion 

thereof is complete, ENGINEER will make a final inspection with OWNER and CONTRACTOR and will notify 

CONTRACTOR in writing of the particulars in which this inspection reveals that the Work is incomplete or defective. 

CONTRACTOR shall immediately take such measures as are necessary to remedy such deficiencies.  

 

14.13 FINAL APPLICATION FOR PAYMENT: After CONTRACTOR has completed all such corrections to the 

satisfaction of the ENGINEER, and delivered  four (4) sets of all maintenance and operating instructions, schedules, 

guarantees, Bonds, certificates of inspection, marked-up record documents (as provided in paragraph 6.17) and 

other documents, all as required by the Contract Documents, and after ENGINEER has indicated that the Work is 

acceptable (subject to the provisions of paragraph 14.17), CONTRACTOR may make application for final payment 

following the procedure for progress payments. The final Application for Payment shall be accompanied by all 

documentation called for in the Contract Documents, together with complete and legally effective releases or 

waivers (satisfactory to OWNER) of all Liens arising out of or filed in connection with the Work. In lieu thereof and 

as approved by OWNER, CONTRACTOR may furnish receipts or releases in full; an affidavit of CONTRACTOR that 

the releases and receipts include all labor, services, material and equipment for which a Lien could be filed, and 

that all payrolls, material and equipment bills, and other indebtedness connected with the Work for which OWNER 

or OWNER'S property might in any way be responsible, have been paid or otherwise satisfied; and consent of the 

surety, if any, to final payment. If any Subcontractor or Supplier fails to furnish a release or receipt in full, 

CONTRACTOR may furnish a Bond or other collateral satisfactory to OWNER to indemnify OWNER against any 

Lien. 

 

14.13.1 Notwithstanding any provision of the Contract Documents to the contrary, OWNER shall not be deemed 

to have accepted the work or to have waived claims against CONTRACTOR as provided in Paragraph 14.16 until (i) 
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Initiation of Operation and (ii) payment of all remaining amount of the Contract Price. 

 

14.13.2 As a condition to payment of all remaining portions of the Contract Price of the Unit Price Agreement, 

CONTRACTOR shall perform all Startup Testing and shall notify ENGINEER that the work is ready for final 

inspection. Such Startup Testing and notice to ENGINEER may be accomplished only after CONTRACTOR delivers 

written notice of the expected date of Initiation of Operation. 

 

14.13.3 The requirements and provisions of Paragraphs 14.11, 14.12, and 14.13 of the General Conditions shall 

apply to payment of the remaining Contract Price pursuant to the Unit Price Agreement, as well to final payment 

under the Unit Price Agreement. 

 

14.14  FINAL PAYMENT AND ACCEPTANCE: If, on the basis of ENGINEER'S observation of the Work during 

construction and final inspection, and ENGINEER'S review of the final Application for Payment and accompanying 

documentation - all as required by the Contract Documents, ENGINEER is satisfied that the Work has been 

completed and CONTRACTOR'S other obligations under the Contract Documents have been fulfilled, ENGINEER 

will, within ten days after receipt of the Final Application for Payment, indicate in writing ENGINEER'S 

recommendation of payment and present the Application to OWNER for payment. Thereupon ENGINEER will give 

written notice to OWNER and CONTRACTOR that the Work is acceptable subject to the provisions of paragraph 

14.17. Otherwise, ENGINEER will return the Application to CONTRACTOR, indicating in writing the reasons for 

refusing to recommend final payment, in which case CONTRACTOR shall make the necessary corrections and re-

submit the Application. Thirty days after presentation to OWNER of the Application and accompanying 

documentation, in appropriate form and substance, and with ENGINEER'S recommendation and notice of 

acceptability, the amount recommended by ENGINEER will become due and will be paid by OWNER to 

CONTRACTOR. A Final Acceptance Form, which has been included in this section, shall be executed by the OWNER 

upon final acceptance of the Work. 

 

14.15 If, through no fault of CONTRACTOR, final completion of the Work is significantly delayed and if ENGINEER 

so confirms, OWNER shall, upon receipt of CONTRACTOR'S final Application for Payment and recommendation of 

ENGINEER, and without terminating the Agreement, make payment of the balance due for that portion of the 

Work fully completed and accepted. If the remaining balance to be held by OWNER for Work not fully completed 

or corrected is less than the retainage stipulated in the Agreement, and if Bonds have been furnished as required 

in paragraph 5.1, the written consent of the surety to the payment of the balance due for that portion of the Work 

fully completed and accepted shall be submitted by CONTRACTOR to ENGINEER with the Application for such 

payment. Such payment shall be made under the terms and conditions governing final payment, except that it 

shall not constitute a waiver of claims. 

 

14.16 CONTRACTOR'S CONTINUING OBLIGATION: CONTRACTOR'S obligation to perform and complete the Work 

in accordance with the Contract Documents shall be absolute. Neither recommendation of any progress or final 

payment by  ENGINEER, nor the issuance of a certificate of Substantial Completion, nor any payment by OWNER 

to CONTRACTOR under the Contract Documents, nor any use or occupancy of the Work or any part thereof by 

OWNER, nor any act of acceptance by OWNER nor any failure to do so, nor any review and approval of Shop 

Drawing or sample submission, nor the issuance of a notice of acceptability by ENGINEER pursuant to paragraph 

14.14, nor any correction of defective Work by OWNER will constitute an acceptance of Work not in accordance 

with the Contract Documents or a release of CONTRACTOR'S obligation to perform the Work in accordance with 

the Contract Documents (except as provided in paragraph 14.17). 

 

14.17 WAIVER OF CLAIMS: The making and acceptance of any final payment will constitute: 
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14.17.1 A waiver of all claims by OWNER against CONTRACTOR, except claims previously made in writing and still 

unsettled, or claims arising from unsettled Liens, from defective Work appearing after final inspection pursuant 

to paragraph 14.12 or from failure to comply with the Contract Documents or the terms of any special guarantees 

specified herein; however, it will not constitute a waiver by OWNER of any rights in respect of CONTRACTOR'S 

continuing obligations under the Contract Documents; and 

 

14.17.2 a waiver of all claims by CONTRACTOR against OWNER other than those previously made in writing and 

still unsettled. 

ARTICLE 15 - Suspension of Work and Termination 

 

15.1 OWNER MAY SUSPEND WORK: OWNER may, at any time and without cause, suspend the Work or any portion 

thereof by notice in writing to CONTRACTOR and ENGINEER which will fix the date on which Work shall be 

resumed. CONTRACTOR shall resume the Work on the date so fixed. CONTRACTOR shall be allowed an increase 

in the Contract Price or an extension of the Contract Time, or both, directly attributable to any suspension if 

CONTRACTOR makes an approved claim therefore as provided in Articles 11 and 12. If OWNER stops work under 

Paragraph 13.10 or suspends CONTRACTOR'S services under paragraph 13.14, or suspends the work or any portion 

thereof because of CONTRACTOR'S failure to prosecute the Work without endangering persons and property, 

CONTRACTOR shall be entitled to no extension of Contract Time or increase in Contract Price. 

 

15.2 OWNER MAY TERMINATE:  OWNER may terminate CONTRACTOR's services for cause upon the occurrence 

of any one or more of the following events: 

 

15.2.1 If CONTRACTOR commences a voluntary case under any chapter of the Bankruptcy Code (Title 11, United 

States Code), as now or hereafter in effect, or if CONTRACTOR takes any equivalent or similar action by filing a 

petition otherwise under any other federal or state law in effect at such time relating to the bankruptcy or 

insolvency; 

 

15.2.2 If a petition is filed against CONTRACTOR under any chapter of the Bankruptcy Code as now or hereafter in 

effect at the time of filing, or if a petition is filed seeking any such equivalent or similar relief against CONTRACTOR 

under any other federal or state law in effect at the time relating to bankruptcy or insolvency; 

 

15.2.3 If CONTRACTOR makes a general assignment for the benefit of creditors; 

 

15.2.4 If a trustee, receiver, custodian or agent of CONTRACTOR is appointed under applicable law or under 

contract, whose appointment or authority to take charge of property of CONTRACTOR is for the purpose of 

enforcing a Lien against such property or for the purpose of general administration of such property for the benefit 

of CONTRACTOR'S creditors; 

 

15.2.5 If CONTRACTOR admits in writing an inability to pay its debts generally as they become due; 

 

15.2.6 If CONTRACTOR persistently fails to perform the Work in accordance with the Contract Documents 

(including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or 

failure to adhere to the progress schedule established under paragraph 2.9 as revised from time to time); 

 

15.2.7 If CONTRACTOR disregards Laws or Regulations of any public body having jurisdiction; 

 

15.2.8 If CONTRACTOR disregards the authority of ENGINEER; or 

15.2.9 If CONTRACTOR otherwise violates in any substantial way any provisions of the Contract Documents; 
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In such case, CONTRACTOR shall not be entitled to receive any further payment beyond an amount equal to the 

value of the Work actually completed and the value of materials and equipment not incorporated in the Work but 

delivered and suitably stored, less the aggregate of payments previously made. If the direct and indirect costs of 

completing the Work exceed the unpaid balance of the Contract Price, CONTRACTOR shall pay the difference to 

OWNER. Such costs incurred by OWNER shall be incorporated in a Change Order, but in finishing the Work, 

OWNER shall not be required to obtain the lowest figure for the work performed. CONTRACTOR'S obligations to 

pay the difference between such costs and such unpaid balance shall survive termination of the Agreement. 

15.3 Where CONTRACTOR'S services have been so terminated by OWNER, the termination will not affect any 

rights or remedies of OWNER against CONTRACTOR then existing or which may thereafter accrue. Any retention 

or payment of moneys due CONTRACTOR by OWNER will not release CONTRACTOR from liability. 

 

15.4 TERMINATION FOR CONVENIENCE: Upon seven days' written notice to CONTRACTOR and ENGINEER, OWNER 

may, without cause and without prejudice to any other right or remedy, elect to abandon the Work and terminate 

the Agreement.  

 

15.4.1 In any termination for convenience, CONTRACTOR shall be paid for (a) Work completed, in accordance with 

the Contract Documents, before receipt of the notice of termination, and (b) reasonable termination settlement 

costs for commitments that have become firm before the termination. CONTRACTOR shall not be paid any 

anticipated and unrealized supplemental costs, administrative expenses and profit for uncompleted Work. If no 

agreement can be reached as to reasonable termination costs, OWNER and CONTRACTOR shall follow the 

provisions in federal regulation FAR 52.249-2, found in 48 CFR Part 52. 

 

15.4.2 Upon termination for convenience, OWNER shall have full power and authority to take possession of the 

Work, assume any sub-agreements with Subcontractors and Suppliers that OWNER selects, and prosecute the 

Work to completion by contract or as OWNER may deem expedient. 

 

15.4.3 If after notice of termination of the services of CONTRACTOR for cause, it is determined that CONTRACTOR 

was not in default, the termination shall be deemed to have been for the convenience of OWNER. In such event, 

CONTRACTOR may recover from OWNER payment for Work completed and reasonable termination costs as 

provided in paragraph 15.4.1. 

 

15.5 CONTRACTOR MAY STOP WORK OR TERMINATE: If, through no act or fault of CONTRACTOR, the Work is 

suspended for a period of more than ninety days by OWNER or ENGINEER  fails to act on any Application for 

Payment within sixty days after it is submitted, or OWNER fails for sixty days to pay CONTRACTOR any sum finally 

determined to be due, then CONTRACTOR may, upon seven days' written notice to OWNER and  ENGINEER, 

terminate the Agreement and recover from OWNER payment for all Work executed and any expense sustained 

plus reasonable termination expenses. In addition and in lieu of terminating the Agreement, if ENGINEER has 

failed to act on an Application for Payment or OWNER has failed to make any payment as aforesaid, CONTRACTOR 

may upon seven days' written notice to OWNER and ENGINEER stop the Work until payment of all amounts then 

due. The provisions of this paragraph shall not relieve CONTRACTOR of his obligations under paragraph 6.29 to 

carry on the Work in accordance with the progress schedule and without delay during disputes and disagreements 

with OWNER. 

 

ARTICLE 16 - Dispute Resolution 

16.1 Subject to the conditions set forth in subparagraphs 16.2, 16.2.1 and 16.2.2 hereof, all claims, disputes 

and other matters and questions arising out of or relating to the Contract Documents or the breach thereof, except 
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claims waived by the making and accepting of final payment as provided in Section 14.17, shall be decided by 

arbitration between the parties. This agreement to arbitrate shall be specifically enforceable under the Louisiana 

Arbitration Act and the award rendered by the arbitrators shall be final and a judgment may be entered thereon 

in the State District Court for the Parish of St. John the Baptist, State of Louisiana. 

 

16.2 Any arbitration provided for hereunder will be conducted in accordance with the Construction Arbitration 

Rules of the American Arbitration Association (AAA), subject to the following: 

16.2.1 OWNER shall not be compelled to arbitrate any dispute without its express consent given in writing after 

demand is made for arbitration. 

 

16.2.2 Arbitration shall be conducted in St. John the Baptist Parish, Louisiana and the laws of the State of 

Louisiana shall be controlling as to matters of law. 

 

16.3 Subject to any recognized privilege, discovery shall be available to each party to the arbitration as it would 

be available in the District Court for the Parish of St. John the Baptist under the provisions of the LA Code of Civil 

Procedure in effect at the time of demand for arbitration. Notices, time periods and other procedural matters 

shall be governed by the rules that apply in Louisiana District Courts which shall be enforced by the AAA in the 

same manner as in the Louisiana District Court. 

 

16.4 A pre-hearing conference shall be held not sooner than sixty (60) days after the filing of the answer, at 

which time a pre- hearing summary shall be filed by each party, setting forth all claims and counterclaims with 

specificity, all witnesses expected to be called at the hearing, all documents proposed to be introduced,   

and all items of claimed damages including dollar amounts therefore. 

 

16.5 All discovery and amendments to the pre-hearing summary shall be concluded thirty (30) days prior to 

the arbitration date. Failure on the part of the CONTRACTOR to provide the foregoing discovery and disclosure 

shall render any claim supported by witnesses or documents not so disclosed null, void and waived. 

 

16.6 In the event of any arbitration demanded and agreed to by the OWNER, each party shall select an 

arbitrator and the two so selected shall select a third from a panel proposed by the AAA. In the event that the two 

cannot agree upon an neutral arbitrator from the AAA list within thirty (30) days, then the third arbitrator shall be 

designated by the AAA. 

 

16.7 In the event OWNER so elects, CONTRACTOR shall be required to participate in a consolidated arbitration 

to include the ENGINEER. 

 

16.8 The arbitrators shall render a written decision, with conclusions of law and findings of fact, breaking down 

the items of any award on the claim or counterclaim in sufficient detail to enable OWNER to seek any grant 

reimbursement as may be available. 

 

16.9 Notwithstanding anything else in the Contract Documents to the contrary, the CONTRACTOR shall carry 

on the work and maintain its progress during litigation or any arbitration proceedings, and OWNER shall continue 

to perform and pay as otherwise required by the Contract Documents. 

 

16.10 In the event OWNER elects not to arbitrate one or more disputes, the dispute or disputes which the 

OWNER elects not to arbitrate shall be decided under the laws of the State of Louisiana in the 40th Judicial District 

Court in and for the Parish of St. John the Baptist, State of Louisiana. 
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16.11 In the event OWNER is required to defend itself against any claim for delay, the OWNER shall be entitled 

to recover costs, including without limitation, administrative costs, attorneys' fees and court costs, from the party 

causing the delay. 

 

ARTICLE 17 - Miscellaneous 

 

17.1 GIVING NOTICE: Whenever any provisions of the Contract Documents requires the giving of written 

notice, it shall be deemed to have been validly given if delivered in person to the individual or to a member of the 

firm or to an officer of the corporation for whom it is intended, or if delivered at or sent by registered or certified 

mail, postage prepaid, to the last business address known to the giver of the notice. 

 

17.2 COMPUTATION OF TIME: 

 

17.2.1 When any period of time is referred to in the Contract Documents by days, it shall be computed to exclude 

the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or 

on a day made a legal holiday by the law of the applicable jurisdiction, such day will be omitted from the 

computation. 

 

17.2.2 A calendar day of twenty-four hours measured from midnight to the next midnight shall constitute a day. 

 

17.3 UTILIZATION OF LOCAL LABOR (STATE RESIDENTS): Contractor shall make every effort to use local labor 

to the fullest extent possible. 

 

17.4 GENERAL: Should OWNER or CONTRACTOR suffer injury or damage to person or property because of any 

error, omission or act of the other party or of any of the other party's employees or agents or others for whose 

acts the other party is legally liable, claim will be made in writing to the other party within a reasonable time of 

the first observance of such injury or damage. The provisions of this paragraph 

17.3 shall not be construed as a substitute for or a waiver of the provisions of any applicable statute of limitations 

or repose. 

 

17.5  DUTIES AND OBLIGATIONS: The duties and obligations imposed by these General Conditions and the rights 

and remedies available hereunder to the parties hereto, and, in particular but without limitation, the warranties, 

guarantees and obligations imposed upon CONTRACTOR by paragraphs 6.26, 13.1, 13.12, 13.14, 14.3 and 15.2 

and all of the rights and remedies available to OWNER and ENGINEER thereunder, are in addition to, and shall not 

be construed in any way as a limitation of, any rights and remedies available to any or all of them which are 

otherwise imposed or available by Laws or Regulations, by special warranty or guarantee or by other provisions 

of the Contract Documents, and the provisions of this paragraph shall be as effective as if repeated specifically in 

the Contract Documents in connection with each particular duty, obligation, right and remedy to which they apply. 

All representations, warranties and guarantees made in the Contract Documents will survive final payment and 

termination or completion of this Agreement. Also, the obligation of CONTRACTOR to maintain the Work until 

Initiation of Operation shall survive final payment and termination and completion of this Agreement. 
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NOTICE BY OWNER OF ACCEPTANCE OF WORK 

 

TO ALL WHOM IT MAY CONCERN, and especially to sub-contractors, workmen, laborers, and furnishers 

of materials: 

 

Public notice is hereby given, according to the law, that the undersigned owner has accepted the work done by: 

 

 

 

 

 

Contractor, under contract with him of date:                                                                                                                

 

To Furnish Labor and Materials:                                                                                                                                        

 

And recorded in original Instrument Number:                 , recorded date:                     of the Clerk of Court of St. 

John the Baptist Parish. 

 

All sub-contractors, workmen, laborers, mechanics, and furnishers of materials must assert whatever claim they 

may have against said contractor, growing out of the execution of said contract, according to law, within the 

fourth-five (45) days from the registration hereof. 

 

St. John the Baptist Parish 

1811 West Airline Hwy. 

LaPlace, LA 70065 

 

     

Parish President 

 

 

Date of Substantial Completion:                                                                    

Bid Number:                                                                                                       

Bid Date:                                                                                                             
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SECTION 06 

SPECIAL CONTRACT PROVISIONS 

 

PART 1 – SUPPLEMENTARY CONDITIONS 

 

1.02 LOUISIANA LICENSE REQUIREMENTS 

 

The State of Louisiana regulations require that any prospective bidder on construction contracts of 

$50,000.00 or greater possess the proper Louisiana contractor's license before he will be allowed to 

acquire copies of bidding documents in accordance with LAR.S.37:2150 et seq. This required license 

category is Highway, Street, and Bridge Construction. 

 

The successful contractor performing services under the terms of the contract shall, by entering said 

contract, waive jurisdiction and venue and submit to the jurisdiction of the district courts for St. John 

the Baptist Parish, regardless of the contractor's residence or domicile. 

 

1.03 FAMILIARIZATION WITH THE WORK 

 

Before submitting his bid, each prospective bidder shall familiarize himself with the work, local 

labor conditions and all laws, regulations and other factors affecting performance of the work. He shall 

carefully correlate his observations with the requirements of the contract documents and otherwise 

satisfy himself of the expense and difficulties for performance of the work. The submission of a bid will 

constitute a representation of compliance by the bidder. There will be no subsequent financial 

adjustment for lack of such familiarization. 

 

1.04 PRE-BID CONFERENCE 

 

All prospective bidders are invited to attend the mandatory pre-bid conference which will be 

held at 10:00 A.M. local time on November 3, 2026 in the St. John the Baptist Parish Government 

Building at 1811 W. Airline Hwy, LaPlace, LA 70068.  

 

1.05 CONTRACT TIME 

 

The Contract Time will commence at the time specified in the notice to proceed and a one-year renewal 

option without price escalation. 

 

1.06 SUBCONTRACTOR QUALIFICATIONS 

 

All bidders wishing to use the services of sub-contractors must submit a list of all subcontractors for 

approval by the Parish prior to the performance of any work under the terms of this contract. 

Subcontractor license & certification documentation, and/or past performance experience, for the 

services to be provided by their personnel shall be provided upon request by the Parish prior to the 

performance of any work by said subcontractor. 
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The contractor may complete his bid by utilization of subcontractors; however, no payment will be made 

by St. John the Baptist Parish to the subcontractor for any work performed under the terms of this 

contract. The contractor assumes all responsibility for the work performed by his subcontractor(s). Any 

subcontractor utilized must have prior experience and be properly licensed and certified for the 

services to be performed for their respective portions of the work. Under the terms of this contract, 

the combined subcontractor effort shall be limited to a maximum of twenty-five percent (25%) of total 

work performed, unless otherwise determined.  The maximum total percentage of work performed by 

all subcontractors, however, must remain less than fifty (50%) percent in aggregate. Additionally, all 

subcontract work shall be governed by all provisions of this contract.   

 

Prior to the award of the contract the contract administrator will notify the bidder if St. John, after due 

consideration and investigation, has reasonable and substantial objection to any person or organization 

on the successful contractor's list of proposed subcontractors. The bidder will then be allowed to submit 

substitute subcontractor/subcontractors acceptable to St. John the Baptist Parish.  Subcontractor 

license & certification documentation, and/or past performance experience, shall be provided upon 

request by the Parish prior to the performance of any work by said subcontractor. 

 

1.08 WORK ON PRIVATE PROPERTY 

 

The contractor shall be aware that his work will be performed adjacent to private property.  The 

contractor shall avoid use of private property by both personnel, equipment, spoil, etc. unless 

permission is obtained by property owner. The contractor shall notify by door tags, prior to the start 

of work in the area, all property owners adjacent to and along the route of construction. The door 

tag shall include names and telephone numbers for key personnel so that property owners can report 

problems. These contact telephone numbers shall be given so that appropriate personnel can be 

contacted 24 hours a day, seven (7) days a week. 

 

1.09 NOTIFICATION OF WORK INTENDED – NOT USED 

 

1.10 SITE CONDITION SURVEY 

 

The contractor shall conduct a thorough survey of the entire job route. This survey should be adequate 

as to ascertain pre-construction/repair and post-construction/repair conditions of all public and private 

property within and adjacent to the construction/repair limits. Site photographs shall be taken prior 

to and after completion of construction/repair project. Sufficient photographs shall be provided by the 

contractor and submitted to the Parish to resolve any damage claims which may arise due to the 

construction/repair of this project. Lack of pre-repair photos could result in claims having to be paid 

totally by the contractor. All costs associated with this survey shall be paid by the contractor. 

 

1.11 QUALIFICATIONS OF BIDDERS 

 

Bidders must have a practical knowledge of the particular work and shall have all labor and equipment 

necessary to satisfactorily complete the work orders and available personnel who possess the required 

licenses and other certifications. 
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1.12 COMMENCEMENT OF WORK 

 

The Contract Time will commence at the time specified in the notice to proceed and a one-year renewal 

option without price escalation. 

 

1.13 NOT USED 

 

1.14 INVOICES 

 

Invoices must be submitted for payment and the invoice shall reflect all work that is 100% completed. There will 

be no payment or partial payment for work in progress. All invoices submitted for payment must have a 

description of all work performed as directed by Parish issued task orders as well as all restoration work complete 

submitted with all “original" paperwork attached i.e., associated task orders and monthly schedule notifications. 

The contractor shall provide draft invoices for completed work orders and directives to the Parish for review and 

approval.  Construction invoices shall be submitted using the AIA Application and Certification for Payment AIA 

G702 and AIAG703 forms unless otherwise determined. These invoices are to be completed by the prime 

contractor and approved by the Parish for payment.  Invoices shall be provided on a monthly basis at a minimum 

or as otherwise agreed upon.  Invoices shall reflect all the work numbers associated with work being billed.  
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SECTION 07-00-10 

MEASUREMENT AND PAYMENT 
PART 1 – GENERAL 

A. The scope of this section defines the items included in each Bid Item.  Payment will be made based 

on the specified items included in the description in this section for each Bid Item.  Payment shall 

include all compensation to be received by the Contractor for furnishing all tools, equipment, 

supplies, and manufactured articles, and for all labors, operations, and incidentals appurtenant 

to complete the work being described, as necessary to complete the various items of the work all 

in accordance with the requirement of the Contract Documents, including all costs of compliance 

with the regulations of public agencies having jurisdiction.  The Contractor is hereby on notice 

that no separate payment will be made for any item not specifically called out, but that is required 

to properly complete the project. 

 

B. Refer to Bid Form. All contract prices included in the bid form will be full compensation for all 

labor, materials, tools, equipment and incidentals necessary to complete the construction as 

shown on the Drawings and/or as described in the Specifications to be performed under this 

contract.  Actual quantities of each item bid on a unit price basis will be determined upon 

completion of the construction.  Payment for all items in the bid form will constitute full 

compensation for all work to be performed under this Contract. 

MEASUREMENT 

Units of measure shown on bid form shall be as follows unless specified otherwise. 

 

Item Method of Measurement 

EACH Each – Field Counted by Owner / Owner’s Representative 

LNFT Linear Foot – Field Measured by Owner / Owner’s Representative 

LUMP Lump Sum – Unit is One; no measurement will be made 

SQFT Square Foot – Field Measurement by Owner / Owner’s Representative 

SQYD Square Yard – Field Measurement by Owner / Owner’s Representative 

CUYD Cubic Yard – Field Measurement by Owner / Owner’s Representative 

TONS Tons – Field Measurement by Owner / Owner’s Representative 

MILE Miles – Field Measurement by Owner / Owner’s Representative 

 

PAYMENT 

 

Progress payments will be made monthly. 

 

The date for Contractor’s submission of monthly Application for Payment shall be established at the 

Pre-Construction Conference. 

 

Partial payment for stored materials and unit priced items shall be as described in Article 14 of the 

General Conditions. 
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C. Payment shall include all compensation to be received by the Contractor for furnishing all tools, 

equipment, supplies, and manufactured articles, and for all labors, operations, and incidentals 

appurtenant to complete the work being described, as necessary to complete the various items 

of the work all in accordance with the requirement of the Contract Documents, including all costs 

of compliance with the regulations of public agencies having jurisdiction.  The Contractor is hereby 

on notice that no separate payment will be made for any item not specifically called out, but that 

is required to properly complete the project. 

 

PART 2 – PRODUCTS (NOT USED) 

PART 3 – EXECUTION (NOT USED) 

PART 4 – MEASUREMENT AND PAYMENT 

ITEM 010: TESTING LABORATORY SERVICES 

 

A. Measurement 

 

Measurement of work for payment of this item shall be on a lump sum basis. 

 

B. Payment 

 

Payment for Testing Laboratory Services will be made at the contract lump sum price bid and shall be 

full compensation for the actual cost of services rendered. Invoices with detailed material testing 

breakdown will be required for payment. Services shall not be undertaken by the Contractor unless 

specifically approved by the Project Engineer prior to such work for each task order issued. Any 

deviation from this policy will result in lack of payment to the Contractor for such relocation work. 

Any remaining money in the designated unit price at the end of the Project will not be paid to the 

Contractor, but instead credited to the Owner in the final project closeout.  

 

Pay Item 010 – TESTING LABORATORY SERVICES – LUMP 

 

 

ITEM 020:  MILLING 

 

A. Measurement 

 

  Measurement of milling shall be made by the square yard (to the nearest square yard) of asphaltic 

concrete pavement satisfactorily removed and disposed. No additional measurement shall be made 

for multiple passes required to achieve total milling depth indicated in the Plans. Deviations from the 

required 2-inch-thick section, when approved, will be measured to the nearest one-half (1/2) inch. 

 

  Reclaimed Asphalt Pavement (RAP) shall remain the property of the Parish. RAP shall be transported 

to the St. John the Baptist Public Works location on Capt. Bourgeois St. 

B. Payment 
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  Payment shall be full compensation for furnishing all labor, materials, equipment and incidentals 

necessary to remove the asphaltic concrete pavement and dispose of the removed materials. If 

directed by the Owner, the Contractor shall remove a thicker section of asphaltic concrete pavement. 

Payment for deviations from the required 2-inch section, when such deviations are approved, will be 

prorated from the unit price bid for the 2-inch section. Payment for 2” Milling shall be at the contract 

prices under the following: 

 

  Pay Item 020 – MILLING (2” THICK) – SQYD 

 

 

ITEM 030:  ASPHALTIC PAVEMENT OVERLAY 

 

A. Measurement 

 

  Measurement of asphalt pavement overlay will be by the square yard (to the nearest square yard) of 

2-inch-thick asphalt pavement installed. Measurement will be made from cut to cut of pavement. 

Asphaltic tack coat, prime coat, curing membrane, or asphalt shoulder wedge will not be measured 

for payment. Deviations from the required 2-inch-thick section, when approved, will be measured to 

the nearest one-half (1/2) inch. 

 

B. Payment 

 

  The actual quantity of asphaltic pavement overlay will be paid for the unit price bid and this price and 

payment will constitute full compensation for furnishing all labor, equipment, materials, and 

incidental necessary to complete the item of work. If directed by the Owner, the Contractor shall 

install a thicker section of asphalt overlay. Payment for deviations from the required 2-inch section, 

when such deviations are approved, will be prorated from the unit price bid for the 2-inch section. No 

measurement will be made for driveway tie-in work. Payment shall be at the contract prices under 

the following: 

 

  Pay Item 030 – ASPHALT PAVEMENT OVERLAY (2” THICK) – SQYD                   

   

 

ITEM 040:  ASPHALTIC PATCHING 

 

A. Measurement 

 

Measurement of work will be made by the actual number of tons (to the nearest tenth of a ton) of 

asphaltic concrete installed for patching made from theoretical amount calculated from cut to cut of 

pavement. All excavated area to be "straight cut" prior to placement of any asphaltic concrete 

roadway patch.  

 

Saw cutting, asphaltic tack coat, prime coat, or curing membrane will not be measured for payment. 

 

 

 

B. Payment. 
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Payment shall be full compensation for furnishing all labor, materials, equipment, and incidentals 

necessary to remove existing asphalt pavement, dispose of excavated material, and fill those areas 

with asphaltic concrete to the specified depth in inches. Payment for pavement patching shall be at 

the contract prices under the following items: 

 

 Pay Item 040 –ASPHALT PATCHING – TON 

  

 

ITEM 050:  ADJUSTMENT OF MANHOLES, DRAINAGE STRUCTURES, AND WATER VALVES 

 

A. Measurement 

 

Measurement of work for payment of this item shall be the actual count (each) of the manholes, 

drainage structures, and valve boxes at which elevations were adjusted. Excavation and disposal of 

excavated material required for these adjustments shall not be measured for payment. 

 

B. Payment 

 

Payment shall be full compensation for furnishing all labor, materials, equipment, and incidentals 

required to physically adjust manholes, drainage structures, and valve boxes in elevation. 

 

Payment for this particular bid item shall be at the contract prices under the following items: 

 

Pay Item 050 – ADJUSTMENT OF MANHOLES – EACH 

Pay Item 051 – ADJUSTMENT OF DRAINAGE STRUCTURES – EACH 

Pay Item 052 – ADJUSTMENT OF WATER VALVES – EACH 

 

 

ITEM 060:     SHOULDER MATERIAL 

 

A. Measurement 

 

Measurement of work will only be made by the square yard (to the nearest square yard) of new stone 

shoulder material installed as specified on the plans. Other shoulder dressings, specifically Reclaimed 

Asphalt Pavement, will not be measured for payment and is incidental to the Asphalt Pavement 

Overlay item.  

 

B. Payment 

 

Payment shall be full compensation for furnishing all labor, materials, equipment, and incidentals 

necessary to add new stone shoulder material as specified in the plans or as directed by the Engineer. 

Payment shall be at the contract price under the following: 

 

 Pay Item 060 – SHOULDER MATERIAL – SQYD 

 

 

ITEM 070: SODDING 
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A. Measurement 

 

The measurement for Sodding will be by the square yard along the surface of completed sodding to 

the nearest square yard. 

 

B. Payment 

 

Payment for sodding will be made at the contract unit price per square yard, which includes all labor, 

materials, equipment, and incidentals necessary to complete the work. 

 

Pay Item 070 – SODDING – SQYD 

 

 

ITEM 080: GRANULAR MATERIAL 

 

A. Measurement 

 

Vehicular Measurement: Granular material will be measured by the cubic yard in approved hauling 

vehicles at the point of delivery in accordance with Subsection 109.01 of the Louisiana Standard 

Specifications for Roads and Bridges, 2026 Edition. 

 

B. Payment 

 

The contractor must have written permission from the engineer before using this item. Any work 

completed under this item without explicit written permission from the engineer will be at the 

Contractors own expense. 

 

Payment for granular material will be made at the contract unit price per cubic yard (to the nearest 

cubic yard) under: 

 

Pay Item 080 – GRANULAR MATERIAL (VEHICULAR MEASUREMENT) – CUYD 

 

 

ITEM 090: CONCRETE CURB & GUTTER 

 

A. Measurement 

 

The measurement for Removal and Replacement of Concrete Curb and Gutter will be by the linear 

feet to the nearest tenth of a linear foot along the face of the curb. 

 

B. Payment 

 

The actual quantity of concrete curb and gutter and concrete curb removed and/or replaced will be 

paid at the bid unit price and this price and payment will constitute full compensation for furnishing 

all labor, equipment, materials, and incidental necessary to complete the item of work, where 

applicable, including excavation, backfill, expansion joint material, doweling to existing pavement, 

saw cutting, and other related miscellaneous items. 
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Pay Item 090 – REMOVAL OF CONCRETE CURB & GUTTER – LNFT 

Pay Item 091 – CONCRETE CURB & GUTTER – LNFT 

 

 

ITEM 100: SIDEWALKS, DRIVEWAYS, & CURB RAMPS 

 

A. Measurement 

 

The measurement for removal and replacement of concrete sidewalk shall be by the square yard of 

four (4”) inch thickness to the nearest tenth of a square yard. If required, removal of the curb ramp is 

included in this measurement.  

 

The measurement for removal and replacement of driveways shall be by the square yard to the 

nearest tenth of a square yard. For concrete driveways, a minimum six (6”) inch thickness and 4,000 

psi/ 72-hour high early strength concrete are required. Asphalt driveways shall be a minimum of six 

(6”) inches in thickness and shall be as specified in Section 07-50-10 of these Specifications. Aggregate 

driveways shall be a minimum of four (4”) inches in thickness in conformance with Section 07-50-10 

of these Specifications. 

 

The measurement for the Installation of ADA Compliant Curb Ramps will be made per square yard to 

the nearest tenth of a square yard of surface area formed and/or tooled, within the limits of ramp 

and curb transitions. See Detail Drawings in Appendix A of these Specifications for Pay Area. Removal 

of existing ramps shall be included with the measurement and payment of removal of concrete 

sidewalk. 

 

B. Payment 

 

The actual quantity of applicable sidewalk removed and replaced shall be paid for at the bid unit price 

and this price and payment shall constitute full compensation for furnishing all labor, equipment, 

concrete, bricks or stones, materials, reinforcement if required, wire mesh if existing or required, 

removal and disposal of the existing sidewalk, and shall include excavation, backfill expansion joint 

material and incidentals (i.e., saw-cutting, and other related miscellaneous items) necessary to 

complete the applicable item of work. 

 

The actual quantity of applicable driveway removed and replaced shall be paid for at the bid unit price 

and this price and payment shall constitute full compensation for furnishing all labor, equipment, 

materials, and incidentals, such as, wire mesh, saw-cutting, excavation, backfill, expansion joint 

material, removal and disposal of existing driveway, placement and removal of a temporary driving 

surface (temporary asphalt) while the final restoration is pending, and other related miscellaneous 

items necessary to complete the applicable item of work. 

 

The actual surface area of curb ramp formed and tooled to meet all applicable regulatory 

requirements will be paid at the bid unit price. The bid price shall include all labor and any materials 

or special tools/forms to complete the work in accordance with all regulatory requirements. NOTE: 

This bid item is intended to compensate for the extra labor involved in forming access ramps. This 

item does not include the cost for concrete replacement (for sidewalk and curb). Those items will be 

paid for under the respective applicable bid item. 
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Pay Item 100 – REMOVAL OF CONCRETE SIDEWALK – SQYD 

Pay Item 101 – CONCRETE SIDEWALK – SQYD 

Pay Item 102 – REMOVAL OF DRIVEWAY (ASPHALT) – SQYD 

Pay Item 103 – REMOVAL OF DRIVEWAY (CONCRETE) – SQYD 

Pay Item 104 – DRIVEWAY (ASPHALT)– SQYD 

Pay Item 105 – DRIVEWAY (CONCRETE)– SQYD 

Pay Item 106 – DRIVEWAY (AGGREGATE)– SQYD 

Pay Item 107 – CURB RAMP – SQYD 

 

 

ITEM 110: REFLECTORIZED RAISED PAVEMENT MARKERS 

 

A. Measurement 

 

Measurement of work shall be the actual number of reflectorized raised pavement markers placed on 

pavements as directed by the Engineer. 

 

B. Payment 

 

Payment shall be full compensation for furnishing all labor, materials, equipment, and incidentals 

necessary for the installation of reflectorized raised pavement markers. 

 Payment for this particular bid item shall be at the contract price under the following: 

 

Pay Item 110 – REFLECTORIZED RAISED PAVEMENT MARKERS – EACH 

 

 

ITEM 120: PAVEMENT MARKINGS 

 

A. Measurement 

 

Measurement of 4” wide pavement solid and broken pavement striping will be made by the mile to 

the nearest thousandth of a mile of striping as directed by the Engineer.  

 

Measurement of 8” and 24” wide pavement striping will be made by the linear foot to the nearest 

half of a foot of striping as directed by the Engineer. 

 

Measurement of pavement marking arrows shall be the actual count (each) of the left and right 

arrows. 

 

B. Payment 

 

Payment of the amount bid for this item shall be the full compensation for furnishing all labor, 

materials, equipment, and incidentals required to complete construction and installation of the 

pavement striping at the location(s) chosen by the Owner. The pavement striping shall be paid for at 

the contract price under: 

 

Pay Item 120 – PLASTIC PAVEMENT STRIPING(SOLID LINE)(4" WIDTH)(THERMOPLASTIC 90MIL) – MILE 

Pay Item 121 – PLASTIC PAVEMENT STRIPING(BROKEN LINE)(4" WIDTH)(THERMOPLASTIC 90MIL) – MILE  
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Pay Item 122 – PLASTIC PAVEMENT STRIPING(SOLID LINE)(8" WIDTH)(THERMOPLASTIC 90MIL) – LNFT 

Pay Item 123 – PLASTIC PAVEMENT STRIPING (24" WIDTH) (THERMOPLASTIC 125 MIL) – LNFT 

Pay Item 124 – PLASTIC PAVEMENT LEGENDS AND SYMBOLS (ARROW - LEFT TURN) – EACH 

Pay Item 125 – PLASTIC PAVEMENT LEGENDS AND SYMBOLS (ARROW - RIGHT TURN) – EACH 

 

 

ITEM 130:  TRAFFIC MAINTENANCE AGGREGATE 

 

A. Measurement 

   

Traffic maintenance aggregate will be measured by the cubic yard (to the nearest cubic yard) in 

approved hauling vehicles at the point of delivery in accordance with Subsection 109.01 of the 

LOUISIANA STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES (2026 Edition and its latest 

revision). No adjustment factor will be used.          

 

 B. Payment  

 

  Payment for traffic maintenance aggregate maintained and subsequently removed (when required) 

will be made at the contract unit price under: 

 

Pay Item 130 – TRAFFIC MAINTENANCE AGGREGATE – CUYD 

 

 

ITEM 140: SITE MOBILIZATION / DEMOBILIZATION & CONTRACT MOBILIZATION 

 

 Site Mobilization/Demobilization 

 

A. Measurement 

   

  Site Mobilization/Demobilization shall include all preparatory work and operations for a Task Order, 

including those necessary for movement of personnel, equipment, supplies and incidentals to the 

initial project site; the establishment of offices, buildings, and other facilities necessary for work on 

the project, excluding the cost of construction materials. Site Mobilization/Demobilization shall also 

include all Temporary Traffic Control measures as required and as stated in Section 07-10-20.  Site 

Mobilization/Demobilization will be measured and paid per each.  

 

  Site Mobilization/Demobilization shall also include mobilization from site to site if a Task Order 

includes multiple sites within St. John the Baptist Parish. Mobilization from site to site will include 

those costs associated with the movement of personnel, equipment, supplies, and incidentals from 

one project site to another. Site to site mobilization will only be utilized if a Task Order includes 

multiple, geographically separated sites (greater than 2 miles between adjacent sites). The Contractor 

shall assume that all project sites will be within the St. John the Baptist Parish limits. Measurement 

shall not be made for shifting, relocation, or de-mobilization/re-mobilization performed for 

Contractor’s convenience, nor for changes in work site where equipment can reasonably self-relocate, 

as judged by the Engineer. Site Mobilizations will be measured and paid on a lump sum basis. This 

item shall not include re- mobilization to the same site should the Contractor have to demobilize for 

any reason during or after the course of work at that site. 

 



 

TECHNICAL MEASUREMENT AND PAYMENT 

SPECIFICATIONS  PAGE 07-00-10 - 13 

 B. Payment  

   

  Partial payments for Site Mobilization/Demobilization will be divided into five (5) payments being 

made to spread the costs over the duration of each project task.  No price adjustment will be made 

for this due to changes and/or extensions of time and any increased mobilization cost incurred by the 

Contractor due to any additional work occasioned by such changes. 

 

  Partial payments for mobilization shall be made in accordance with the schedule of Table 07-00-10 – 

1, based on the percent earned of the contract task amount (less the Line Item for Site 

Mobilization/Demobilization), for a total amount equal to the line item for Site Mobilization / 

Demobilization. 

 

Table 07-00-10 – 1 

Site Mobilization/Demobilization Payment 

 

Percent of Contract Task Amount Earned 

(Excluding the Line Item for  

Mobilization/Demobilization) 

Allowable Percent of the Lump Sum Price 

for Site Mobilization/Demobilization 

1st Partial Estimate 

10% of Contract Task Amount 

25% of Contract Task Amount 

50% of Contract Task Amount 

100% (at Substantial Completion) 

25% of Line Item Amount 

50% of Line Item Amount 

75% of Line Item Amount 

85% of Line Item Amount 

100% of Line Item Amount 

 

If the Contract is cancelled by the Owner, the Contractor will be paid for the actual cost for 

mobilization at the time of cancellation, which said cost shall not exceed the total amount bid under 

this item. 

 

Nothing herein shall be construed to limit or preclude partial payment otherwise provided by the 

Contract. This item shall be paid for at the contract task price under: 

 

Pay Item 130 – SITE MOBILIZATION/DEMOBILIZATION – EACH 

 

Contract Mobilization 

 

A. Measurement 

 

Contract Mobilization shall include all expenses or payments for Bonds and any required Insurance, 

or any other preparatory measures that enable the contractor to execute their contract, begin 

receiving Task Orders, and commence Work, excluding the cost of construction materials. Contract 

Mobilization shall be measured and paid on a lump sum basis and shall only be paid one (1) time. 

 

B. Payment  

 

Contract Mobilization shall be paid within 30 days of execution of the contract. If the Contract is 

cancelled by the Owner, the Contractor will be paid for the actual cost for Contract Mobilization after 

cancellation. If no Task Orders are issued, the Contractor will be paid for the actual cost for Contract 

Mobilization. This item shall be paid for at the contract price under: 
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Pay Item 131 – CONTRACT MOBILIZATION – LUMP 

 

 

ITEM 150:  UNFORSEEN WORK 

 

A. Measurement 

 

Where specific site  conditions  dictate  and  at  the discretion  and direction of the Director of Public 

Works, other unforeseen work may be required.  The measurement for payment of unforeseen work 

not covered by other contract items of work and requirements, and NOT deemed an “emergency”, will 

be made per Job. 

 

For unforeseen work encountered or identified during other construction activities, the Contractor 

shall provide a specific price proposal for the unforeseen work identifying the location & scope of work 

to be performed for review and approval by the Director of the Department of Public Works before 

any work shall begin. 

 

B. Payment 

 

Payment will be made only if approved and directed to proceed by the Parish to perform the 

unforeseen work not specifically covered by other contract items of work and requirements 

contained elsewhere in the Contract Documents. The actual quantity of unforeseen work shall be 

paid for at the “ Job” price quoted and approved by the Director of the Department of Public 

Works and payment will constitute full compensation for furnishing all labor, equipment, and 

materials (if not supplied by the Parish or included in the contract) as needed to accomplish the 

unforeseen work. The price proposal submitted shall include sufficient backup to allow for the 

Parish and Project Manager to review the proposed cost for reasonableness based on the scope 

and extent of the work and existing site conditions.  Backup may include, but not limited to, an 

equipment log indicating the estimated time, hourly or daily rate, and type of equipment required; 

a labor log indicating the estimated time, hourly rate, and personnel classifications required; and 

unmarked vendor material quotes or invoices for materials not supplied by the Parish or otherwise 

included in the Contract. When applicable the Contractor proposal pricing shall be based on the 

specific established equipment and labor rates included in the Contract, or subsequently 

established for prior work of similar nature & size. 

 

Refer to other provisions in these specifications for equipment rates. 

 

The Contractor shall provide, in the backup, third-party vendor quotes or invoices with the initial 

estimated amount of required materials to be provided by the Contractor.  The same shall be 

included in the contractor's billing invoice for payment.  The cost of any incidental drayage between 

the local supplier and the job site will not be considered for payment. 

 

The Parish reserves the right to adjust the total amount reimbursed for unforeseen work based on 

the actual final verified quantities of utilized labor, equipment, and materials for successfully 

performed work. 

 

Pay Item 150 – UNFORSEEN WORK – JOB 
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(End Section) 
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SECTION 07-00-20 

REGULATORY REQUIREMENTS  

PART 1 – GENERAL 

The Contractor shall be responsible for obtaining any necessary licenses and permits, and/or complying with 
any applicable Federal, State, and Municipal laws, codes, and regulations, in connection with the completion 
of the work, as well as applicable fees, without additional expense to the Owner.  This shall include any fees for 
locating underground utilities by either the utility company or any other service. All work performed under this 
contract shall be in accordance with the appropriate section of the LOUISIANA STANDARD SPECIFICATIONS FOR 
ROADS AND BRIDGES (2026 Edition and its latest revision), as well as all St. John the Baptist Parish Department 
of Public Works directives and guidelines. 
 
The Contractor shall take proper safety and health precautions to protect the work, workers, the Public, and the 
Property of others.  The Contractor will be responsible for all materials delivered. The Owner will not provide any 
temporary storage facility or staging area for materials and/or equipment.  All coordination and permissions to 
store equipment and/or materials must be made by the Contractor. 
 
PART 2 – MEASUREMENT AND PAYMENT 
 
Compliance with regulatory requirements is considered incidental to the work. No separate measurement and 
payment will be made. 
 
 

 

(End Section) 
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SECTION 07-10-10 

TESTING LABORATORY SERVICES 

PART 1 - GENERAL 

 

1.01 REQUIREMENTS INCLUDED 

 

Contractor will employ and pay for the services of an Independent Testing Laboratory to perform testing 

specifically indicated on the Contract Documents or specified in the Specifications and the Engineer or 

Owner may at any other time elect to have materials and equipment tested for conformity with the 

Contract Documents. 

 

1. Contractor shall cooperate with the laboratory to facilitate the execution of its required services. 

2. Employment of the laboratory shall in no way relieve Contractor's obligations to perform the work of 

the Contract. 

 

1.02 LIMITATIONS OF AUTHORITY OF TESTING LABORATORY 

 

 Laboratory is not authorized to: 

 

A. Release, revoke, alter or enlarge on requirements of Contract Documents. 

 

B. Approve or accept any portion of the Work. 

 

C. Perform any duties of the Contractor. 

 

1.03 CONTRACTOR'S RESPONSIBILITIES 

 

A. Cooperate with laboratory personnel, provide access to Work, to Manufacturer's operations. 

 

B. Secure and deliver to the laboratory adequate quantities of representational samples of materials 

proposed to be used and which require testing. 

 

C. Provide to the laboratory the preliminary design mix proposed to be used for asphalt, and other materials 

mixes which require control by the testing laboratory. 

 

D. Materials and equipment used in the performance of work under this Contract are subject to inspection 

and testing at the point of manufacture or fabrication.  Standard Specifications for quality and 

workmanship are indicated in the Contract Documents.  The Engineer may require the Contractor to 

provide statements or certificates from the manufacturers and fabricators that the materials and 

equipment provided by them are manufactured or fabricated in full accordance with the Standard 

Specifications for quality and workmanship indicated in the Contract Documents.  All costs of this testing 
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and providing statements and certificates shall be a subsidiary obligation of the Contractor, and no extra 

charge to the Owner shall be allowed on account of such testing and certification. 

 

E. Furnish incidental labor and facilities: 

 

1. To provide access to Work to be tested. 

2. To obtain and handle samples at the Project site or at the source of the product to be tested. 

3. To facilitate inspections and tests. 

4. For storage and curing of test samples. 

 

F. Notify laboratory at least 24 hours in advance of operations to allow for laboratory assignment of 

personnel and scheduling of tests. 
 
 
 

(End Section) 
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SECTION 07-10-20 

TEMPORARY TRAFFIC CONTROL 

 PART 1 – GENERAL 

1.01 REQUIREMENTS 
 

A. The Contractor shall be responsible for the safe and expeditious movement of traffic through 
construction zones, including vehicles, bicyclists, pedestrians, etc. A construction zone is defined as 
the immediate area of actual construction, which interferes with the driving or walking public. 

 
B. Traffic Control: The necessary precautions shall include, but not be limited to: proper construction 

warning signs, signals, lighting devices, markings, barricades, channelization, and hand signaling 
devices (flagging operation).  The Contractor shall be responsible for installation and maintenance of 
all devices and requirements for the duration of the construction period. 
 
All work shall be performed in accordance Louisiana Standard Specifications for Roads and Bridges, 
2026 edition, or its latest revision.  In addition to items shown on the plans, traffic control devices 
shall be in accordance with the Manual on Uniform Traffic Control Devices for Streets and Highways 
(MUTCD), December 2023 (11th edition), or its latest revision. 

 
The Contractor shall be responsible for removal, relocation, or replacement of any traffic control 
device in the construction area which exists as part of the normal pre-construction traffic control 
scheme.   
 
The Contractor will consult the Engineer immediately on any vehicular or pedestrian safety or 
efficiency problem incurred as a result of construction of the project. 
 
The Contractor is responsible for daily monitoring of traffic control devices and must make appropriate 
changes to correspond to conditions. 
 

A. Closures and Detours 
 
The St. John the Baptist Parish must receive a road closure request at least 72 hours before the actual 
closure, unless it is an emergency. Contractor shall work with the Owner’s Representative to help fill 
out the Road Closure Form for submittal to the Public Information Office. 
 

The Contractor at all times shall limit construction activity to one side of the street subsequent to 

completion of construction work on one side of the street shall the Contractor proceed to the 

construction activity on the opposite side of the street. At no time shall construction work be 

simultaneously carried out on both sides of the street unless explicitly given permission to do so in 

writing by the Parish. This restriction shall apply to all roadways included in this project. 

 

The Contractor shall coordinate with the Engineer on all road closures, lane closures, and detours. 

The Contractor shall provide high level maps to the Engineer for review and distribution to the 

OWNER. These maps shall show road closures, lane closures, and detour routes for each of the 

routes included in this contract. They shall include enough information for the public to be able to 

navigate through all closures. They do not need to be super detailed (e.i. show all traffic control 

devices, signs, stripes, etc.). 
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PART 2 – PRODUCTS 

2.01 MATERIALS 

Materials and fabrication for temporary signs, barricades and related devices shall conform to Section 729 

of the Louisiana Standard Specifications for Roads and Bridges, 2026 edition, the plans, and the following: 

Backing material for construction signs shall conform to Subsection 1015.04.2 of the Louisiana Standard 

Specifications for Roads and Bridges, 2026 edition. 

Barricade warning lights shall conform to Subsection 1018.13 of the Louisiana Standard Specifications for 

Roads and Bridges, 2026 edition. 

PART 3 – EXECUTION 

3.01 CONSTRUCTION REQUIREMENTS 

All temporary traffic control shall be inspected at the beginning of the workday and at the end of the 

workday by the contractor. Any incorrectly placed traffic control shall be fix immediately. It is the 

responsibility of the contractor to maintain a safe work zone and the traffic control that surrounds it (this 

includes days where there is no active construction). 

Signs, barricades and related devices will be required when the Contractor's work is in progress on 

portions of the work covered by the Notice to Proceed, or when operations are suspended but the 

traveled portion of the road is not in a safe condition for the traveling public. During such times that 

barricades are not in place, appropriate regulatory signs shall be erected and maintained by the 

Contractor. 

If a partial Notice to Proceed is issued, the Contractor shall immediately begin erection of signs and 

barricades over the affected portions of the project to the extent necessary to comply with the 

requirements herein. When the full Notice to Proceed is issued, barricades shall be erected at the 

beginning and end of the project, and signing  throughout the remainder of the project shall be completed. 

If a full Notice to Proceed is issued, the Contractor shall immediately begin erection of appropriate signs 

and barricades over the entire project. 

In no event shall construction work under the contract begin until signs, barricades and other traffic 

control devices, as provided above, have been erected and approved. 

When all signs to be furnished and erected by the Contractor are in place and approved, the Contractor, 

cover any standard signs that are in conflict with temporary signs. 

The Contractor shall cooperate with the Engineer and the Parish in placing of signs so that appropriate 

signs are in place at all times. 

Signing shall remain in place and be maintained by the Contractor, supplemented by additional signs as 

required, throughout the life of the contract. 

Signs placed by the Contractor shall not be removed until the work in the intended work area is completed 

and the Contractor has uncovered standard highway signs along the project. However, it shall be the 

responsibility of the Contractor to see that all Departmental/Parish signs are in place upon completion 

and acceptance of the project. 
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Signs, barricades and related devices furnished and placed by the Contractor shall, upon removal, remain 

his property. 

Any necessary permanent centerline striping shall be completed by the Contractor prior to removal of 

barricades. 

Contractor shall provide for the movement of pedestrians for the entire length of the contract. As much 

as possible, the Contractor shall not obstruct existing sidewalks, thereby obstructing pedestrian 

movements. 

A Traffic Control Plan shall be submitted at the pre-construction meeting to be arranged by the Contractor 

prior to beginning any construction. 

 

 

(End Section)
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SECTION 07-10-30 

SURVEY SERVICES 

PART 1 – GENERAL 

1.01 SCOPE OF WORK 

 

This work consists of establishing the necessary horizontal and vertical control points required to control 

the work and shall be the responsibility of the Contractor. 

 

All surveying required to lay out the work and perform the required construction shall be the 

responsibility of the Contractor. The Contractor shall preserve and be responsible for re-establishing any 

points which are disturbed. 

 

1.02 QUALITY ASSURANCE 

The Contractor will employ qualified personnel, experienced in construction layout surveying. 

The Engineer may make checks on the construction alignment and grades to determine the correctness 

of the survey work; however, these checks will not relieve the Contractor of his responsibility for 

constructing the work in the positions and to the elevations shown on the plans or established by the 

Engineer. 

PART 2 – PRODUCTS (NOT USED) 

PART 3 – EXECUTION 

3.01 EQUIPMENT 

 

The Contractor shall furnish all stakes, templates, and equipment required to perform the survey work. 

 

3.02 SURVEYING REQUIREMENTS 

 

The Contractor shall be responsible for proper execution of the work to lines and grades shown on the 

plans. 

 

The Contractor shall establish staking, with station information, along roadways where milling or 

overlaying occurs. 

 

 

(End Section)
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SECTION 07-20-10 

 

MILLING 

 

PART 1 – GENERAL 

 

1.01 SCOPE OF WORK 

 

This work consists of removing asphaltic concrete surfacing in accordance with these 

specifications and in conformity with the average depth, width, grade, cross-slope and typical 

sections shown on the Drawings or established. 

 

All work shall conform to the Louisiana Standard Specifications for Roads and Bridges, 2026 

Edition. 

 

Traffic shall not be allowed on the milled surface without prior approval from the Engineer. 

 

PART 2 – PRODUCTS (NOT USED)  

PART 3 – EXECUTION 

3.01 EQUIPMENT 

 

Equipment shall conform to Section 509.02 of the Louisiana Standard Specifications for Roads and 

Bridges, 2016 edition. 

 

3.02 CONSTRUCTION REQUIREMENTS 

 

Construction shall be in conformance with Section 509.03 of the Louisiana Standard Specifications 

for Roads and Bridges, 2026 edition. 

 

3.03 SURFACE TOLERANCE 

 

Surface after milling shall meet the surface requirements for Binder Course in Section 502 of the 

Louisiana Standard Specifications for Roads and Bridges, 2026 Edition. 

 

(End Section) 
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SECTION 07-25-10 

 

ASPHALTIC PAVEMENT OVERLAY 

 

PART 1 – GENERAL 

 

1.01 SCOPE OF WORK 

 

A. Furnish hot mix asphaltic concrete in accordance with these specifications for replacement 

and repaving of streets and driveways as shown on the Drawings and/or as required by these 

specifications. 

 

B. The hot mix asphaltic concrete shall be Superpave asphaltic concrete consisting of a mixture 

of materials as specified in Section 502 of the Louisiana Standard Specifications for Roads and 

Bridges, 2026 Edition, and supplemental specifications. 

 

1.02 GENERAL 

 

A. This section covers the design of the job-mix formula and proportioning of materials. 

 

B. At the Contractor's option reclaimed asphaltic concrete pavement may be used in the paving 

mixture, provided mixtures conforming to these specifications can be obtained. 

 

1.03 QUALITY ASSURANCE 

 

A. Asphaltic concrete mixtures shall be tested at the frequency established in Section 502.11 of 

the Louisiana Standard Specifications for Roads and Bridges, 2026 Edition, and shall conform 

to the requirements set forth herein. 

 

B. There shall be no allowance or adjustment of payment for deficient materials. Any deficient 

asphaltic concrete material delivered to the job site and incorporated into the work shall be 

removed and replaced. 

 

PART 2 – PRODUCTS 

 

2.01 ASPHALTIC CEMENT AND ADDITIVES 

 

All materials shall be per section 502.02 of the Louisiana Standard Specifications for Roads and 

Bridges, 2026 Edition. 

 

 

PART 3 – EXECUTION: 

 

3.01 FORMULA FOR JOB-MIX 

 

The job mix formula, production, testing, paving, and other performance requirements shall be 
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per relevant articles in Section 502 of the Louisiana Standard Specifications for Roads and Bridges, 

2026 Edition. 

Wearing course mix shall be Level A Incidental Wearing Course; patching shall be Level 1 Base 

Course; both in accordance with Section 502 of the Louisiana Standard Specifications for Roads 

and Bridges, 2026 Edition. 

 

 

(End Section) 
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SECTION 07-25-15 

 

ASPHALTIC PATCHING 

 

PART 1 – GENERAL 

 

1.01 SCOPE OF WORK 

 

A. Furnish all labor, materials, equipment, and incidentals required and remove and replace 

pavements as shown on the Drawings and/or specified herein. 

 

B. This Section does not include the construction of new roadway surfaces or the complete 

restoration of existing pavements. 

 

C. All work shall be performed in accordance with the provisions of Section 510 of the Louisiana 

Standard Specifications for Roads and Bridges, 2026 Edition, and latest revisions, or as 

amended herein. 

 

1.02 GENERAL 

 

A. The Contractor shall keep the surface of the backfilled area of excavation in a safe condition 

and level with the remaining pavement until the pavement is restored in the manner specified 

herein. All surface irregularities that are dangerous or obstructive to traffic shall be removed. 

The repair shall conform to applicable Owner or State requirements for pavement repair and 

as described herein. 

 

B. All materials and workmanship shall be first class and nothing herein shall be construed as to 

relieve the Contractor from this responsibility. The Owner reserves the right to require soil 

bearing or loading tests or materials tests, should the adequacy of the foundation or the 

quality of materials used be questionable. 

 

C. All street and road repair shall be made in accordance with the details indicated on the 

Drawings and in accordance with the applicable requirements of these Specifications. 

 

1.03 QUALITY ASSURANCE 

 

A. Applicable provisions of the Louisiana Standard Specifications for Roads and Bridges, 2026 

Edition and supplemental specifications hereunder govern the work under this Section. 

 

B. There shall be no allowances or adjustment of payment for deficient materials or thicknesses. 

The Contractor shall remove and replace all deficient materials, remove and replace 

pavement that is deficient in thickness, and either remove and replace or provide an 

additional overlay of a minimum one and one-half inch thickness, including adjustment of any 

manhole or other utility access covers, for asphaltic concrete pavement courses deficient in 

thickness. 
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PART 2 – PRODUCTS 

 

2.01 MATERIALS 

 

A. All materials utilized in pavement and base course shall be as specified in the Louisiana 

Standard Specifications for Roads and Bridges, 2026 Edition, except as modified  below. 

 

B. Asphaltic concrete used for repair, replacement, and repaving streets and driveways shall be 

as specified in Section 70-25-10, Asphaltic Pavement Overlay, of these Specifications. 

 

C. Material used for temporary granular surfaces shall be the same as the base course material 

specified in this Section. 

 

PART 3 – EXECUTION 

 

3.01 CUTTING PAVEMENT, DRIVES AND WALKS 

 

A. Before removing pavement, the pavement shall be marked for cuts near paralleling pipelines 

and existing street lines. Asphalt pavement and where allowed on concrete driveways and 

sidewalks shall be cut along the markings with a rotary saw (2-inch depth sawcut). Street and 

roadway pavement shall be removed and replaced from joint to joint, as indicated on the 

Drawings and in these Specifications. 

 

B. No pavement shall be machine pulled until trenches are completely broken and separated 

along the marked cuts. 

 

C. The pavement adjacent to pipeline trenches shall neither be disturbed nor damaged. If the 

adjacent pavement is disturbed or damaged, irrespective of cause, the Contractor shall 

remove the damaged pavement. The damaged area shall be replaced concurrently with 

trench paving and the extra pavement replacement shall not be measured for payment. 

 

3.02 TEMPORARY LIMESTONE SURFACE 

 

To provide for the comfort and safety of the traveling public, it is the Contractor's responsibility 

to provide and maintain temporary limestone surface material, or as specified in the Drawings, 

up to the top of the adjacent pavement and maintain it at the elevation until the roadway is closed 

to traffic during the street restoration work. The minimum allowable thickness of the temporary 

limestone surface material shall be the thickness of the adjacent existing pavement. 

 

Maintenance shall consist of regrading the temporary limestone surface material  and  of  

restoring said surface to proper grade and cross section daily or more  frequent as  directed  by  

the Engineer together with wetting as required for dust abatement. 

 

3.03 GENERAL RESTORATION 

 

A. The restoration of street paving and extra pavement replacement shall use the same type of 

construction as existed prior to the beginning of the Work, unless otherwise allowed in writing 
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by the Engineer. The Contractor shall be responsible for restoring all such work, including 

subgrade and base courses where present. The Contractor shall obtain and pay for at his own 

expense such local or other governmental permits as may be necessary for the opening of 

streets and shall satisfy himself as to any requirements other than those herein set forth 

which may affect the type, quality, and manner of carrying on the restoration of surfaces by 

reason of jurisdiction of such governmental bodies. 

 

B. The Contractor will be required to maintain without additional compensation all permanent 

replacement of street paving performed by him under this Contract, until accepted by the 

Owner, including the removal and replacement of such work wherever surface depressions 

or underlying cavities result from settlement of trench backfill. 

 

C. The Contractor shall perform all final resurfacing and repaving of streets or roads over the 

excavations required as a part of the Work. He shall be responsible for relaying paving 

surfaces of roadway that have failed or been damaged at any time prior to acceptance by the 

Owner and within the required one (1) year warranty period on account of the work. He shall 

resurface or repave over any tunnel, jacking, or boring excavation that shall settle, crack or 

break the roadway surface to the satisfaction of the Owner. Backfilling of trenches and the 

preparation of subgrades shall be in full accordance with Section 203 of the Louisiana 

Standard Specifications for Roads and Bridges, 2026 Edition, as well as any sections specified 

therein. 

 

3.04 SUBGRADE COMPACTION 

 

Compaction shall be in accordance with Section 302 of the Louisiana Standard Specifications for 

Roads and Bridges, 2026 Edition. The compacted subgrade shall be shaped to conform with the 

finished lines, grades, and cross sections indicated on the Drawings. 

 

3.05 PRIME AND TACK COATS 

 

The work shall consist of the application of bituminous prime and tack coats on the previously 

prepared base or asphaltic concrete course in accordance with either Section 504 or 505 of the 

Louisiana Standard Specifications for Roads and Bridges, 2026 Edition, as applicable. 

 

3.06 ASPHALTIC CONCRETE COURSES 

 

The work shall consist of the construction of plant-mixed hot bituminous pavement courses to 

the thickness indicated in the Drawings, conforming to Asphaltic Pavement Overlay in accordance 

with Section 07-25-10 of these Specifications. The requirements for the plant, equipment, and 

general construction requirements shall be in accordance with LA DOTD requirements for other 

asphaltic concrete pavements as specified in Section 502 of the Louisiana Standard Specifications 

for Roads and Bridges, 2026 Edition. 

 

The contractor will be required to perform the asphalt patching work at a minimum of three lifts. 

The final lift shall be two inches (2”) of wearing course. 
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3.07 TESTING 

 

All field testing shall be performed by an independent laboratory employed by the Contractor. All 

materials shall be tested and certified by the producer. Tests repeated because sub-grade or base 

does not meet specified compaction shall be at the Contractor's expense. Testing frequency shall 

be as specified for the material being placed in accordance with the applicable requirements of  

the Louisiana Standard Specifications for Roads and Bridges, 2026 Edition and Section 07-25-10 

of these Specifications. 

 

Required logs to be submitted to the Engineer include, but are not limited to, Daily Asphalt 

Concrete Plant Report and Asphalt Concrete Field Report. 

 

3.08 ADJUSTING EXISTING STRUCTURES 

 

Existing manholes, drainage structures, valve boxes/water valves, etc., within the limits of the 

proposed work, which do not conform to the finished grade of the proposed pavement or the 

finished grade designated on the Drawings for such structure shall be cut down or extended and 

made to conform to the new grade.  

 

For manholes and drainage structures, the existing structure's frame and grating (cover) shall be 

removed and walls reconstructed as required. The cleaned frame shall be reset at required elevation. 

Metal parts shall be thoroughly cleaned and placed in good repair. In lieu of adjusting manholes by 

the foregoing method, the Contractor may adjust manholes by means of approved metal adjustment 

rings. 

Valve boxes and water valves shall be adjusted and reset to match finish grades. Adjust valve boxes 

to new grades by adjusting existing box and/or providing box extensions as required. 

 

3.09 MISCELLANEOUS RESTORATION 

 

Sidewalks cut or damaged by construction shall be restored in full sections or blocks to a minimum 

thickness of four inches. Grassed yards, shoulders and parkways shall be restored to match the 

existing sections with grass seed or sod of a type matching the existing grass. All driveways are to 

be transitioned to the new asphalt overlay on each street as directed by Project Engineer. 

 

3.10 CLEANUP 

 

After all repair and restoration or paving has been completed, all excess asphalt, dirt, and other 

debris shall be removed from the roadways. All existing storm sewers and inlets shall be checked 

and cleaned of any construction debris. 

 

 

(End Section) 
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SECTION 07-30-10 

 

ADJUSTMENT OF MANHOLES, DRAINAGE STRUCTURES, AND WATER VALVES 

 

PART 1 – GENERAL 

 

1.01 DESCRIPTION  

 

A. This work includes all materials, equipment, tools, labor, and incidentals necessary to 

complete grade adjustments of existing manholes, drainage structures, and/or water valves 

in accordance with the Plans included with these Specifications and Sections 702 of the 

Louisiana Standard Specifications for Roads & Bridges, 2026 Edition and its latest revisions. 

 

PART 2 – PRODUCTS 

 

2.01 MATERIALS 

 

A. Metal adjustment rings may be used. 

 

B. A brick masonry option is also acceptable: 

 

a. Cement shall be domestic Portland cement, conforming to ASTM Designation C- 

150, Type II. 

 

b. Lime for mortar shall be hydrated, conforming to ASTM Designation C-207, Type S. 

 

c. Sand shall be clean, sharp, durable particles, preferable siliceous, and with not more 

than five percent (5%) in volume of loam, mica, clay, or other harmful substances, 

and free from injurious amounts of organic matter. The sand shall be graded from 

fine to coarse so that, when tested dry, it will conform to the limits of ASTM 

Specification for Aggregate for Masonry Mortar C-144.  Sand for grout shall be such 

size that when dry, one-hundred percent (100%) shall pass a No. 200 sieve, and not 

over five percent (5%) by weight shall be retained on a No. 100 sieve. 

 

d. Water shall be free from injurious amounts of oils, acids, alkalis, or organic matter, 

and shall be clean and fresh. 

 

e. Brick shall be sound, hard, uniformly burned, regular, of standard brick size, uniform 

in shape and size, of compact texture, and satisfactory to the Owner’s 

Representative.  Bricks shall comply with the AASHTO M 91, Manhole Brick, Grade 

MM. 

 

f. Mortar shall consist of 1 part cement, 3 parts sand, and hydrated lime, not to 

exceed ten percent (10%) of the weight of cement used. It shall be mixed only in 

such quantity as may be required for immediate use, and shall be used before the 

initial set has taken place.  Mortar shall not be retained for more than 1-1/2 hours, 
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and shall be constantly worked over with hoe or shovel until used.  Prepared mortar 

shall not be allowed to stand in beds during the noon hour, or overnight. It must be 

mixed in the exact proportions specified herein. Approximate measurement of 

quantities will not be permitted. 

 

g. Antifreeze mixtures will not be allowed in the mortar. 

 

h. Bricks shall be cleaned and thoroughly wet shortly before they are put into the 

work, and each brick shall be laid in a full bed and joint of mortar, without requiring 

subsequent grouting, flushing, or filling. Joints between bricks shall not exceed 1/2 

inch and shall be pointed.  Bricks forming the shaped inverts in manholes shall be 

laid on edge, as shown on the details found in Appendix A. 

 

 

 

(End Section) 
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SECTION 07-35-10 

 

SHOULDER MATERIAL, ASPHALT WEDGE, STONE FILL, OR  

RECLAIMED ASPHALT PAVEMENT 

 

PART 1 – GENERAL 

 

1.01 SCOPE OF WORK 

 

This work consists of furnishing and placing shoulder material at the locations as directed by the 

Project Engineer. 

 

Shoulder material shall be placed in locations as designated by the Engineer (or where the existing 

shoulder has been removed or pushed back by milling, overlaying, or patching operations). 

 

Per Section 401.05 of the Louisiana Standard Specifications for Roads and Bridges, 2026 Edition, 

“aggregate surfacing materials shall not be placed or spread on adjacent Portland cement 

concrete or asphaltic concrete pavements.” 

 

The placement of shoulder material, along the sides of the roadway, shall be done to facilitate a 

smooth transition between the roadway and the shoulder. Such work shall be performed only 

when the work is deemed necessary (by Engineer or Owner) for performance of this contract. 

 

All placed shoulder material shall be in full accordance with Section 401 of the Louisiana Standard 

Specifications for Roads and Bridges, 2026 edition, as well as any sections specified therein. 

 

1.02 QUALITY ASSURANCE 

 

The Contractor will employ experienced and qualified personnel to perform work. 

 

PART 2 – PRODUCTS 

 

2.01 ASPHALT SHOULDER WEDGE 

 

For asphalt pavements, shoulder wedges shall be required at the outside edges of the paved 

roadway when the lift thickness is 2-inches or greater above the adjacent ground. The paver shall 

be equipped with a mechanical device that will produce a wedge with a uniform texture, shape, 

and density while automatically adjusting to varying heights encountered along the edge. Asphalt 

wedge section shall include a 1-inch nose and 30- degree rise to top of pavement. Asphalt wedge 

shall be the same thickness as the replaced asphalt up to a maximum of 6-inches. Asphalt shoulder 

wedge may be supported by existing ground or shoulder material. 
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2.02 STONE FILL MATERIAL 

 

Shoulder material shall be 610 Limestone. 

 

2.03 RECLAIMED ASPHALT PAVEMENT MATERIAL 

 

Shoulder material shall be bituminous concrete material removed and/or reprocessed from 

pavements undergoing reconstruction or resurfacing. 

 

PART 3 - EXECUTION 

 

3.01 CONSTRUCTION REQUIREMENTS 

 

The placement of shoulder material shall be performed in locations where the existing shoulder 

has been removed or pushed back by milling, overlaying, or patching operations and the 

placement of material has been directed by the Engineer. The placement of shoulder material, 

along the sides of the roadway, shall be done to facilitate a smooth transition between the 

roadway and the shoulder. 

 

Shaping and compacting shall continue until the surface is free of ruts and waves. 

 

3.02 PLACEMENT 

 

Shoulder material shall not be placed on any pavement surface. It is the responsibility of the 

Contractor to clean any spilled shoulder material from the roadway. 

 

3.03 LOCATION 

 

Shoulder Material shall be placed where required by the specifications or as directed by the 

Project Engineer. 

 

(End Section) 
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SECTION 07-35-20 

 

SODDING 

 

1.01 DESCRIPTION  

 

A. Furnish, haul, plant, roll, water, and maintain live grass sod in accordance with the Plans 

included with these Specifications and Sections 714 of the Louisiana Standard Specifications 

for Roads & Bridges, 2026 Edition and its latest revisions. 

 

B. The Contractor shall be responsible to establish grades to achieve positive drainage. 

 

C. Watering shall be the responsibility of the contractor unless otherwise noted. Keep all sodded 

areas thoroughly watered for a minimum of 60 calendar days after installation. 

 

D. The sod establishment period to obtain a healthy stand of grass plants shall begin on the first 

day that sod is placed under the contract and shall end 60 calendar days after the last day of 

the sodding operation. 

 

E. Repair or reinstall unsatisfactory areas of sod and repair eroded areas. If at the end of the 

establishment period, the growth or stand of the sod is unacceptable, the sod will be rejected. 

 

 

(End Section) 
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SECTION 07-35-25 

 

GRANULAR MATERIAL 

 

 

1.01 DESCRIPTION 

 

A. This work consists of furnishing and placing granular material in accordance with these 

specifications or as directed. 

 

B. This item can be used to level out the existing base to provide proper cross slopes and grade 

for placing new pavement. 

 

C. This work shall be performed in accordance with Section 723 of the Louisiana Standard 

Specifications for Roads and Bridges, 2026 Edition and its latest revisions, or as amended 

herein. 

 

 

1.02 MATERIALS 

 

A. Granular material shall comply with Subsection 1003.9 of the Louisiana Standard 

Specifications for Roads and Bridges, 2026 Edition. 

 

1.03 CONSTRUCTION REQUIREMENTS 

 

A. Materials shall be placed, properly shaped and uniformly compacted by approved ethods to a 

minimum of 95 percent of maximum dry density. Maximum dry density will be determined in 

accordance with DOTD TR 415 or TR 418 and in-place density will be determined in 

accordance with DOTD TR 401. Granular materials shall not be displaced during subsequent 

operations. 

 

 

(End Section) 
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SECTION 07-40-10 

 

CONCRETE CURB & GUTTER 

 

1.01 DESCRIPTION  

 

A. This work includes all materials, equipment, tools, labor, and incidentals necessary to 

complete installation of integral concrete curb in accordance with the Plans included with 

these Specifications and Sections 707 of the Louisiana Standard Specifications for Roads & 

Bridges, 2026 Edition and its latest revisions. 

 

B. As is possible without cost, the gutter line of the roadway shall be adjusted for smooth flow 

of surface run-off to the nearest drainage inlet. 

 

 

(End Section) 
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SECTION 07-50-10 

 

SIDEWALKS, DRIVEWAYS, AND CURB RAMPS 

 

1.01 REMOVAL  

 

A. This work consists of furnishing all equipment, labor and materials required for the removal 

of sidewalks, driveways, and curb ramps as required by the plans and bid items. 

 

B. This work shall be performed in accordance with Section 706 of the Louisiana Standard 

Specifications for Roads and Bridges, 2026 Edition and its latest revisions, or as amended 

herein. 

 

C. Includes demolition, hauling, disposal, and for all materials, equipment, tools, labor, and 

incidentals necessary to complete the work. All project and construction debris and waste 

shall be disposed of by the contractor at a location not owned by the Parish. 

 

1.02 INSTALLATION 

 

A. Concrete Sidewalks, Driveways, Curb Ramps and Incidental Paving 

 

a. This work includes all materials, equipment, tools, labor, and incidentals necessary 

to furnish and construct Portland cement concrete walks, curb ramps, drives, and 

incidental paving slabs in accordance with the Plans included with these 

Specifications and Section 706 of the Louisiana Standard Specifications for Roads & 

Bridges, 2026 Edition and its latest revisions. 

 

b. USE OF WIRE MESH: Wire mesh or rebar shall be used in the replacement of 

sidewalks and driveways. The size and type used shall, at a minimum, be equal to, or 

better than that removed. If none existed, use 6x6 - W1.4 x W1.4 (1/8” Wire) or #4 

bars. There shall be no additional payment for the use of wire mesh or dowels into 

existing roadway. 

 

B. Asphalt Driveways 

 

a. This work includes all materials, equipment, tools, labor, and incidentals necessary 

to furnish and construct asphalt driveways in accordance with the Plans and Section 

07-25-15 included with these Specifications and Section 502 of the Louisiana 

Standard Specifications for Roads & Bridges, 2026 Edition and its latest revisions. 

 

C. Aggregate Driveways 

 

a. This work includes all materials, equipment, tools, labor, and incidentals necessary 

to furnish and construct aggregate driveways in accordance with the Plans included 

with these Specifications and Section 401 of the Louisiana Standard Specifications 

for Roads & Bridges, 2026 Edition and its latest revisions. 

 

(End Section) 
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SECTION 07-60-10 

 

RETROREFLECTIVE RAISED PAVEMENT MARKERS 

 

PART 1 – GENERAL 

 

1.01 SCOPE OF WORK 

 

This item consists of furnishing and placing reflectorized and raised pavement markers at the 

locations as directed, and in conformance with plan details and these Specifications. 

 

PART 2 – PRODUCTS 

 

2.01 MATERIALS 

 

A. Markers: Markers shall be the specified class, type, color, size and shape. 

 

B. Adhesive: Markers shall be places with bituminous adhesive on asphaltic surfaces. Adhesive 

for placing raised markers shall be in conformance with Section 731 and Section 1015.09 of 

the Louisiana Standard Specifications for Roads and Bridges, 2026 Edition. 

 

C. Raised Pavement Markers: Markers shall be reflectorized. Markers shall be approved 

products on the Qualified Products List. Raised Pavement Markers  shall conform to 

requirements of Section 731 and Section 1015.09 of the Louisiana Standard Specifications for 

Roads and Bridges, 2026 Edition. 

 

PART 3 –EXECUTION 

 

3.01 CONSTRUCTION REQUIREMENTS 

 

A. For RRPM colors refer to the MUTCD, December 2023 (11th edition) or the Louisiana Standard 

Specifications for Roads and Bridges, 2026 Edition. 

 

B. Weather Limitations: Application of markers will not be permitted when there is moisture on 

the surface. Markers shall be applied when the ambient air temperature is 50° F or greater. 

 

C. Cleaning of Surfaces: Surfaces on which markers are to be applied shall be cleaned of all 

materials that may reduce the bond of adhesive. Surfaces shall be cleaned by blast cleaning 

or other approved methods which do not damage the surface; however, blast cleaning 

equipment used on asphaltic surfaces must be provided with positive cutoff controls. Cleaning 

operations shall be performed by approved methods that satisfactorily clean the surface 

without damaging pavement. Surfaces shall be maintained in a clean dry condition until 

placement of markers. 
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D. Application of Markers: Surfaces on which markers are to be placed shall be blown dry 

immediately prior to marker placement. Markers shall be applied to surfaces with a 

bituminous adhesive in accordance with the manufacturer's recommendations and with 

Section 731 in the Louisiana Standard Specifications for Roads and Bridges, 2026 edition for 

bituminous adhesives. 

 

E. Construction Sequence: Markers shall be placed prior to any required permanent striping. 

 

 

(End Section) 

 



TECHNICAL PAVEMENT MARKINGS 

SPECIFICATIONS  PAGE 07-70-10 - 1 

SECTION 07-70-10 

 

PAVEMENT  MARKINGS 

 
PART 1 – GENERAL 
 

1.1 SCOPE OF WORK 

 

This work consists of furnishing and placing reflective pavement markings of hot applied 

thermoplastic at the locations as directed. This work shall be in compliance with the MUTCD, plan 

details and these specifications. Plastic pavement markings include stripes, gore  markings, lines, 

legends, and symbols. Striping will be placed as specified on the plan sheets in Appendix A.  

 

PART 2 – PRODUCTS 

 

2.1 MATERIALS 

 

A. Thermoplastic Markings: Thermoplastic marking material shall be a plastic compound 

reflectorized by internal and external application of glass beads. Width and color of markings 

shall be as specified. 

 

Thermoplastic material shall be delivered in containers of sufficient strength to permit normal 

handling during shipment and transportation without loss of material. Approved heat-

degradable containers that can be placed in heating kettles along with the plastic material will 

be permitted. Each container shall be clearly marked to indicate color of material, process 

batch number, name of manufacturer and date of manufacture. 

 

B. Glass Beads: Glass beads used for drop-on application to molten plastic shall be shipped   in 

moisture resistant sacks (containers). The sacks shall be strong enough to permit handling 

without damage. Sacks shall be sufficiently water-resistant so that beads will not become wet 

or caked in transit. 

 

C. Surface Primer: A single component surface primer or two component  epoxy  primer sealer 

shall be provided by the contractor for appropriate application where  necessary.  The primer 

shall form a continuous film that dries rapidly and adheres to the pavement. The primer 

material shall not  discolor or cause any noticeable change in the appearance   of the 

pavement outside of the finished pavement marking. A sample of the primer shall be 

submitted with the recommended method of application to  the  engineer.  Written  approval 

shall be obtained from the engineer before applying the primer. 

 

PART 3 –EXECUTION 

 

3.1 CONSTRUCTION REQUIREMENTS 

 

A. Equipment for Standard (Flat) Thermoplastic Marking Material: The application equipment 

shall consist of an extrusion die or a ribbon gun that simultaneously deposits and shapes lines 
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at a thickness of 90 mils (2.3mm) or greater on the pavement surface. Finished markings shall 

be continuous and uniform in shape and have clear and sharp dimensions. Applicators shall 

produce sharply defined lines and provide means for cleanly cutting off stripe ends and 

applying broken lines. The ribbon extrusion die or shaping die shall not be more than 2 inches 

(50mm) above the roadway surface during application. A spray application will only be 

allowed when applying 40 mil (1.0 mm) thermoplastic. 

 

The application equipment shall provide continuous mixing and agitation of material. 

Thermoplastic conveying equipment components located between the main material 

reservoir and discharge mechanism shall be free from material accumulation  and  clogging. 

Parts of application equipment in contact with the material shall be easily accessible for 

cleaning and maintaining. Mixing  and  conveying  equipment  shall maintain material at the 

application temperature. 

 

Glass beads shall be applied to the molten surface of completed stripes by either a single drop 

or double drop application depending on the thickness of the thermoplastic striping. Drop-on 

beads for flat profile thermoplastic striping shall conform to the applicable gradation 

requirements of Section 732.02 of the Louisiana Standard Specifications for Roads and 

Bridges, 2026 Edition. 

 

The first (large) bead drop  shall  be  applied  by  a  gravity  bead  dispenser  attached  to the 

striping machine in such a manner that beads are dispensed simultaneously with the 

thermoplastic material at a controlled rate of flow on installed lines. The second (small) bead 

drop shall be applied immediately after the first bead drop by a gravity bead  dispenser 

attached to the striping machine. 

 

Applicators and kettles shall be equipped and arranged to comply with requirements of    the 

National Board of Fire Underwriters. Applicators shall  be  maneuverable  to  the  extent that 

straight lines can be  followed  and  normal  curves  can  be  made  in  a  true arc. Applicator 

equipment shall consist of a motorized mobile unit capable of installing traffic stripes either 

left or  right  of the applicating unit so that only one lane of  traffic  will be occupied during 

installation. 

 

B. Weather Limitations: Application of markings will not be permitted when there is excessive 

pavement moisture or when the surface temperature or ambient temperature is below 50°F 

(10°C). The pavement shall be considered excessively moist when it  is  visibly wet or when a 

1 square foot (0.1 sq m) piece of polyethylene film condenses moisture after being placed on 

the pavement surface for 15 minutes. 

C. Cleaning of  Surfaces:  Surfaces on which  markings are to  be applied shall  be cleaned    of 

materials that may reduce adhesion of the thermoplastic marking materials to the pavement. 

Surfaces shall be kept clean until placement of marking. 

 

D. Application of Surface Primer: A single component surface primer will be required prior  to 

placement of preformed plastic markings over an existing painted stripe, over old, bleached 

asphalt, on Portland cement concrete surfaces, or all surfaces when ambient temperatures 

are below 70°F (20°C) unless otherwise directed by the engineer. A two-component epoxy 

primer sealer will be required prior to placement of thermoplastic materials on portland 
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cement concrete surfaces or  all  surfaces  when  ambient temperatures are below 70°F (20°C) 

unless otherwise directed by the engineer. 

 

E. Application of Markings: Material shall be installed in specified widths from 4 inches to  24 

inches (100mm to 600 mm). Finished lines shall have well defined edges and be free of 

waviness. Measurements shall be taken as an average through any 36 inch (900 mm) section 

of line. Longitudinal lines shall be offset approximately 2 inches (50 mm) from longitudinal 

joints. A tolerance of +1/2 inch and -1/8 inch (+13 mm and -3  mm)  from the specified width 

will be allowed, provided the variation is  gradual.  Segments shall square off at each end 

without mist or drip. Transverse variations from the control device up to 1 inch (25 mm) will 

be allowed provided the variation does not increase or decrease at the rate of more than 1/2 

inch in 25 feet (15 mm in 10.0 m). Lines not meeting these tolerances shall be removed and 

replaced at no direct pay. 

 

F. Thermoplastic Markings: Thickness of material, not  including drop-on  beads, shall  be  not 

less than 90 mils (2.3 mm) for lane lines, edge lines, and gore markings and not less than 125 

mils (3.2 mm) for crosswalks, stop lines, and word and symbol markings. Thermoplastic 

material at 90 mil (2.3 mm) thickness or greater shall be applied by extrusion at 390°F to 450°F 

(200°C to 230°C). Thermoplastic material at  40  mil  (1.0 mm) thickness shall be applied by 

spray at 410°F to 450°F (210°C to 230°C). Immediately after application of the markings, glass 

beads for a single drop application shall be applied at a minimum rate of 230 pounds per mile 

(65 kg/km) for a 4-inch (100 mm) solid line stripe. Glass beads for a double drop application 

shall be applied at a minimum rate of 211 pounds per mile (60 kg/km) for  each drop on a 4-

inch (100 mm) solid line. Material shall not scorch or discolor when kept at this temperature 

range for 4 hours. 

 

G. Preformed Plastic Markings: Plastic tape shall  be  applied  by  removing  release  paper and 

applying adequate pressure to ensure proper adhesion. Other preformed heat-applied 

material shall be applied in accordance with the  manufacturers'  recommendation.  Material 

not adhering properly shall be satisfactorily corrected at no direct pay. 

 

Field Testing of Roadway Markings: The Department will field test the pavement markings in 

accordance with Subsections 1015.10 and 1015.11 and Table 732-1 of the Louisiana Standard 

Specifications for Roads and Bridges, 2026 edition. Failure to meet these requirements will 

require the contractor to replace the portion of the material shown to be out of specifications 

as directed by the engineer. 

 

H. Corrective Work: Any line found to be defective shall be restriped or replaced as directed by 

the engineer. The corrective work shall also be subject to these requirements. The contractor 

shall replace the pavement marking material at no direct pay. 

 

I. Guarantee: The contractor shall provide the Department with a guarantee  stating that  if the 

pavement marking fails to comply with the stated performance requirements, the contractor 

shall take  the  remedial  action  required.  Replacement  striping  shall  carry  the unexpired 

guarantee of the striping it replaces. 

(End Section) 
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Section 07-80-10 

 

TRAFFIC MAINTENANCE AGGREGATE 

 

1.01 DESCRIPTION  

 

A. This work consists of furnishing and constructing aggregate surfacing for maintenance of 

traffic as directed and in accordance with the following requirements and Section 402 of 

the LOUISIANA STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES (2026 Edition and 

its latest revision). 

 

1.02 MATERIALS  

 

A. Aggregate for maintenance of traffic shall be stone, recycled Portland cement concrete, 

or reclaimed asphaltic pavement (RAP) satisfactory to the Engineer. 

 

1.03 EQUIPMENT  

 

A. Equipment necessary to produce a finished product meeting specification requirements 

shall be furnished and maintained by the Contractor. 

 

1.04 CONSTRUCTION REQUIREMENTS  

 

A. The contractor shall satisfactorily place, shape, compact and maintain areas requiring 

traffic maintenance aggregate. Unless otherwise allowed by the project engineer, 

aggregate surfacing no longer necessary for maintenance of traffic shall be removed and 

disposed of in accordance with Section 402 of the LOUISIANA STANDARD SPECIFICATIONS 

FOR ROADS AND BRIDGES (2026 Edition and its latest revision). 

 

 

(End Section) 

 

 

 

 

 

  

 



 

 

 

 

 

APPENDIX A 

 

DETAIL DRAWINGS 
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GENERAL: 1. CONTRACTOR IS RESPONSIBLE FOR CLEANING UP ALL DIRT OFF THE STREET AS A CONTRACTOR IS RESPONSIBLE FOR CLEANING UP ALL DIRT OFF THE STREET AS A  IS RESPONSIBLE FOR CLEANING UP ALL DIRT OFF THE STREET AS A IS RESPONSIBLE FOR CLEANING UP ALL DIRT OFF THE STREET AS A  RESPONSIBLE FOR CLEANING UP ALL DIRT OFF THE STREET AS A RESPONSIBLE FOR CLEANING UP ALL DIRT OFF THE STREET AS A  FOR CLEANING UP ALL DIRT OFF THE STREET AS A FOR CLEANING UP ALL DIRT OFF THE STREET AS A  CLEANING UP ALL DIRT OFF THE STREET AS A CLEANING UP ALL DIRT OFF THE STREET AS A  UP ALL DIRT OFF THE STREET AS A UP ALL DIRT OFF THE STREET AS A  ALL DIRT OFF THE STREET AS A ALL DIRT OFF THE STREET AS A  DIRT OFF THE STREET AS A DIRT OFF THE STREET AS A  OFF THE STREET AS A OFF THE STREET AS A  THE STREET AS A THE STREET AS A  STREET AS A STREET AS A  AS A AS A  A A RESULT OF HIS CONSTRUCTION ACTIVITIES DURING CONTRACT PERIOD. 2. CONTRACTOR IS RESPONSIBLE FOR REPAIRING ALL DAMAGE TO ADJOINING PAVEMENT CONTRACTOR IS RESPONSIBLE FOR REPAIRING ALL DAMAGE TO ADJOINING PAVEMENT  IS RESPONSIBLE FOR REPAIRING ALL DAMAGE TO ADJOINING PAVEMENT IS RESPONSIBLE FOR REPAIRING ALL DAMAGE TO ADJOINING PAVEMENT  RESPONSIBLE FOR REPAIRING ALL DAMAGE TO ADJOINING PAVEMENT RESPONSIBLE FOR REPAIRING ALL DAMAGE TO ADJOINING PAVEMENT  FOR REPAIRING ALL DAMAGE TO ADJOINING PAVEMENT FOR REPAIRING ALL DAMAGE TO ADJOINING PAVEMENT  REPAIRING ALL DAMAGE TO ADJOINING PAVEMENT REPAIRING ALL DAMAGE TO ADJOINING PAVEMENT  ALL DAMAGE TO ADJOINING PAVEMENT ALL DAMAGE TO ADJOINING PAVEMENT  DAMAGE TO ADJOINING PAVEMENT DAMAGE TO ADJOINING PAVEMENT  TO ADJOINING PAVEMENT TO ADJOINING PAVEMENT  ADJOINING PAVEMENT ADJOINING PAVEMENT  PAVEMENT PAVEMENT WHICH RESULTED FROM HIS CONSTRUCTION ACTIVITIES AT NO ADDITIONAL PAY. 3. CONTRACTOR WILL KEEP ONE LANE OF TRAFFIC OPEN AT ALL TIMES. CONTRACTOR WILL KEEP ONE LANE OF TRAFFIC OPEN AT ALL TIMES. 4. ALL DRAWINGS / DETAILS / FIGURES INCLUDED IN THESE DOCUMENTS ARE STANDARD ALL DRAWINGS / DETAILS / FIGURES INCLUDED IN THESE DOCUMENTS ARE STANDARD  DRAWINGS / DETAILS / FIGURES INCLUDED IN THESE DOCUMENTS ARE STANDARD DRAWINGS / DETAILS / FIGURES INCLUDED IN THESE DOCUMENTS ARE STANDARD  / DETAILS / FIGURES INCLUDED IN THESE DOCUMENTS ARE STANDARD / DETAILS / FIGURES INCLUDED IN THESE DOCUMENTS ARE STANDARD  DETAILS / FIGURES INCLUDED IN THESE DOCUMENTS ARE STANDARD DETAILS / FIGURES INCLUDED IN THESE DOCUMENTS ARE STANDARD  / FIGURES INCLUDED IN THESE DOCUMENTS ARE STANDARD / FIGURES INCLUDED IN THESE DOCUMENTS ARE STANDARD  FIGURES INCLUDED IN THESE DOCUMENTS ARE STANDARD FIGURES INCLUDED IN THESE DOCUMENTS ARE STANDARD  INCLUDED IN THESE DOCUMENTS ARE STANDARD INCLUDED IN THESE DOCUMENTS ARE STANDARD  IN THESE DOCUMENTS ARE STANDARD IN THESE DOCUMENTS ARE STANDARD  THESE DOCUMENTS ARE STANDARD THESE DOCUMENTS ARE STANDARD  DOCUMENTS ARE STANDARD DOCUMENTS ARE STANDARD  ARE STANDARD ARE STANDARD  STANDARD STANDARD AND ARE SUBJECT TO ADJUSTMENTS DICTATED BY ENGINEER OR EXISTING FIELD  ARE SUBJECT TO ADJUSTMENTS DICTATED BY ENGINEER OR EXISTING FIELD ARE SUBJECT TO ADJUSTMENTS DICTATED BY ENGINEER OR EXISTING FIELD  SUBJECT TO ADJUSTMENTS DICTATED BY ENGINEER OR EXISTING FIELD SUBJECT TO ADJUSTMENTS DICTATED BY ENGINEER OR EXISTING FIELD  TO ADJUSTMENTS DICTATED BY ENGINEER OR EXISTING FIELD TO ADJUSTMENTS DICTATED BY ENGINEER OR EXISTING FIELD  ADJUSTMENTS DICTATED BY ENGINEER OR EXISTING FIELD ADJUSTMENTS DICTATED BY ENGINEER OR EXISTING FIELD  DICTATED BY ENGINEER OR EXISTING FIELD DICTATED BY ENGINEER OR EXISTING FIELD  BY ENGINEER OR EXISTING FIELD BY ENGINEER OR EXISTING FIELD  ENGINEER OR EXISTING FIELD ENGINEER OR EXISTING FIELD  OR EXISTING FIELD OR EXISTING FIELD  EXISTING FIELD EXISTING FIELD  FIELD FIELD CONDITIONS. 5. ALL EX. STRUCTURES AFFECTED BY CONSTRUCTION SHALL BE ADJUSTED TO MEET PROP. ALL EX. STRUCTURES AFFECTED BY CONSTRUCTION SHALL BE ADJUSTED TO MEET PROP.  EX. STRUCTURES AFFECTED BY CONSTRUCTION SHALL BE ADJUSTED TO MEET PROP. EX. STRUCTURES AFFECTED BY CONSTRUCTION SHALL BE ADJUSTED TO MEET PROP.  STRUCTURES AFFECTED BY CONSTRUCTION SHALL BE ADJUSTED TO MEET PROP. STRUCTURES AFFECTED BY CONSTRUCTION SHALL BE ADJUSTED TO MEET PROP.  AFFECTED BY CONSTRUCTION SHALL BE ADJUSTED TO MEET PROP. AFFECTED BY CONSTRUCTION SHALL BE ADJUSTED TO MEET PROP.  BY CONSTRUCTION SHALL BE ADJUSTED TO MEET PROP. BY CONSTRUCTION SHALL BE ADJUSTED TO MEET PROP.  CONSTRUCTION SHALL BE ADJUSTED TO MEET PROP. CONSTRUCTION SHALL BE ADJUSTED TO MEET PROP.  SHALL BE ADJUSTED TO MEET PROP. SHALL BE ADJUSTED TO MEET PROP.  BE ADJUSTED TO MEET PROP. BE ADJUSTED TO MEET PROP.  ADJUSTED TO MEET PROP. ADJUSTED TO MEET PROP.  TO MEET PROP. TO MEET PROP.  MEET PROP. MEET PROP.  PROP. PROP. GRADE AND ALIGNMENT. 6. THE CONTRACTOR SHALL VERIFY LOCATIONS OF ALL EXISTING UTILITIES (PRIVATE AND THE CONTRACTOR SHALL VERIFY LOCATIONS OF ALL EXISTING UTILITIES (PRIVATE AND  CONTRACTOR SHALL VERIFY LOCATIONS OF ALL EXISTING UTILITIES (PRIVATE AND CONTRACTOR SHALL VERIFY LOCATIONS OF ALL EXISTING UTILITIES (PRIVATE AND  SHALL VERIFY LOCATIONS OF ALL EXISTING UTILITIES (PRIVATE AND SHALL VERIFY LOCATIONS OF ALL EXISTING UTILITIES (PRIVATE AND  VERIFY LOCATIONS OF ALL EXISTING UTILITIES (PRIVATE AND VERIFY LOCATIONS OF ALL EXISTING UTILITIES (PRIVATE AND  LOCATIONS OF ALL EXISTING UTILITIES (PRIVATE AND LOCATIONS OF ALL EXISTING UTILITIES (PRIVATE AND  OF ALL EXISTING UTILITIES (PRIVATE AND OF ALL EXISTING UTILITIES (PRIVATE AND  ALL EXISTING UTILITIES (PRIVATE AND ALL EXISTING UTILITIES (PRIVATE AND  EXISTING UTILITIES (PRIVATE AND EXISTING UTILITIES (PRIVATE AND  UTILITIES (PRIVATE AND UTILITIES (PRIVATE AND  (PRIVATE AND (PRIVATE AND  AND AND PUBLIC) (INCLUDING STORM DRAINAGE PIPES OR STRUCTURES) BEFORE COMMENCEMENT  (INCLUDING STORM DRAINAGE PIPES OR STRUCTURES) BEFORE COMMENCEMENT (INCLUDING STORM DRAINAGE PIPES OR STRUCTURES) BEFORE COMMENCEMENT  STORM DRAINAGE PIPES OR STRUCTURES) BEFORE COMMENCEMENT STORM DRAINAGE PIPES OR STRUCTURES) BEFORE COMMENCEMENT  DRAINAGE PIPES OR STRUCTURES) BEFORE COMMENCEMENT DRAINAGE PIPES OR STRUCTURES) BEFORE COMMENCEMENT  PIPES OR STRUCTURES) BEFORE COMMENCEMENT PIPES OR STRUCTURES) BEFORE COMMENCEMENT  OR STRUCTURES) BEFORE COMMENCEMENT OR STRUCTURES) BEFORE COMMENCEMENT  STRUCTURES) BEFORE COMMENCEMENT STRUCTURES) BEFORE COMMENCEMENT  BEFORE COMMENCEMENT BEFORE COMMENCEMENT  COMMENCEMENT COMMENCEMENT OF CONSTRUCTION.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE  CONSTRUCTION.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE CONSTRUCTION.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE   THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE  THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE  CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE CONTRACTOR SHALL BE RESPONSIBLE FOR DETERMINING THE  SHALL BE RESPONSIBLE FOR DETERMINING THE SHALL BE RESPONSIBLE FOR DETERMINING THE  BE RESPONSIBLE FOR DETERMINING THE BE RESPONSIBLE FOR DETERMINING THE  RESPONSIBLE FOR DETERMINING THE RESPONSIBLE FOR DETERMINING THE  FOR DETERMINING THE FOR DETERMINING THE  DETERMINING THE DETERMINING THE  THE THE EXACT LOCATION, DEPTH, AND SIZE OF ALL UNDERGROUND UTILITIES AND STRUCTURES  LOCATION, DEPTH, AND SIZE OF ALL UNDERGROUND UTILITIES AND STRUCTURES LOCATION, DEPTH, AND SIZE OF ALL UNDERGROUND UTILITIES AND STRUCTURES  DEPTH, AND SIZE OF ALL UNDERGROUND UTILITIES AND STRUCTURES DEPTH, AND SIZE OF ALL UNDERGROUND UTILITIES AND STRUCTURES  AND SIZE OF ALL UNDERGROUND UTILITIES AND STRUCTURES AND SIZE OF ALL UNDERGROUND UTILITIES AND STRUCTURES  SIZE OF ALL UNDERGROUND UTILITIES AND STRUCTURES SIZE OF ALL UNDERGROUND UTILITIES AND STRUCTURES  OF ALL UNDERGROUND UTILITIES AND STRUCTURES OF ALL UNDERGROUND UTILITIES AND STRUCTURES  ALL UNDERGROUND UTILITIES AND STRUCTURES ALL UNDERGROUND UTILITIES AND STRUCTURES  UNDERGROUND UTILITIES AND STRUCTURES UNDERGROUND UTILITIES AND STRUCTURES  UTILITIES AND STRUCTURES UTILITIES AND STRUCTURES  AND STRUCTURES AND STRUCTURES  STRUCTURES STRUCTURES AND SHALL BE LIABLE FOR ANY DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE  SHALL BE LIABLE FOR ANY DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE SHALL BE LIABLE FOR ANY DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE  BE LIABLE FOR ANY DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE BE LIABLE FOR ANY DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE  LIABLE FOR ANY DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE LIABLE FOR ANY DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE  FOR ANY DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE FOR ANY DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE  ANY DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE ANY DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE  DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE DAMAGE CAUSED BY FAILURE TO COMPLY WITH THESE  CAUSED BY FAILURE TO COMPLY WITH THESE CAUSED BY FAILURE TO COMPLY WITH THESE  BY FAILURE TO COMPLY WITH THESE BY FAILURE TO COMPLY WITH THESE  FAILURE TO COMPLY WITH THESE FAILURE TO COMPLY WITH THESE  TO COMPLY WITH THESE TO COMPLY WITH THESE  COMPLY WITH THESE COMPLY WITH THESE  WITH THESE WITH THESE  THESE THESE INSTRUCTIONS (NO DIRECT PAY). 7. IN THE EVENT OF ANY DISCREPANCIES AND / OR ERRORS FOUND IN THE DRAWINGS, OR IN THE EVENT OF ANY DISCREPANCIES AND / OR ERRORS FOUND IN THE DRAWINGS, OR  THE EVENT OF ANY DISCREPANCIES AND / OR ERRORS FOUND IN THE DRAWINGS, OR THE EVENT OF ANY DISCREPANCIES AND / OR ERRORS FOUND IN THE DRAWINGS, OR  EVENT OF ANY DISCREPANCIES AND / OR ERRORS FOUND IN THE DRAWINGS, OR EVENT OF ANY DISCREPANCIES AND / OR ERRORS FOUND IN THE DRAWINGS, OR  OF ANY DISCREPANCIES AND / OR ERRORS FOUND IN THE DRAWINGS, OR OF ANY DISCREPANCIES AND / OR ERRORS FOUND IN THE DRAWINGS, OR  ANY DISCREPANCIES AND / OR ERRORS FOUND IN THE DRAWINGS, OR ANY DISCREPANCIES AND / OR ERRORS FOUND IN THE DRAWINGS, OR  DISCREPANCIES AND / OR ERRORS FOUND IN THE DRAWINGS, OR DISCREPANCIES AND / OR ERRORS FOUND IN THE DRAWINGS, OR  AND / OR ERRORS FOUND IN THE DRAWINGS, OR AND / OR ERRORS FOUND IN THE DRAWINGS, OR  / OR ERRORS FOUND IN THE DRAWINGS, OR / OR ERRORS FOUND IN THE DRAWINGS, OR  OR ERRORS FOUND IN THE DRAWINGS, OR OR ERRORS FOUND IN THE DRAWINGS, OR  ERRORS FOUND IN THE DRAWINGS, OR ERRORS FOUND IN THE DRAWINGS, OR  FOUND IN THE DRAWINGS, OR FOUND IN THE DRAWINGS, OR  IN THE DRAWINGS, OR IN THE DRAWINGS, OR  THE DRAWINGS, OR THE DRAWINGS, OR  DRAWINGS, OR DRAWINGS, OR  OR OR IF PROBLEMS ARE ENCOUNTERED DURING CONSTRUCTION, THE  CONTRACTOR SHALL BE  PROBLEMS ARE ENCOUNTERED DURING CONSTRUCTION, THE  CONTRACTOR SHALL BE PROBLEMS ARE ENCOUNTERED DURING CONSTRUCTION, THE  CONTRACTOR SHALL BE  ARE ENCOUNTERED DURING CONSTRUCTION, THE  CONTRACTOR SHALL BE ARE ENCOUNTERED DURING CONSTRUCTION, THE  CONTRACTOR SHALL BE  ENCOUNTERED DURING CONSTRUCTION, THE  CONTRACTOR SHALL BE ENCOUNTERED DURING CONSTRUCTION, THE  CONTRACTOR SHALL BE  DURING CONSTRUCTION, THE  CONTRACTOR SHALL BE DURING CONSTRUCTION, THE  CONTRACTOR SHALL BE  CONSTRUCTION, THE  CONTRACTOR SHALL BE CONSTRUCTION, THE  CONTRACTOR SHALL BE  THE  CONTRACTOR SHALL BE THE  CONTRACTOR SHALL BE   CONTRACTOR SHALL BE  CONTRACTOR SHALL BE CONTRACTOR SHALL BE  SHALL BE SHALL BE  BE BE REQUIRED TO NOTIFY THE ENGINEER BEFORE PROCEEDING WITH THE WORK.  IF ENGINEER  TO NOTIFY THE ENGINEER BEFORE PROCEEDING WITH THE WORK.  IF ENGINEER TO NOTIFY THE ENGINEER BEFORE PROCEEDING WITH THE WORK.  IF ENGINEER  NOTIFY THE ENGINEER BEFORE PROCEEDING WITH THE WORK.  IF ENGINEER NOTIFY THE ENGINEER BEFORE PROCEEDING WITH THE WORK.  IF ENGINEER  THE ENGINEER BEFORE PROCEEDING WITH THE WORK.  IF ENGINEER THE ENGINEER BEFORE PROCEEDING WITH THE WORK.  IF ENGINEER  ENGINEER BEFORE PROCEEDING WITH THE WORK.  IF ENGINEER ENGINEER BEFORE PROCEEDING WITH THE WORK.  IF ENGINEER  BEFORE PROCEEDING WITH THE WORK.  IF ENGINEER BEFORE PROCEEDING WITH THE WORK.  IF ENGINEER  PROCEEDING WITH THE WORK.  IF ENGINEER PROCEEDING WITH THE WORK.  IF ENGINEER  WITH THE WORK.  IF ENGINEER WITH THE WORK.  IF ENGINEER  THE WORK.  IF ENGINEER THE WORK.  IF ENGINEER  WORK.  IF ENGINEER WORK.  IF ENGINEER   IF ENGINEER  IF ENGINEER IF ENGINEER  ENGINEER ENGINEER IS NOT NOTIFIED, THE CONTRACTOR SHALL TAKE RESPONSIBILITY FOR THE COST OF ANY  NOT NOTIFIED, THE CONTRACTOR SHALL TAKE RESPONSIBILITY FOR THE COST OF ANY NOT NOTIFIED, THE CONTRACTOR SHALL TAKE RESPONSIBILITY FOR THE COST OF ANY  NOTIFIED, THE CONTRACTOR SHALL TAKE RESPONSIBILITY FOR THE COST OF ANY NOTIFIED, THE CONTRACTOR SHALL TAKE RESPONSIBILITY FOR THE COST OF ANY  THE CONTRACTOR SHALL TAKE RESPONSIBILITY FOR THE COST OF ANY THE CONTRACTOR SHALL TAKE RESPONSIBILITY FOR THE COST OF ANY  CONTRACTOR SHALL TAKE RESPONSIBILITY FOR THE COST OF ANY CONTRACTOR SHALL TAKE RESPONSIBILITY FOR THE COST OF ANY  SHALL TAKE RESPONSIBILITY FOR THE COST OF ANY SHALL TAKE RESPONSIBILITY FOR THE COST OF ANY  TAKE RESPONSIBILITY FOR THE COST OF ANY TAKE RESPONSIBILITY FOR THE COST OF ANY  RESPONSIBILITY FOR THE COST OF ANY RESPONSIBILITY FOR THE COST OF ANY  FOR THE COST OF ANY FOR THE COST OF ANY  THE COST OF ANY THE COST OF ANY  COST OF ANY COST OF ANY  OF ANY OF ANY  ANY ANY WORK AND MATERIALS USED. 8. THE CONTRACTOR IS RESPONSIBLE FOR MONITORING CONDITIONS THROUGHOUT THE THE CONTRACTOR IS RESPONSIBLE FOR MONITORING CONDITIONS THROUGHOUT THE  CONTRACTOR IS RESPONSIBLE FOR MONITORING CONDITIONS THROUGHOUT THE CONTRACTOR IS RESPONSIBLE FOR MONITORING CONDITIONS THROUGHOUT THE  IS RESPONSIBLE FOR MONITORING CONDITIONS THROUGHOUT THE IS RESPONSIBLE FOR MONITORING CONDITIONS THROUGHOUT THE  RESPONSIBLE FOR MONITORING CONDITIONS THROUGHOUT THE RESPONSIBLE FOR MONITORING CONDITIONS THROUGHOUT THE  FOR MONITORING CONDITIONS THROUGHOUT THE FOR MONITORING CONDITIONS THROUGHOUT THE  MONITORING CONDITIONS THROUGHOUT THE MONITORING CONDITIONS THROUGHOUT THE  CONDITIONS THROUGHOUT THE CONDITIONS THROUGHOUT THE  THROUGHOUT THE THROUGHOUT THE  THE THE CONSTRUCTION PERIOD AND CLEARING ANY DEBRIS AND SEDIMENT CAUSED BY  PERIOD AND CLEARING ANY DEBRIS AND SEDIMENT CAUSED BY PERIOD AND CLEARING ANY DEBRIS AND SEDIMENT CAUSED BY  AND CLEARING ANY DEBRIS AND SEDIMENT CAUSED BY AND CLEARING ANY DEBRIS AND SEDIMENT CAUSED BY  CLEARING ANY DEBRIS AND SEDIMENT CAUSED BY CLEARING ANY DEBRIS AND SEDIMENT CAUSED BY  ANY DEBRIS AND SEDIMENT CAUSED BY ANY DEBRIS AND SEDIMENT CAUSED BY  DEBRIS AND SEDIMENT CAUSED BY DEBRIS AND SEDIMENT CAUSED BY  AND SEDIMENT CAUSED BY AND SEDIMENT CAUSED BY  SEDIMENT CAUSED BY SEDIMENT CAUSED BY  CAUSED BY CAUSED BY  BY BY CONSTRUCTION. (NO DIRECT PAY). 9. CONTRACTOR TO TAKE NECESSARY PRECAUTIONS TO PREVENT WATER LINE FAILURE DUE  CONTRACTOR TO TAKE NECESSARY PRECAUTIONS TO PREVENT WATER LINE FAILURE DUE   TO TAKE NECESSARY PRECAUTIONS TO PREVENT WATER LINE FAILURE DUE  TO TAKE NECESSARY PRECAUTIONS TO PREVENT WATER LINE FAILURE DUE   TAKE NECESSARY PRECAUTIONS TO PREVENT WATER LINE FAILURE DUE  TAKE NECESSARY PRECAUTIONS TO PREVENT WATER LINE FAILURE DUE   NECESSARY PRECAUTIONS TO PREVENT WATER LINE FAILURE DUE  NECESSARY PRECAUTIONS TO PREVENT WATER LINE FAILURE DUE   PRECAUTIONS TO PREVENT WATER LINE FAILURE DUE  PRECAUTIONS TO PREVENT WATER LINE FAILURE DUE   TO PREVENT WATER LINE FAILURE DUE  TO PREVENT WATER LINE FAILURE DUE   PREVENT WATER LINE FAILURE DUE  PREVENT WATER LINE FAILURE DUE   WATER LINE FAILURE DUE  WATER LINE FAILURE DUE   LINE FAILURE DUE  LINE FAILURE DUE   FAILURE DUE  FAILURE DUE   DUE  DUE  TO THRUST WHEN EXCAVATING NEAR WATER LINES AND FIRE HYDRANTS. 10. WARNING! CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO PROTECT EXISTING WARNING! CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO PROTECT EXISTING  CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO PROTECT EXISTING CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO PROTECT EXISTING  SHALL TAKE ALL NECESSARY PRECAUTIONS TO PROTECT EXISTING SHALL TAKE ALL NECESSARY PRECAUTIONS TO PROTECT EXISTING  TAKE ALL NECESSARY PRECAUTIONS TO PROTECT EXISTING TAKE ALL NECESSARY PRECAUTIONS TO PROTECT EXISTING  ALL NECESSARY PRECAUTIONS TO PROTECT EXISTING ALL NECESSARY PRECAUTIONS TO PROTECT EXISTING  NECESSARY PRECAUTIONS TO PROTECT EXISTING NECESSARY PRECAUTIONS TO PROTECT EXISTING  PRECAUTIONS TO PROTECT EXISTING PRECAUTIONS TO PROTECT EXISTING  TO PROTECT EXISTING TO PROTECT EXISTING  PROTECT EXISTING PROTECT EXISTING  EXISTING EXISTING OVERHEAD AND SUBSURFACE UTILITIES IN AREA OF CONSTRUCTION.  (NO DIRECT  AND SUBSURFACE UTILITIES IN AREA OF CONSTRUCTION.  (NO DIRECT AND SUBSURFACE UTILITIES IN AREA OF CONSTRUCTION.  (NO DIRECT  SUBSURFACE UTILITIES IN AREA OF CONSTRUCTION.  (NO DIRECT SUBSURFACE UTILITIES IN AREA OF CONSTRUCTION.  (NO DIRECT  UTILITIES IN AREA OF CONSTRUCTION.  (NO DIRECT UTILITIES IN AREA OF CONSTRUCTION.  (NO DIRECT  IN AREA OF CONSTRUCTION.  (NO DIRECT IN AREA OF CONSTRUCTION.  (NO DIRECT  AREA OF CONSTRUCTION.  (NO DIRECT AREA OF CONSTRUCTION.  (NO DIRECT  OF CONSTRUCTION.  (NO DIRECT OF CONSTRUCTION.  (NO DIRECT  CONSTRUCTION.  (NO DIRECT CONSTRUCTION.  (NO DIRECT   (NO DIRECT  (NO DIRECT (NO DIRECT  DIRECT DIRECT PAYMENT). ALL WORK IN THIS AREA SHALL BE THOROUGHLY COORDINATED WITH UTILITY  ALL WORK IN THIS AREA SHALL BE THOROUGHLY COORDINATED WITH UTILITY ALL WORK IN THIS AREA SHALL BE THOROUGHLY COORDINATED WITH UTILITY  WORK IN THIS AREA SHALL BE THOROUGHLY COORDINATED WITH UTILITY WORK IN THIS AREA SHALL BE THOROUGHLY COORDINATED WITH UTILITY  IN THIS AREA SHALL BE THOROUGHLY COORDINATED WITH UTILITY IN THIS AREA SHALL BE THOROUGHLY COORDINATED WITH UTILITY  THIS AREA SHALL BE THOROUGHLY COORDINATED WITH UTILITY THIS AREA SHALL BE THOROUGHLY COORDINATED WITH UTILITY  AREA SHALL BE THOROUGHLY COORDINATED WITH UTILITY AREA SHALL BE THOROUGHLY COORDINATED WITH UTILITY  SHALL BE THOROUGHLY COORDINATED WITH UTILITY SHALL BE THOROUGHLY COORDINATED WITH UTILITY  BE THOROUGHLY COORDINATED WITH UTILITY BE THOROUGHLY COORDINATED WITH UTILITY  THOROUGHLY COORDINATED WITH UTILITY THOROUGHLY COORDINATED WITH UTILITY  COORDINATED WITH UTILITY COORDINATED WITH UTILITY  WITH UTILITY WITH UTILITY  UTILITY UTILITY COMPANY OWNER.  COORDINATION SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR. 11. NOISE CONTROL - CONTRACTOR SHALL TAKE REASONABLE MEASURES TO AVOID NOISE CONTROL - CONTRACTOR SHALL TAKE REASONABLE MEASURES TO AVOID  CONTROL - CONTRACTOR SHALL TAKE REASONABLE MEASURES TO AVOID CONTROL - CONTRACTOR SHALL TAKE REASONABLE MEASURES TO AVOID  - CONTRACTOR SHALL TAKE REASONABLE MEASURES TO AVOID - CONTRACTOR SHALL TAKE REASONABLE MEASURES TO AVOID  CONTRACTOR SHALL TAKE REASONABLE MEASURES TO AVOID CONTRACTOR SHALL TAKE REASONABLE MEASURES TO AVOID  SHALL TAKE REASONABLE MEASURES TO AVOID SHALL TAKE REASONABLE MEASURES TO AVOID  TAKE REASONABLE MEASURES TO AVOID TAKE REASONABLE MEASURES TO AVOID  REASONABLE MEASURES TO AVOID REASONABLE MEASURES TO AVOID  MEASURES TO AVOID MEASURES TO AVOID  TO AVOID TO AVOID  AVOID AVOID UNNECESSARY NOISE APPROPRIATE FOR THE AMBIENT SOUND LEVELS IN THE AREA  NOISE APPROPRIATE FOR THE AMBIENT SOUND LEVELS IN THE AREA NOISE APPROPRIATE FOR THE AMBIENT SOUND LEVELS IN THE AREA  APPROPRIATE FOR THE AMBIENT SOUND LEVELS IN THE AREA APPROPRIATE FOR THE AMBIENT SOUND LEVELS IN THE AREA  FOR THE AMBIENT SOUND LEVELS IN THE AREA FOR THE AMBIENT SOUND LEVELS IN THE AREA  THE AMBIENT SOUND LEVELS IN THE AREA THE AMBIENT SOUND LEVELS IN THE AREA  AMBIENT SOUND LEVELS IN THE AREA AMBIENT SOUND LEVELS IN THE AREA  SOUND LEVELS IN THE AREA SOUND LEVELS IN THE AREA  LEVELS IN THE AREA LEVELS IN THE AREA  IN THE AREA IN THE AREA  THE AREA THE AREA  AREA AREA DURING WORKING HOURS.  ALL CONSTRUCTION MACHINERY AND VEHICLES SHALL BE  WORKING HOURS.  ALL CONSTRUCTION MACHINERY AND VEHICLES SHALL BE WORKING HOURS.  ALL CONSTRUCTION MACHINERY AND VEHICLES SHALL BE  HOURS.  ALL CONSTRUCTION MACHINERY AND VEHICLES SHALL BE HOURS.  ALL CONSTRUCTION MACHINERY AND VEHICLES SHALL BE   ALL CONSTRUCTION MACHINERY AND VEHICLES SHALL BE  ALL CONSTRUCTION MACHINERY AND VEHICLES SHALL BE ALL CONSTRUCTION MACHINERY AND VEHICLES SHALL BE  CONSTRUCTION MACHINERY AND VEHICLES SHALL BE CONSTRUCTION MACHINERY AND VEHICLES SHALL BE  MACHINERY AND VEHICLES SHALL BE MACHINERY AND VEHICLES SHALL BE  AND VEHICLES SHALL BE AND VEHICLES SHALL BE  VEHICLES SHALL BE VEHICLES SHALL BE  SHALL BE SHALL BE  BE BE EQUIPPED WITH PRACTICAL SOUND  MUFFLING DEVICES, AND OPERATED IN A MANNER TO  WITH PRACTICAL SOUND  MUFFLING DEVICES, AND OPERATED IN A MANNER TO WITH PRACTICAL SOUND  MUFFLING DEVICES, AND OPERATED IN A MANNER TO  PRACTICAL SOUND  MUFFLING DEVICES, AND OPERATED IN A MANNER TO PRACTICAL SOUND  MUFFLING DEVICES, AND OPERATED IN A MANNER TO  SOUND  MUFFLING DEVICES, AND OPERATED IN A MANNER TO SOUND  MUFFLING DEVICES, AND OPERATED IN A MANNER TO   MUFFLING DEVICES, AND OPERATED IN A MANNER TO  MUFFLING DEVICES, AND OPERATED IN A MANNER TO MUFFLING DEVICES, AND OPERATED IN A MANNER TO  DEVICES, AND OPERATED IN A MANNER TO DEVICES, AND OPERATED IN A MANNER TO  AND OPERATED IN A MANNER TO AND OPERATED IN A MANNER TO  OPERATED IN A MANNER TO OPERATED IN A MANNER TO  IN A MANNER TO IN A MANNER TO  A MANNER TO A MANNER TO  MANNER TO MANNER TO  TO TO CAUSE THE LEAST NOISES, CONSISTENT WITH EFFICIENT PERFORMANCE OF THE WORK. 12. DUST - CONTRACTOR SHALL TAKE REASONABLE MEASURES TO PREVENT UNNECESSARY DUST - CONTRACTOR SHALL TAKE REASONABLE MEASURES TO PREVENT UNNECESSARY  - CONTRACTOR SHALL TAKE REASONABLE MEASURES TO PREVENT UNNECESSARY - CONTRACTOR SHALL TAKE REASONABLE MEASURES TO PREVENT UNNECESSARY  CONTRACTOR SHALL TAKE REASONABLE MEASURES TO PREVENT UNNECESSARY CONTRACTOR SHALL TAKE REASONABLE MEASURES TO PREVENT UNNECESSARY  SHALL TAKE REASONABLE MEASURES TO PREVENT UNNECESSARY SHALL TAKE REASONABLE MEASURES TO PREVENT UNNECESSARY  TAKE REASONABLE MEASURES TO PREVENT UNNECESSARY TAKE REASONABLE MEASURES TO PREVENT UNNECESSARY  REASONABLE MEASURES TO PREVENT UNNECESSARY REASONABLE MEASURES TO PREVENT UNNECESSARY  MEASURES TO PREVENT UNNECESSARY MEASURES TO PREVENT UNNECESSARY  TO PREVENT UNNECESSARY TO PREVENT UNNECESSARY  PREVENT UNNECESSARY PREVENT UNNECESSARY  UNNECESSARY UNNECESSARY DUST.  EACH SURFACE SUBJECT TO DUSTING SHALL BE KEPT MOIST WITH WATER OR BY   EACH SURFACE SUBJECT TO DUSTING SHALL BE KEPT MOIST WITH WATER OR BY  EACH SURFACE SUBJECT TO DUSTING SHALL BE KEPT MOIST WITH WATER OR BY EACH SURFACE SUBJECT TO DUSTING SHALL BE KEPT MOIST WITH WATER OR BY  SURFACE SUBJECT TO DUSTING SHALL BE KEPT MOIST WITH WATER OR BY SURFACE SUBJECT TO DUSTING SHALL BE KEPT MOIST WITH WATER OR BY  SUBJECT TO DUSTING SHALL BE KEPT MOIST WITH WATER OR BY SUBJECT TO DUSTING SHALL BE KEPT MOIST WITH WATER OR BY  TO DUSTING SHALL BE KEPT MOIST WITH WATER OR BY TO DUSTING SHALL BE KEPT MOIST WITH WATER OR BY  DUSTING SHALL BE KEPT MOIST WITH WATER OR BY DUSTING SHALL BE KEPT MOIST WITH WATER OR BY  SHALL BE KEPT MOIST WITH WATER OR BY SHALL BE KEPT MOIST WITH WATER OR BY  BE KEPT MOIST WITH WATER OR BY BE KEPT MOIST WITH WATER OR BY  KEPT MOIST WITH WATER OR BY KEPT MOIST WITH WATER OR BY  MOIST WITH WATER OR BY MOIST WITH WATER OR BY  WITH WATER OR BY WITH WATER OR BY  WATER OR BY WATER OR BY  OR BY OR BY  BY BY APPLICATION OF CHEMICAL DUST SUPPRESSANT.  DUSTY MATERIALS IN PILES OR IN  OF CHEMICAL DUST SUPPRESSANT.  DUSTY MATERIALS IN PILES OR IN OF CHEMICAL DUST SUPPRESSANT.  DUSTY MATERIALS IN PILES OR IN  CHEMICAL DUST SUPPRESSANT.  DUSTY MATERIALS IN PILES OR IN CHEMICAL DUST SUPPRESSANT.  DUSTY MATERIALS IN PILES OR IN  DUST SUPPRESSANT.  DUSTY MATERIALS IN PILES OR IN DUST SUPPRESSANT.  DUSTY MATERIALS IN PILES OR IN  SUPPRESSANT.  DUSTY MATERIALS IN PILES OR IN SUPPRESSANT.  DUSTY MATERIALS IN PILES OR IN   DUSTY MATERIALS IN PILES OR IN  DUSTY MATERIALS IN PILES OR IN DUSTY MATERIALS IN PILES OR IN  MATERIALS IN PILES OR IN MATERIALS IN PILES OR IN  IN PILES OR IN IN PILES OR IN  PILES OR IN PILES OR IN  OR IN OR IN  IN IN TRANSIT SHALL BE COVERED TO PREVENT BLOWING. (NO DIRECT PAY). 13. CONTRACTOR SHALL GIVE THOSE AFFECTED BY CONSTRUCTION 48 HOURS NOTICE PRIOR CONTRACTOR SHALL GIVE THOSE AFFECTED BY CONSTRUCTION 48 HOURS NOTICE PRIOR  SHALL GIVE THOSE AFFECTED BY CONSTRUCTION 48 HOURS NOTICE PRIOR SHALL GIVE THOSE AFFECTED BY CONSTRUCTION 48 HOURS NOTICE PRIOR  GIVE THOSE AFFECTED BY CONSTRUCTION 48 HOURS NOTICE PRIOR GIVE THOSE AFFECTED BY CONSTRUCTION 48 HOURS NOTICE PRIOR  THOSE AFFECTED BY CONSTRUCTION 48 HOURS NOTICE PRIOR THOSE AFFECTED BY CONSTRUCTION 48 HOURS NOTICE PRIOR  AFFECTED BY CONSTRUCTION 48 HOURS NOTICE PRIOR AFFECTED BY CONSTRUCTION 48 HOURS NOTICE PRIOR  BY CONSTRUCTION 48 HOURS NOTICE PRIOR BY CONSTRUCTION 48 HOURS NOTICE PRIOR  CONSTRUCTION 48 HOURS NOTICE PRIOR CONSTRUCTION 48 HOURS NOTICE PRIOR  48 HOURS NOTICE PRIOR 48 HOURS NOTICE PRIOR  HOURS NOTICE PRIOR HOURS NOTICE PRIOR  NOTICE PRIOR NOTICE PRIOR  PRIOR PRIOR TO DISRUPTION OF ACCESS OR TEMPORARY DRIVEWAYS SHALL BE OPEN AT ALL TIMES.    14. THE CONTRACTOR SHALL BE RESPONSIBLE FOR STABILIZING THE EXISTING BASE COURSE THE CONTRACTOR SHALL BE RESPONSIBLE FOR STABILIZING THE EXISTING BASE COURSE  CONTRACTOR SHALL BE RESPONSIBLE FOR STABILIZING THE EXISTING BASE COURSE CONTRACTOR SHALL BE RESPONSIBLE FOR STABILIZING THE EXISTING BASE COURSE  SHALL BE RESPONSIBLE FOR STABILIZING THE EXISTING BASE COURSE SHALL BE RESPONSIBLE FOR STABILIZING THE EXISTING BASE COURSE  BE RESPONSIBLE FOR STABILIZING THE EXISTING BASE COURSE BE RESPONSIBLE FOR STABILIZING THE EXISTING BASE COURSE  RESPONSIBLE FOR STABILIZING THE EXISTING BASE COURSE RESPONSIBLE FOR STABILIZING THE EXISTING BASE COURSE  FOR STABILIZING THE EXISTING BASE COURSE FOR STABILIZING THE EXISTING BASE COURSE  STABILIZING THE EXISTING BASE COURSE STABILIZING THE EXISTING BASE COURSE  THE EXISTING BASE COURSE THE EXISTING BASE COURSE  EXISTING BASE COURSE EXISTING BASE COURSE  BASE COURSE BASE COURSE  COURSE COURSE UNDER  EXISTING PAVEMENT BEYOND THE LIMITS OF REMOVAL.  NO DIRECT PAYMENT   EXISTING PAVEMENT BEYOND THE LIMITS OF REMOVAL.  NO DIRECT PAYMENT  EXISTING PAVEMENT BEYOND THE LIMITS OF REMOVAL.  NO DIRECT PAYMENT EXISTING PAVEMENT BEYOND THE LIMITS OF REMOVAL.  NO DIRECT PAYMENT  PAVEMENT BEYOND THE LIMITS OF REMOVAL.  NO DIRECT PAYMENT PAVEMENT BEYOND THE LIMITS OF REMOVAL.  NO DIRECT PAYMENT  BEYOND THE LIMITS OF REMOVAL.  NO DIRECT PAYMENT BEYOND THE LIMITS OF REMOVAL.  NO DIRECT PAYMENT  THE LIMITS OF REMOVAL.  NO DIRECT PAYMENT THE LIMITS OF REMOVAL.  NO DIRECT PAYMENT  LIMITS OF REMOVAL.  NO DIRECT PAYMENT LIMITS OF REMOVAL.  NO DIRECT PAYMENT  OF REMOVAL.  NO DIRECT PAYMENT OF REMOVAL.  NO DIRECT PAYMENT  REMOVAL.  NO DIRECT PAYMENT REMOVAL.  NO DIRECT PAYMENT   NO DIRECT PAYMENT  NO DIRECT PAYMENT NO DIRECT PAYMENT  DIRECT PAYMENT DIRECT PAYMENT  PAYMENT PAYMENT SHALL BE MADE FOR  ADDITIONAL GRANULAR MATERIAL OR BASE MATERIAL UNLESS  BE MADE FOR  ADDITIONAL GRANULAR MATERIAL OR BASE MATERIAL UNLESS BE MADE FOR  ADDITIONAL GRANULAR MATERIAL OR BASE MATERIAL UNLESS  MADE FOR  ADDITIONAL GRANULAR MATERIAL OR BASE MATERIAL UNLESS MADE FOR  ADDITIONAL GRANULAR MATERIAL OR BASE MATERIAL UNLESS  FOR  ADDITIONAL GRANULAR MATERIAL OR BASE MATERIAL UNLESS FOR  ADDITIONAL GRANULAR MATERIAL OR BASE MATERIAL UNLESS   ADDITIONAL GRANULAR MATERIAL OR BASE MATERIAL UNLESS  ADDITIONAL GRANULAR MATERIAL OR BASE MATERIAL UNLESS ADDITIONAL GRANULAR MATERIAL OR BASE MATERIAL UNLESS  GRANULAR MATERIAL OR BASE MATERIAL UNLESS GRANULAR MATERIAL OR BASE MATERIAL UNLESS  MATERIAL OR BASE MATERIAL UNLESS MATERIAL OR BASE MATERIAL UNLESS  OR BASE MATERIAL UNLESS OR BASE MATERIAL UNLESS  BASE MATERIAL UNLESS BASE MATERIAL UNLESS  MATERIAL UNLESS MATERIAL UNLESS  UNLESS UNLESS OTHERWISE APPROVED BY THE ENGINEER. 15. CONTRACTOR SHALL REGRADE ALL AREAS AFFECTED BY CONSTRUCTION TO PROVIDE CONTRACTOR SHALL REGRADE ALL AREAS AFFECTED BY CONSTRUCTION TO PROVIDE  SHALL REGRADE ALL AREAS AFFECTED BY CONSTRUCTION TO PROVIDE SHALL REGRADE ALL AREAS AFFECTED BY CONSTRUCTION TO PROVIDE  REGRADE ALL AREAS AFFECTED BY CONSTRUCTION TO PROVIDE REGRADE ALL AREAS AFFECTED BY CONSTRUCTION TO PROVIDE  ALL AREAS AFFECTED BY CONSTRUCTION TO PROVIDE ALL AREAS AFFECTED BY CONSTRUCTION TO PROVIDE  AREAS AFFECTED BY CONSTRUCTION TO PROVIDE AREAS AFFECTED BY CONSTRUCTION TO PROVIDE  AFFECTED BY CONSTRUCTION TO PROVIDE AFFECTED BY CONSTRUCTION TO PROVIDE  BY CONSTRUCTION TO PROVIDE BY CONSTRUCTION TO PROVIDE  CONSTRUCTION TO PROVIDE CONSTRUCTION TO PROVIDE  TO PROVIDE TO PROVIDE  PROVIDE PROVIDE POSITIVE DRAINAGE.  WORK SHALL BE IN A WORKMAN LIKE MANNER AND IN ACCORDANCE  DRAINAGE.  WORK SHALL BE IN A WORKMAN LIKE MANNER AND IN ACCORDANCE DRAINAGE.  WORK SHALL BE IN A WORKMAN LIKE MANNER AND IN ACCORDANCE   WORK SHALL BE IN A WORKMAN LIKE MANNER AND IN ACCORDANCE  WORK SHALL BE IN A WORKMAN LIKE MANNER AND IN ACCORDANCE WORK SHALL BE IN A WORKMAN LIKE MANNER AND IN ACCORDANCE  SHALL BE IN A WORKMAN LIKE MANNER AND IN ACCORDANCE SHALL BE IN A WORKMAN LIKE MANNER AND IN ACCORDANCE  BE IN A WORKMAN LIKE MANNER AND IN ACCORDANCE BE IN A WORKMAN LIKE MANNER AND IN ACCORDANCE  IN A WORKMAN LIKE MANNER AND IN ACCORDANCE IN A WORKMAN LIKE MANNER AND IN ACCORDANCE  A WORKMAN LIKE MANNER AND IN ACCORDANCE A WORKMAN LIKE MANNER AND IN ACCORDANCE  WORKMAN LIKE MANNER AND IN ACCORDANCE WORKMAN LIKE MANNER AND IN ACCORDANCE  LIKE MANNER AND IN ACCORDANCE LIKE MANNER AND IN ACCORDANCE  MANNER AND IN ACCORDANCE MANNER AND IN ACCORDANCE  AND IN ACCORDANCE AND IN ACCORDANCE  IN ACCORDANCE IN ACCORDANCE  ACCORDANCE ACCORDANCE WITH A/E  REQUIREMENTS.  IF CONTRACTOR DETERMINES THAT ANY AREAS AFFECTED BY  A/E  REQUIREMENTS.  IF CONTRACTOR DETERMINES THAT ANY AREAS AFFECTED BY A/E  REQUIREMENTS.  IF CONTRACTOR DETERMINES THAT ANY AREAS AFFECTED BY   REQUIREMENTS.  IF CONTRACTOR DETERMINES THAT ANY AREAS AFFECTED BY  REQUIREMENTS.  IF CONTRACTOR DETERMINES THAT ANY AREAS AFFECTED BY REQUIREMENTS.  IF CONTRACTOR DETERMINES THAT ANY AREAS AFFECTED BY   IF CONTRACTOR DETERMINES THAT ANY AREAS AFFECTED BY  IF CONTRACTOR DETERMINES THAT ANY AREAS AFFECTED BY IF CONTRACTOR DETERMINES THAT ANY AREAS AFFECTED BY  CONTRACTOR DETERMINES THAT ANY AREAS AFFECTED BY CONTRACTOR DETERMINES THAT ANY AREAS AFFECTED BY  DETERMINES THAT ANY AREAS AFFECTED BY DETERMINES THAT ANY AREAS AFFECTED BY  THAT ANY AREAS AFFECTED BY THAT ANY AREAS AFFECTED BY  ANY AREAS AFFECTED BY ANY AREAS AFFECTED BY  AREAS AFFECTED BY AREAS AFFECTED BY  AFFECTED BY AFFECTED BY  BY BY CONSTRUCTION CANNOT BE REGRADED TO DRAIN, CONTRACTOR SHALL DOCUMENT (I.E.  CANNOT BE REGRADED TO DRAIN, CONTRACTOR SHALL DOCUMENT (I.E. CANNOT BE REGRADED TO DRAIN, CONTRACTOR SHALL DOCUMENT (I.E.  BE REGRADED TO DRAIN, CONTRACTOR SHALL DOCUMENT (I.E. BE REGRADED TO DRAIN, CONTRACTOR SHALL DOCUMENT (I.E.  REGRADED TO DRAIN, CONTRACTOR SHALL DOCUMENT (I.E. REGRADED TO DRAIN, CONTRACTOR SHALL DOCUMENT (I.E.  TO DRAIN, CONTRACTOR SHALL DOCUMENT (I.E. TO DRAIN, CONTRACTOR SHALL DOCUMENT (I.E.  DRAIN, CONTRACTOR SHALL DOCUMENT (I.E. DRAIN, CONTRACTOR SHALL DOCUMENT (I.E.  CONTRACTOR SHALL DOCUMENT (I.E. CONTRACTOR SHALL DOCUMENT (I.E.  SHALL DOCUMENT (I.E. SHALL DOCUMENT (I.E.  DOCUMENT (I.E. DOCUMENT (I.E.  (I.E. (I.E. TAKE ELEVATIONS, PICTURES, ETC.) THE EXISTING CONDITIONS PRIOR TO CONSTRUCTION. 16. THE CONTRACTOR SHALL PROVIDE FOR AND MAINTAIN THROUGH AND LOCAL TRAFFIC AT THE CONTRACTOR SHALL PROVIDE FOR AND MAINTAIN THROUGH AND LOCAL TRAFFIC AT  CONTRACTOR SHALL PROVIDE FOR AND MAINTAIN THROUGH AND LOCAL TRAFFIC AT CONTRACTOR SHALL PROVIDE FOR AND MAINTAIN THROUGH AND LOCAL TRAFFIC AT  SHALL PROVIDE FOR AND MAINTAIN THROUGH AND LOCAL TRAFFIC AT SHALL PROVIDE FOR AND MAINTAIN THROUGH AND LOCAL TRAFFIC AT  PROVIDE FOR AND MAINTAIN THROUGH AND LOCAL TRAFFIC AT PROVIDE FOR AND MAINTAIN THROUGH AND LOCAL TRAFFIC AT  FOR AND MAINTAIN THROUGH AND LOCAL TRAFFIC AT FOR AND MAINTAIN THROUGH AND LOCAL TRAFFIC AT  AND MAINTAIN THROUGH AND LOCAL TRAFFIC AT AND MAINTAIN THROUGH AND LOCAL TRAFFIC AT  MAINTAIN THROUGH AND LOCAL TRAFFIC AT MAINTAIN THROUGH AND LOCAL TRAFFIC AT  THROUGH AND LOCAL TRAFFIC AT THROUGH AND LOCAL TRAFFIC AT  AND LOCAL TRAFFIC AT AND LOCAL TRAFFIC AT  LOCAL TRAFFIC AT LOCAL TRAFFIC AT  TRAFFIC AT TRAFFIC AT  AT AT ALL TIMES AND SHALL CONDUCT OPERATIONS IN SUCH A MANNER AS TO CAUSE THE  TIMES AND SHALL CONDUCT OPERATIONS IN SUCH A MANNER AS TO CAUSE THE TIMES AND SHALL CONDUCT OPERATIONS IN SUCH A MANNER AS TO CAUSE THE  AND SHALL CONDUCT OPERATIONS IN SUCH A MANNER AS TO CAUSE THE AND SHALL CONDUCT OPERATIONS IN SUCH A MANNER AS TO CAUSE THE  SHALL CONDUCT OPERATIONS IN SUCH A MANNER AS TO CAUSE THE SHALL CONDUCT OPERATIONS IN SUCH A MANNER AS TO CAUSE THE  CONDUCT OPERATIONS IN SUCH A MANNER AS TO CAUSE THE CONDUCT OPERATIONS IN SUCH A MANNER AS TO CAUSE THE  OPERATIONS IN SUCH A MANNER AS TO CAUSE THE OPERATIONS IN SUCH A MANNER AS TO CAUSE THE  IN SUCH A MANNER AS TO CAUSE THE IN SUCH A MANNER AS TO CAUSE THE  SUCH A MANNER AS TO CAUSE THE SUCH A MANNER AS TO CAUSE THE  A MANNER AS TO CAUSE THE A MANNER AS TO CAUSE THE  MANNER AS TO CAUSE THE MANNER AS TO CAUSE THE  AS TO CAUSE THE AS TO CAUSE THE  TO CAUSE THE TO CAUSE THE  CAUSE THE CAUSE THE  THE THE LEAST POSSIBLE INTERFERENCE WITH TRAFFIC AND BUSINESS. 17. CONTRACTOR SHALL MAINTAIN DRAINAGE AT ALL TIMES AND MAY BE REQUIRED TO CUT CONTRACTOR SHALL MAINTAIN DRAINAGE AT ALL TIMES AND MAY BE REQUIRED TO CUT  SHALL MAINTAIN DRAINAGE AT ALL TIMES AND MAY BE REQUIRED TO CUT SHALL MAINTAIN DRAINAGE AT ALL TIMES AND MAY BE REQUIRED TO CUT  MAINTAIN DRAINAGE AT ALL TIMES AND MAY BE REQUIRED TO CUT MAINTAIN DRAINAGE AT ALL TIMES AND MAY BE REQUIRED TO CUT  DRAINAGE AT ALL TIMES AND MAY BE REQUIRED TO CUT DRAINAGE AT ALL TIMES AND MAY BE REQUIRED TO CUT  AT ALL TIMES AND MAY BE REQUIRED TO CUT AT ALL TIMES AND MAY BE REQUIRED TO CUT  ALL TIMES AND MAY BE REQUIRED TO CUT ALL TIMES AND MAY BE REQUIRED TO CUT  TIMES AND MAY BE REQUIRED TO CUT TIMES AND MAY BE REQUIRED TO CUT  AND MAY BE REQUIRED TO CUT AND MAY BE REQUIRED TO CUT  MAY BE REQUIRED TO CUT MAY BE REQUIRED TO CUT  BE REQUIRED TO CUT BE REQUIRED TO CUT  REQUIRED TO CUT REQUIRED TO CUT  TO CUT TO CUT  CUT CUT TEMPORARY DRAINAGE TRENCHES IN SHOULDER AS DIRECTED BY THE PROJECT ENGINEER.  DRAINAGE TRENCHES IN SHOULDER AS DIRECTED BY THE PROJECT ENGINEER. DRAINAGE TRENCHES IN SHOULDER AS DIRECTED BY THE PROJECT ENGINEER.  TRENCHES IN SHOULDER AS DIRECTED BY THE PROJECT ENGINEER. TRENCHES IN SHOULDER AS DIRECTED BY THE PROJECT ENGINEER.  IN SHOULDER AS DIRECTED BY THE PROJECT ENGINEER. IN SHOULDER AS DIRECTED BY THE PROJECT ENGINEER.  SHOULDER AS DIRECTED BY THE PROJECT ENGINEER. SHOULDER AS DIRECTED BY THE PROJECT ENGINEER.  AS DIRECTED BY THE PROJECT ENGINEER. AS DIRECTED BY THE PROJECT ENGINEER.  DIRECTED BY THE PROJECT ENGINEER. DIRECTED BY THE PROJECT ENGINEER.  BY THE PROJECT ENGINEER. BY THE PROJECT ENGINEER.  THE PROJECT ENGINEER. THE PROJECT ENGINEER.  PROJECT ENGINEER. PROJECT ENGINEER.  ENGINEER. ENGINEER. ANY MATERIAL DEPOSITED IN ANY DRAINAGE FEATURE (DITCHES, CROSS DRAINS, ETC.)  MATERIAL DEPOSITED IN ANY DRAINAGE FEATURE (DITCHES, CROSS DRAINS, ETC.) MATERIAL DEPOSITED IN ANY DRAINAGE FEATURE (DITCHES, CROSS DRAINS, ETC.)  DEPOSITED IN ANY DRAINAGE FEATURE (DITCHES, CROSS DRAINS, ETC.) DEPOSITED IN ANY DRAINAGE FEATURE (DITCHES, CROSS DRAINS, ETC.)  IN ANY DRAINAGE FEATURE (DITCHES, CROSS DRAINS, ETC.) IN ANY DRAINAGE FEATURE (DITCHES, CROSS DRAINS, ETC.)  ANY DRAINAGE FEATURE (DITCHES, CROSS DRAINS, ETC.) ANY DRAINAGE FEATURE (DITCHES, CROSS DRAINS, ETC.)  DRAINAGE FEATURE (DITCHES, CROSS DRAINS, ETC.) DRAINAGE FEATURE (DITCHES, CROSS DRAINS, ETC.)  FEATURE (DITCHES, CROSS DRAINS, ETC.) FEATURE (DITCHES, CROSS DRAINS, ETC.)  (DITCHES, CROSS DRAINS, ETC.) (DITCHES, CROSS DRAINS, ETC.)  CROSS DRAINS, ETC.) CROSS DRAINS, ETC.)  DRAINS, ETC.) DRAINS, ETC.)  ETC.) ETC.) DURING CONSTRUCTION SHALL BE CLEANED OUT BEFORE FINAL ACCEPTANCE BY THE  CONSTRUCTION SHALL BE CLEANED OUT BEFORE FINAL ACCEPTANCE BY THE CONSTRUCTION SHALL BE CLEANED OUT BEFORE FINAL ACCEPTANCE BY THE  SHALL BE CLEANED OUT BEFORE FINAL ACCEPTANCE BY THE SHALL BE CLEANED OUT BEFORE FINAL ACCEPTANCE BY THE  BE CLEANED OUT BEFORE FINAL ACCEPTANCE BY THE BE CLEANED OUT BEFORE FINAL ACCEPTANCE BY THE  CLEANED OUT BEFORE FINAL ACCEPTANCE BY THE CLEANED OUT BEFORE FINAL ACCEPTANCE BY THE  OUT BEFORE FINAL ACCEPTANCE BY THE OUT BEFORE FINAL ACCEPTANCE BY THE  BEFORE FINAL ACCEPTANCE BY THE BEFORE FINAL ACCEPTANCE BY THE  FINAL ACCEPTANCE BY THE FINAL ACCEPTANCE BY THE  ACCEPTANCE BY THE ACCEPTANCE BY THE  BY THE BY THE  THE THE CONTRACTOR. 18. THE CONTRACTOR SHALL BE RESPONSIBLE TO ESTABLISH GRADES TO ACHIEVE POSITIVE THE CONTRACTOR SHALL BE RESPONSIBLE TO ESTABLISH GRADES TO ACHIEVE POSITIVE  CONTRACTOR SHALL BE RESPONSIBLE TO ESTABLISH GRADES TO ACHIEVE POSITIVE CONTRACTOR SHALL BE RESPONSIBLE TO ESTABLISH GRADES TO ACHIEVE POSITIVE  SHALL BE RESPONSIBLE TO ESTABLISH GRADES TO ACHIEVE POSITIVE SHALL BE RESPONSIBLE TO ESTABLISH GRADES TO ACHIEVE POSITIVE  BE RESPONSIBLE TO ESTABLISH GRADES TO ACHIEVE POSITIVE BE RESPONSIBLE TO ESTABLISH GRADES TO ACHIEVE POSITIVE  RESPONSIBLE TO ESTABLISH GRADES TO ACHIEVE POSITIVE RESPONSIBLE TO ESTABLISH GRADES TO ACHIEVE POSITIVE  TO ESTABLISH GRADES TO ACHIEVE POSITIVE TO ESTABLISH GRADES TO ACHIEVE POSITIVE  ESTABLISH GRADES TO ACHIEVE POSITIVE ESTABLISH GRADES TO ACHIEVE POSITIVE  GRADES TO ACHIEVE POSITIVE GRADES TO ACHIEVE POSITIVE  TO ACHIEVE POSITIVE TO ACHIEVE POSITIVE  ACHIEVE POSITIVE ACHIEVE POSITIVE  POSITIVE POSITIVE DRAINAGE TO THE NEAREST CATCH BASINS OR DROP INLETS WITHOUT HOLDING WATER IN  TO THE NEAREST CATCH BASINS OR DROP INLETS WITHOUT HOLDING WATER IN TO THE NEAREST CATCH BASINS OR DROP INLETS WITHOUT HOLDING WATER IN  THE NEAREST CATCH BASINS OR DROP INLETS WITHOUT HOLDING WATER IN THE NEAREST CATCH BASINS OR DROP INLETS WITHOUT HOLDING WATER IN  NEAREST CATCH BASINS OR DROP INLETS WITHOUT HOLDING WATER IN NEAREST CATCH BASINS OR DROP INLETS WITHOUT HOLDING WATER IN  CATCH BASINS OR DROP INLETS WITHOUT HOLDING WATER IN CATCH BASINS OR DROP INLETS WITHOUT HOLDING WATER IN  BASINS OR DROP INLETS WITHOUT HOLDING WATER IN BASINS OR DROP INLETS WITHOUT HOLDING WATER IN  OR DROP INLETS WITHOUT HOLDING WATER IN OR DROP INLETS WITHOUT HOLDING WATER IN  DROP INLETS WITHOUT HOLDING WATER IN DROP INLETS WITHOUT HOLDING WATER IN  INLETS WITHOUT HOLDING WATER IN INLETS WITHOUT HOLDING WATER IN  WITHOUT HOLDING WATER IN WITHOUT HOLDING WATER IN  HOLDING WATER IN HOLDING WATER IN  WATER IN WATER IN  IN IN ROADWAYS. 19. CONTRACTOR SHALL COORDINATE HIS WORK SCHEDULE WITH THE TRAFFIC REQUIREMENTS CONTRACTOR SHALL COORDINATE HIS WORK SCHEDULE WITH THE TRAFFIC REQUIREMENTS  SHALL COORDINATE HIS WORK SCHEDULE WITH THE TRAFFIC REQUIREMENTS SHALL COORDINATE HIS WORK SCHEDULE WITH THE TRAFFIC REQUIREMENTS  COORDINATE HIS WORK SCHEDULE WITH THE TRAFFIC REQUIREMENTS COORDINATE HIS WORK SCHEDULE WITH THE TRAFFIC REQUIREMENTS  HIS WORK SCHEDULE WITH THE TRAFFIC REQUIREMENTS HIS WORK SCHEDULE WITH THE TRAFFIC REQUIREMENTS  WORK SCHEDULE WITH THE TRAFFIC REQUIREMENTS WORK SCHEDULE WITH THE TRAFFIC REQUIREMENTS  SCHEDULE WITH THE TRAFFIC REQUIREMENTS SCHEDULE WITH THE TRAFFIC REQUIREMENTS  WITH THE TRAFFIC REQUIREMENTS WITH THE TRAFFIC REQUIREMENTS  THE TRAFFIC REQUIREMENTS THE TRAFFIC REQUIREMENTS  TRAFFIC REQUIREMENTS TRAFFIC REQUIREMENTS  REQUIREMENTS REQUIREMENTS OF ANY SCHOOLS IN THE IMMEDIATE VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE  ANY SCHOOLS IN THE IMMEDIATE VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE ANY SCHOOLS IN THE IMMEDIATE VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE  SCHOOLS IN THE IMMEDIATE VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE SCHOOLS IN THE IMMEDIATE VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE  IN THE IMMEDIATE VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE IN THE IMMEDIATE VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE  THE IMMEDIATE VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE THE IMMEDIATE VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE  IMMEDIATE VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE IMMEDIATE VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE  VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE VICINITY OF HIS WORK. THE CONTRACTOR SHALL BE  OF HIS WORK. THE CONTRACTOR SHALL BE OF HIS WORK. THE CONTRACTOR SHALL BE  HIS WORK. THE CONTRACTOR SHALL BE HIS WORK. THE CONTRACTOR SHALL BE  WORK. THE CONTRACTOR SHALL BE WORK. THE CONTRACTOR SHALL BE  THE CONTRACTOR SHALL BE THE CONTRACTOR SHALL BE  CONTRACTOR SHALL BE CONTRACTOR SHALL BE  SHALL BE SHALL BE  BE BE REQUIRED TO NOTIFY THE SCHOOL ADMINISTRATION OF HIS WORK SCHEDULE AND  THE THE AREAS OF WORK (NO DIRECT PAY). 20. THE CONTRACTOR SHALL BE RESPONSIBLE FOR DAMAGES TO EXISTING UTILITIES WHICH THE CONTRACTOR SHALL BE RESPONSIBLE FOR DAMAGES TO EXISTING UTILITIES WHICH  CONTRACTOR SHALL BE RESPONSIBLE FOR DAMAGES TO EXISTING UTILITIES WHICH CONTRACTOR SHALL BE RESPONSIBLE FOR DAMAGES TO EXISTING UTILITIES WHICH  SHALL BE RESPONSIBLE FOR DAMAGES TO EXISTING UTILITIES WHICH SHALL BE RESPONSIBLE FOR DAMAGES TO EXISTING UTILITIES WHICH  BE RESPONSIBLE FOR DAMAGES TO EXISTING UTILITIES WHICH BE RESPONSIBLE FOR DAMAGES TO EXISTING UTILITIES WHICH  RESPONSIBLE FOR DAMAGES TO EXISTING UTILITIES WHICH RESPONSIBLE FOR DAMAGES TO EXISTING UTILITIES WHICH  FOR DAMAGES TO EXISTING UTILITIES WHICH FOR DAMAGES TO EXISTING UTILITIES WHICH  DAMAGES TO EXISTING UTILITIES WHICH DAMAGES TO EXISTING UTILITIES WHICH  TO EXISTING UTILITIES WHICH TO EXISTING UTILITIES WHICH  EXISTING UTILITIES WHICH EXISTING UTILITIES WHICH  UTILITIES WHICH UTILITIES WHICH  WHICH WHICH OCCUR DURING CONSTRUCTION AND SHALL IMMEDIATELY REPORT ANY DAMAGE TO THE  DURING CONSTRUCTION AND SHALL IMMEDIATELY REPORT ANY DAMAGE TO THE DURING CONSTRUCTION AND SHALL IMMEDIATELY REPORT ANY DAMAGE TO THE  CONSTRUCTION AND SHALL IMMEDIATELY REPORT ANY DAMAGE TO THE CONSTRUCTION AND SHALL IMMEDIATELY REPORT ANY DAMAGE TO THE  AND SHALL IMMEDIATELY REPORT ANY DAMAGE TO THE AND SHALL IMMEDIATELY REPORT ANY DAMAGE TO THE  SHALL IMMEDIATELY REPORT ANY DAMAGE TO THE SHALL IMMEDIATELY REPORT ANY DAMAGE TO THE  IMMEDIATELY REPORT ANY DAMAGE TO THE IMMEDIATELY REPORT ANY DAMAGE TO THE  REPORT ANY DAMAGE TO THE REPORT ANY DAMAGE TO THE  ANY DAMAGE TO THE ANY DAMAGE TO THE  DAMAGE TO THE DAMAGE TO THE  TO THE TO THE  THE THE UTILITY OWNER. ALL REPAIRS SHALL BE PERFORMED BY THE RESPECTIVE UTILITY OWNER.  OWNER. ALL REPAIRS SHALL BE PERFORMED BY THE RESPECTIVE UTILITY OWNER. OWNER. ALL REPAIRS SHALL BE PERFORMED BY THE RESPECTIVE UTILITY OWNER.  ALL REPAIRS SHALL BE PERFORMED BY THE RESPECTIVE UTILITY OWNER. ALL REPAIRS SHALL BE PERFORMED BY THE RESPECTIVE UTILITY OWNER.  REPAIRS SHALL BE PERFORMED BY THE RESPECTIVE UTILITY OWNER. REPAIRS SHALL BE PERFORMED BY THE RESPECTIVE UTILITY OWNER.  SHALL BE PERFORMED BY THE RESPECTIVE UTILITY OWNER. SHALL BE PERFORMED BY THE RESPECTIVE UTILITY OWNER.  BE PERFORMED BY THE RESPECTIVE UTILITY OWNER. BE PERFORMED BY THE RESPECTIVE UTILITY OWNER.  PERFORMED BY THE RESPECTIVE UTILITY OWNER. PERFORMED BY THE RESPECTIVE UTILITY OWNER.  BY THE RESPECTIVE UTILITY OWNER. BY THE RESPECTIVE UTILITY OWNER.  THE RESPECTIVE UTILITY OWNER. THE RESPECTIVE UTILITY OWNER.  RESPECTIVE UTILITY OWNER. RESPECTIVE UTILITY OWNER.  UTILITY OWNER. UTILITY OWNER.  OWNER. OWNER. ALL REPAIR COSTS SHALL BE BORNE SOLELY BY THE CONTRACTOR. 21. ACCESS TO DRIVEWAYS FOR LOCAL RESIDENTS AND BUSINESSES SHALL BE MAINTAINED ACCESS TO DRIVEWAYS FOR LOCAL RESIDENTS AND BUSINESSES SHALL BE MAINTAINED  TO DRIVEWAYS FOR LOCAL RESIDENTS AND BUSINESSES SHALL BE MAINTAINED TO DRIVEWAYS FOR LOCAL RESIDENTS AND BUSINESSES SHALL BE MAINTAINED  DRIVEWAYS FOR LOCAL RESIDENTS AND BUSINESSES SHALL BE MAINTAINED DRIVEWAYS FOR LOCAL RESIDENTS AND BUSINESSES SHALL BE MAINTAINED  FOR LOCAL RESIDENTS AND BUSINESSES SHALL BE MAINTAINED FOR LOCAL RESIDENTS AND BUSINESSES SHALL BE MAINTAINED  LOCAL RESIDENTS AND BUSINESSES SHALL BE MAINTAINED LOCAL RESIDENTS AND BUSINESSES SHALL BE MAINTAINED  RESIDENTS AND BUSINESSES SHALL BE MAINTAINED RESIDENTS AND BUSINESSES SHALL BE MAINTAINED  AND BUSINESSES SHALL BE MAINTAINED AND BUSINESSES SHALL BE MAINTAINED  BUSINESSES SHALL BE MAINTAINED BUSINESSES SHALL BE MAINTAINED  SHALL BE MAINTAINED SHALL BE MAINTAINED  BE MAINTAINED BE MAINTAINED  MAINTAINED MAINTAINED AND AVAILABLE FOR USE. ALL DRIVEWAYS SHALL BE OPENED BY THE CONTRACTOR WHEN  AVAILABLE FOR USE. ALL DRIVEWAYS SHALL BE OPENED BY THE CONTRACTOR WHEN AVAILABLE FOR USE. ALL DRIVEWAYS SHALL BE OPENED BY THE CONTRACTOR WHEN  FOR USE. ALL DRIVEWAYS SHALL BE OPENED BY THE CONTRACTOR WHEN FOR USE. ALL DRIVEWAYS SHALL BE OPENED BY THE CONTRACTOR WHEN  USE. ALL DRIVEWAYS SHALL BE OPENED BY THE CONTRACTOR WHEN USE. ALL DRIVEWAYS SHALL BE OPENED BY THE CONTRACTOR WHEN  ALL DRIVEWAYS SHALL BE OPENED BY THE CONTRACTOR WHEN ALL DRIVEWAYS SHALL BE OPENED BY THE CONTRACTOR WHEN  DRIVEWAYS SHALL BE OPENED BY THE CONTRACTOR WHEN DRIVEWAYS SHALL BE OPENED BY THE CONTRACTOR WHEN  SHALL BE OPENED BY THE CONTRACTOR WHEN SHALL BE OPENED BY THE CONTRACTOR WHEN  BE OPENED BY THE CONTRACTOR WHEN BE OPENED BY THE CONTRACTOR WHEN  OPENED BY THE CONTRACTOR WHEN OPENED BY THE CONTRACTOR WHEN  BY THE CONTRACTOR WHEN BY THE CONTRACTOR WHEN  THE CONTRACTOR WHEN THE CONTRACTOR WHEN  CONTRACTOR WHEN CONTRACTOR WHEN  WHEN WHEN THE CONTRACTOR IS NOT WORKING, INCLUDING ALL EVENINGS, NIGHTS, WEEKENDS, AND  CONTRACTOR IS NOT WORKING, INCLUDING ALL EVENINGS, NIGHTS, WEEKENDS, AND CONTRACTOR IS NOT WORKING, INCLUDING ALL EVENINGS, NIGHTS, WEEKENDS, AND  IS NOT WORKING, INCLUDING ALL EVENINGS, NIGHTS, WEEKENDS, AND IS NOT WORKING, INCLUDING ALL EVENINGS, NIGHTS, WEEKENDS, AND  NOT WORKING, INCLUDING ALL EVENINGS, NIGHTS, WEEKENDS, AND NOT WORKING, INCLUDING ALL EVENINGS, NIGHTS, WEEKENDS, AND  WORKING, INCLUDING ALL EVENINGS, NIGHTS, WEEKENDS, AND WORKING, INCLUDING ALL EVENINGS, NIGHTS, WEEKENDS, AND  INCLUDING ALL EVENINGS, NIGHTS, WEEKENDS, AND INCLUDING ALL EVENINGS, NIGHTS, WEEKENDS, AND  ALL EVENINGS, NIGHTS, WEEKENDS, AND ALL EVENINGS, NIGHTS, WEEKENDS, AND  EVENINGS, NIGHTS, WEEKENDS, AND EVENINGS, NIGHTS, WEEKENDS, AND  NIGHTS, WEEKENDS, AND NIGHTS, WEEKENDS, AND  WEEKENDS, AND WEEKENDS, AND  AND AND HOLIDAYS EXCEPT AS APPROVED IN WRITING BY THE PARISH.

AutoCAD SHX Text
CONCRETE PAVEMENT: 1. ALL CONCRETE PAVEMENT DIRECTLY AFFECTED BY CONSTRUCTION OR DAMAGED AS THE ALL CONCRETE PAVEMENT DIRECTLY AFFECTED BY CONSTRUCTION OR DAMAGED AS THE  CONCRETE PAVEMENT DIRECTLY AFFECTED BY CONSTRUCTION OR DAMAGED AS THE CONCRETE PAVEMENT DIRECTLY AFFECTED BY CONSTRUCTION OR DAMAGED AS THE  PAVEMENT DIRECTLY AFFECTED BY CONSTRUCTION OR DAMAGED AS THE PAVEMENT DIRECTLY AFFECTED BY CONSTRUCTION OR DAMAGED AS THE  DIRECTLY AFFECTED BY CONSTRUCTION OR DAMAGED AS THE DIRECTLY AFFECTED BY CONSTRUCTION OR DAMAGED AS THE  AFFECTED BY CONSTRUCTION OR DAMAGED AS THE AFFECTED BY CONSTRUCTION OR DAMAGED AS THE  BY CONSTRUCTION OR DAMAGED AS THE BY CONSTRUCTION OR DAMAGED AS THE  CONSTRUCTION OR DAMAGED AS THE CONSTRUCTION OR DAMAGED AS THE  OR DAMAGED AS THE OR DAMAGED AS THE  DAMAGED AS THE DAMAGED AS THE  AS THE AS THE  THE THE RESULT OF THE CONTRACTOR'S OPERATION SHALL BE REMOVED AND REPLACED FROM  OF THE CONTRACTOR'S OPERATION SHALL BE REMOVED AND REPLACED FROM OF THE CONTRACTOR'S OPERATION SHALL BE REMOVED AND REPLACED FROM  THE CONTRACTOR'S OPERATION SHALL BE REMOVED AND REPLACED FROM THE CONTRACTOR'S OPERATION SHALL BE REMOVED AND REPLACED FROM  CONTRACTOR'S OPERATION SHALL BE REMOVED AND REPLACED FROM CONTRACTOR'S OPERATION SHALL BE REMOVED AND REPLACED FROM  OPERATION SHALL BE REMOVED AND REPLACED FROM OPERATION SHALL BE REMOVED AND REPLACED FROM  SHALL BE REMOVED AND REPLACED FROM SHALL BE REMOVED AND REPLACED FROM  BE REMOVED AND REPLACED FROM BE REMOVED AND REPLACED FROM  REMOVED AND REPLACED FROM REMOVED AND REPLACED FROM  AND REPLACED FROM AND REPLACED FROM  REPLACED FROM REPLACED FROM  FROM FROM JOINT TO JOINT, UNLESS OTHERWISE DIRECTED BY THE ENGINEER AND APPROVED BY    TO JOINT, UNLESS OTHERWISE DIRECTED BY THE ENGINEER AND APPROVED BY   TO JOINT, UNLESS OTHERWISE DIRECTED BY THE ENGINEER AND APPROVED BY    JOINT, UNLESS OTHERWISE DIRECTED BY THE ENGINEER AND APPROVED BY   JOINT, UNLESS OTHERWISE DIRECTED BY THE ENGINEER AND APPROVED BY    UNLESS OTHERWISE DIRECTED BY THE ENGINEER AND APPROVED BY   UNLESS OTHERWISE DIRECTED BY THE ENGINEER AND APPROVED BY    OTHERWISE DIRECTED BY THE ENGINEER AND APPROVED BY   OTHERWISE DIRECTED BY THE ENGINEER AND APPROVED BY    DIRECTED BY THE ENGINEER AND APPROVED BY   DIRECTED BY THE ENGINEER AND APPROVED BY    BY THE ENGINEER AND APPROVED BY   BY THE ENGINEER AND APPROVED BY    THE ENGINEER AND APPROVED BY   THE ENGINEER AND APPROVED BY    ENGINEER AND APPROVED BY   ENGINEER AND APPROVED BY    AND APPROVED BY   AND APPROVED BY    APPROVED BY   APPROVED BY    BY   BY   THE ENGINEER. 2. TRANSVERSE (EXPANSION OR CONTRACTION) LONGITUDINAL AND CONSTRUCTION JOINTS TRANSVERSE (EXPANSION OR CONTRACTION) LONGITUDINAL AND CONSTRUCTION JOINTS  (EXPANSION OR CONTRACTION) LONGITUDINAL AND CONSTRUCTION JOINTS (EXPANSION OR CONTRACTION) LONGITUDINAL AND CONSTRUCTION JOINTS  OR CONTRACTION) LONGITUDINAL AND CONSTRUCTION JOINTS OR CONTRACTION) LONGITUDINAL AND CONSTRUCTION JOINTS  CONTRACTION) LONGITUDINAL AND CONSTRUCTION JOINTS CONTRACTION) LONGITUDINAL AND CONSTRUCTION JOINTS  LONGITUDINAL AND CONSTRUCTION JOINTS LONGITUDINAL AND CONSTRUCTION JOINTS  AND CONSTRUCTION JOINTS AND CONSTRUCTION JOINTS  CONSTRUCTION JOINTS CONSTRUCTION JOINTS  JOINTS JOINTS SHALL ALL BE INSTALLED IN ACCORDANCE WITH THE STANDARDS.  IN CASES WHERE THE  ALL BE INSTALLED IN ACCORDANCE WITH THE STANDARDS.  IN CASES WHERE THE ALL BE INSTALLED IN ACCORDANCE WITH THE STANDARDS.  IN CASES WHERE THE  BE INSTALLED IN ACCORDANCE WITH THE STANDARDS.  IN CASES WHERE THE BE INSTALLED IN ACCORDANCE WITH THE STANDARDS.  IN CASES WHERE THE  INSTALLED IN ACCORDANCE WITH THE STANDARDS.  IN CASES WHERE THE INSTALLED IN ACCORDANCE WITH THE STANDARDS.  IN CASES WHERE THE  IN ACCORDANCE WITH THE STANDARDS.  IN CASES WHERE THE IN ACCORDANCE WITH THE STANDARDS.  IN CASES WHERE THE  ACCORDANCE WITH THE STANDARDS.  IN CASES WHERE THE ACCORDANCE WITH THE STANDARDS.  IN CASES WHERE THE  WITH THE STANDARDS.  IN CASES WHERE THE WITH THE STANDARDS.  IN CASES WHERE THE  THE STANDARDS.  IN CASES WHERE THE THE STANDARDS.  IN CASES WHERE THE  STANDARDS.  IN CASES WHERE THE STANDARDS.  IN CASES WHERE THE   IN CASES WHERE THE  IN CASES WHERE THE IN CASES WHERE THE  CASES WHERE THE CASES WHERE THE  WHERE THE WHERE THE  THE THE SECTION OF PAVEMENT TO BE RESTORED ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE  OF PAVEMENT TO BE RESTORED ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE OF PAVEMENT TO BE RESTORED ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE  PAVEMENT TO BE RESTORED ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE PAVEMENT TO BE RESTORED ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE  TO BE RESTORED ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE TO BE RESTORED ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE  BE RESTORED ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE BE RESTORED ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE  RESTORED ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE RESTORED ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE  ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE ABUTS AN EXISTING ROADWAY, ALL TRANSVERSE  AN EXISTING ROADWAY, ALL TRANSVERSE AN EXISTING ROADWAY, ALL TRANSVERSE  EXISTING ROADWAY, ALL TRANSVERSE EXISTING ROADWAY, ALL TRANSVERSE  ROADWAY, ALL TRANSVERSE ROADWAY, ALL TRANSVERSE  ALL TRANSVERSE ALL TRANSVERSE  TRANSVERSE TRANSVERSE AND LONGITUDINAL JOINTS SHALL LINE UP AND BE OF THE SAME TYPE AS THE EXISTING  LONGITUDINAL JOINTS SHALL LINE UP AND BE OF THE SAME TYPE AS THE EXISTING LONGITUDINAL JOINTS SHALL LINE UP AND BE OF THE SAME TYPE AS THE EXISTING  JOINTS SHALL LINE UP AND BE OF THE SAME TYPE AS THE EXISTING JOINTS SHALL LINE UP AND BE OF THE SAME TYPE AS THE EXISTING  SHALL LINE UP AND BE OF THE SAME TYPE AS THE EXISTING SHALL LINE UP AND BE OF THE SAME TYPE AS THE EXISTING  LINE UP AND BE OF THE SAME TYPE AS THE EXISTING LINE UP AND BE OF THE SAME TYPE AS THE EXISTING  UP AND BE OF THE SAME TYPE AS THE EXISTING UP AND BE OF THE SAME TYPE AS THE EXISTING  AND BE OF THE SAME TYPE AS THE EXISTING AND BE OF THE SAME TYPE AS THE EXISTING  BE OF THE SAME TYPE AS THE EXISTING BE OF THE SAME TYPE AS THE EXISTING  OF THE SAME TYPE AS THE EXISTING OF THE SAME TYPE AS THE EXISTING  THE SAME TYPE AS THE EXISTING THE SAME TYPE AS THE EXISTING  SAME TYPE AS THE EXISTING SAME TYPE AS THE EXISTING  TYPE AS THE EXISTING TYPE AS THE EXISTING  AS THE EXISTING AS THE EXISTING  THE EXISTING THE EXISTING  EXISTING EXISTING JOINTS EXPANSION, CONTRACTION, ETC.) AND, IN ADDITION, INCLUDE THE MINIMUM NUMBER  EXPANSION, CONTRACTION, ETC.) AND, IN ADDITION, INCLUDE THE MINIMUM NUMBER EXPANSION, CONTRACTION, ETC.) AND, IN ADDITION, INCLUDE THE MINIMUM NUMBER  CONTRACTION, ETC.) AND, IN ADDITION, INCLUDE THE MINIMUM NUMBER CONTRACTION, ETC.) AND, IN ADDITION, INCLUDE THE MINIMUM NUMBER  ETC.) AND, IN ADDITION, INCLUDE THE MINIMUM NUMBER ETC.) AND, IN ADDITION, INCLUDE THE MINIMUM NUMBER  AND, IN ADDITION, INCLUDE THE MINIMUM NUMBER AND, IN ADDITION, INCLUDE THE MINIMUM NUMBER  IN ADDITION, INCLUDE THE MINIMUM NUMBER IN ADDITION, INCLUDE THE MINIMUM NUMBER  ADDITION, INCLUDE THE MINIMUM NUMBER ADDITION, INCLUDE THE MINIMUM NUMBER  INCLUDE THE MINIMUM NUMBER INCLUDE THE MINIMUM NUMBER  THE MINIMUM NUMBER THE MINIMUM NUMBER  MINIMUM NUMBER MINIMUM NUMBER  NUMBER NUMBER AND SPACING OF EXPANSION JOINTS SHOWN IN THE STANDARDS. 3. PRIOR TO RESTORATION OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE PRIOR TO RESTORATION OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE  TO RESTORATION OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE TO RESTORATION OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE  RESTORATION OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE RESTORATION OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE  OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE  THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE  PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE  THE CONTRACTOR SHALL FORWARD TO THE THE CONTRACTOR SHALL FORWARD TO THE  CONTRACTOR SHALL FORWARD TO THE CONTRACTOR SHALL FORWARD TO THE  SHALL FORWARD TO THE SHALL FORWARD TO THE  FORWARD TO THE FORWARD TO THE  TO THE TO THE  THE THE ENGINEER A CONCRETE MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY  A CONCRETE MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY A CONCRETE MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY  CONCRETE MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY CONCRETE MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY  MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY  SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY  PREPARED BY A REPUTABLE TESTING LABORATORY PREPARED BY A REPUTABLE TESTING LABORATORY  BY A REPUTABLE TESTING LABORATORY BY A REPUTABLE TESTING LABORATORY  A REPUTABLE TESTING LABORATORY A REPUTABLE TESTING LABORATORY  REPUTABLE TESTING LABORATORY REPUTABLE TESTING LABORATORY  TESTING LABORATORY TESTING LABORATORY  LABORATORY LABORATORY FOR APPROVAL. 4. THE CONTRACTOR SHALL GIVE A MINIMUM NOTICE OF 24 HOURS (EXCLUDING WEEKENDS THE CONTRACTOR SHALL GIVE A MINIMUM NOTICE OF 24 HOURS (EXCLUDING WEEKENDS  CONTRACTOR SHALL GIVE A MINIMUM NOTICE OF 24 HOURS (EXCLUDING WEEKENDS CONTRACTOR SHALL GIVE A MINIMUM NOTICE OF 24 HOURS (EXCLUDING WEEKENDS  SHALL GIVE A MINIMUM NOTICE OF 24 HOURS (EXCLUDING WEEKENDS SHALL GIVE A MINIMUM NOTICE OF 24 HOURS (EXCLUDING WEEKENDS  GIVE A MINIMUM NOTICE OF 24 HOURS (EXCLUDING WEEKENDS GIVE A MINIMUM NOTICE OF 24 HOURS (EXCLUDING WEEKENDS  A MINIMUM NOTICE OF 24 HOURS (EXCLUDING WEEKENDS A MINIMUM NOTICE OF 24 HOURS (EXCLUDING WEEKENDS  MINIMUM NOTICE OF 24 HOURS (EXCLUDING WEEKENDS MINIMUM NOTICE OF 24 HOURS (EXCLUDING WEEKENDS  NOTICE OF 24 HOURS (EXCLUDING WEEKENDS NOTICE OF 24 HOURS (EXCLUDING WEEKENDS  OF 24 HOURS (EXCLUDING WEEKENDS OF 24 HOURS (EXCLUDING WEEKENDS  24 HOURS (EXCLUDING WEEKENDS 24 HOURS (EXCLUDING WEEKENDS  HOURS (EXCLUDING WEEKENDS HOURS (EXCLUDING WEEKENDS  (EXCLUDING WEEKENDS (EXCLUDING WEEKENDS  WEEKENDS WEEKENDS AND HOLIDAYS) TO THE ENGINEER AND THE ASSIGNED TESTING LABORATORY PRIOR TO   HOLIDAYS) TO THE ENGINEER AND THE ASSIGNED TESTING LABORATORY PRIOR TO  HOLIDAYS) TO THE ENGINEER AND THE ASSIGNED TESTING LABORATORY PRIOR TO   TO THE ENGINEER AND THE ASSIGNED TESTING LABORATORY PRIOR TO  TO THE ENGINEER AND THE ASSIGNED TESTING LABORATORY PRIOR TO   THE ENGINEER AND THE ASSIGNED TESTING LABORATORY PRIOR TO  THE ENGINEER AND THE ASSIGNED TESTING LABORATORY PRIOR TO   ENGINEER AND THE ASSIGNED TESTING LABORATORY PRIOR TO  ENGINEER AND THE ASSIGNED TESTING LABORATORY PRIOR TO   AND THE ASSIGNED TESTING LABORATORY PRIOR TO  AND THE ASSIGNED TESTING LABORATORY PRIOR TO   THE ASSIGNED TESTING LABORATORY PRIOR TO  THE ASSIGNED TESTING LABORATORY PRIOR TO   ASSIGNED TESTING LABORATORY PRIOR TO  ASSIGNED TESTING LABORATORY PRIOR TO   TESTING LABORATORY PRIOR TO  TESTING LABORATORY PRIOR TO   LABORATORY PRIOR TO  LABORATORY PRIOR TO   PRIOR TO  PRIOR TO   TO  TO  THE POURING OF ANY CONCRETE FOR PAVEMENT RESTORATION. 5. CONCRETE REQUIREMENTS - SEE TECH. SPECIFICATIONS. CONCRETE REQUIREMENTS - SEE TECH. SPECIFICATIONS. 6. TESTING REQUIREMENTS: (SUBJECT TO ADJUSTMENT BY ENGINEER) TESTING REQUIREMENTS: (SUBJECT TO ADJUSTMENT BY ENGINEER) A. ONE SLUMP TEST MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR        ONE SLUMP TEST MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR         SLUMP TEST MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR        SLUMP TEST MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR         TEST MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR        TEST MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR         MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR        MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR         PER 50 CUBIC YARDS OF CONCRETE OR        PER 50 CUBIC YARDS OF CONCRETE OR         50 CUBIC YARDS OF CONCRETE OR        50 CUBIC YARDS OF CONCRETE OR         CUBIC YARDS OF CONCRETE OR        CUBIC YARDS OF CONCRETE OR         YARDS OF CONCRETE OR        YARDS OF CONCRETE OR         OF CONCRETE OR        OF CONCRETE OR         CONCRETE OR        CONCRETE OR         OR        OR        FRACTION THEREOF. B. THREE (3) CYLINDERS MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR    THREE (3) CYLINDERS MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR     (3) CYLINDERS MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR    (3) CYLINDERS MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR     CYLINDERS MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR    CYLINDERS MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR     MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR    MINIMUM PER 50 CUBIC YARDS OF CONCRETE OR     PER 50 CUBIC YARDS OF CONCRETE OR    PER 50 CUBIC YARDS OF CONCRETE OR     50 CUBIC YARDS OF CONCRETE OR    50 CUBIC YARDS OF CONCRETE OR     CUBIC YARDS OF CONCRETE OR    CUBIC YARDS OF CONCRETE OR     YARDS OF CONCRETE OR    YARDS OF CONCRETE OR     OF CONCRETE OR    OF CONCRETE OR     CONCRETE OR    CONCRETE OR     OR    OR    FRACTION THEREOF. SLUMP, CYLINDERS, CORES, ETC., WILL BE REQUIRED FOR ISOLATED AREAS.  ENGINEER  CYLINDERS, CORES, ETC., WILL BE REQUIRED FOR ISOLATED AREAS.  ENGINEER CYLINDERS, CORES, ETC., WILL BE REQUIRED FOR ISOLATED AREAS.  ENGINEER  CORES, ETC., WILL BE REQUIRED FOR ISOLATED AREAS.  ENGINEER CORES, ETC., WILL BE REQUIRED FOR ISOLATED AREAS.  ENGINEER  ETC., WILL BE REQUIRED FOR ISOLATED AREAS.  ENGINEER ETC., WILL BE REQUIRED FOR ISOLATED AREAS.  ENGINEER  WILL BE REQUIRED FOR ISOLATED AREAS.  ENGINEER WILL BE REQUIRED FOR ISOLATED AREAS.  ENGINEER  BE REQUIRED FOR ISOLATED AREAS.  ENGINEER BE REQUIRED FOR ISOLATED AREAS.  ENGINEER  REQUIRED FOR ISOLATED AREAS.  ENGINEER REQUIRED FOR ISOLATED AREAS.  ENGINEER  FOR ISOLATED AREAS.  ENGINEER FOR ISOLATED AREAS.  ENGINEER  ISOLATED AREAS.  ENGINEER ISOLATED AREAS.  ENGINEER  AREAS.  ENGINEER AREAS.  ENGINEER   ENGINEER  ENGINEER ENGINEER MAY ORDER FURTHER TESTING TO VERIFY  THICKNESS, OR AS A RESULT OF A FAILED  ORDER FURTHER TESTING TO VERIFY  THICKNESS, OR AS A RESULT OF A FAILED ORDER FURTHER TESTING TO VERIFY  THICKNESS, OR AS A RESULT OF A FAILED  FURTHER TESTING TO VERIFY  THICKNESS, OR AS A RESULT OF A FAILED FURTHER TESTING TO VERIFY  THICKNESS, OR AS A RESULT OF A FAILED  TESTING TO VERIFY  THICKNESS, OR AS A RESULT OF A FAILED TESTING TO VERIFY  THICKNESS, OR AS A RESULT OF A FAILED  TO VERIFY  THICKNESS, OR AS A RESULT OF A FAILED TO VERIFY  THICKNESS, OR AS A RESULT OF A FAILED  VERIFY  THICKNESS, OR AS A RESULT OF A FAILED VERIFY  THICKNESS, OR AS A RESULT OF A FAILED   THICKNESS, OR AS A RESULT OF A FAILED  THICKNESS, OR AS A RESULT OF A FAILED THICKNESS, OR AS A RESULT OF A FAILED  OR AS A RESULT OF A FAILED OR AS A RESULT OF A FAILED  AS A RESULT OF A FAILED AS A RESULT OF A FAILED  A RESULT OF A FAILED A RESULT OF A FAILED  RESULT OF A FAILED RESULT OF A FAILED  OF A FAILED OF A FAILED  A FAILED A FAILED  FAILED FAILED TEST.  ANY "FAILED" FIELD TEST MUST BE RETESTED AND THE COSTS ASSOCIATED WITH   ANY "FAILED" FIELD TEST MUST BE RETESTED AND THE COSTS ASSOCIATED WITH  ANY "FAILED" FIELD TEST MUST BE RETESTED AND THE COSTS ASSOCIATED WITH ANY "FAILED" FIELD TEST MUST BE RETESTED AND THE COSTS ASSOCIATED WITH  "FAILED" FIELD TEST MUST BE RETESTED AND THE COSTS ASSOCIATED WITH "FAILED" FIELD TEST MUST BE RETESTED AND THE COSTS ASSOCIATED WITH  FIELD TEST MUST BE RETESTED AND THE COSTS ASSOCIATED WITH FIELD TEST MUST BE RETESTED AND THE COSTS ASSOCIATED WITH  TEST MUST BE RETESTED AND THE COSTS ASSOCIATED WITH TEST MUST BE RETESTED AND THE COSTS ASSOCIATED WITH  MUST BE RETESTED AND THE COSTS ASSOCIATED WITH MUST BE RETESTED AND THE COSTS ASSOCIATED WITH  BE RETESTED AND THE COSTS ASSOCIATED WITH BE RETESTED AND THE COSTS ASSOCIATED WITH  RETESTED AND THE COSTS ASSOCIATED WITH RETESTED AND THE COSTS ASSOCIATED WITH  AND THE COSTS ASSOCIATED WITH AND THE COSTS ASSOCIATED WITH  THE COSTS ASSOCIATED WITH THE COSTS ASSOCIATED WITH  COSTS ASSOCIATED WITH COSTS ASSOCIATED WITH  ASSOCIATED WITH ASSOCIATED WITH  WITH WITH THE "FAILED" TEST ARE THE RESPONSIBILITY OF THE CONTRACTOR. 7. ALL STRUCTURES WITHIN THE PAVEMENT AREA SHALL BE ISOLATED (BOXED OUT) BY  ALL STRUCTURES WITHIN THE PAVEMENT AREA SHALL BE ISOLATED (BOXED OUT) BY   STRUCTURES WITHIN THE PAVEMENT AREA SHALL BE ISOLATED (BOXED OUT) BY  STRUCTURES WITHIN THE PAVEMENT AREA SHALL BE ISOLATED (BOXED OUT) BY   WITHIN THE PAVEMENT AREA SHALL BE ISOLATED (BOXED OUT) BY  WITHIN THE PAVEMENT AREA SHALL BE ISOLATED (BOXED OUT) BY   THE PAVEMENT AREA SHALL BE ISOLATED (BOXED OUT) BY  THE PAVEMENT AREA SHALL BE ISOLATED (BOXED OUT) BY   PAVEMENT AREA SHALL BE ISOLATED (BOXED OUT) BY  PAVEMENT AREA SHALL BE ISOLATED (BOXED OUT) BY   AREA SHALL BE ISOLATED (BOXED OUT) BY  AREA SHALL BE ISOLATED (BOXED OUT) BY   SHALL BE ISOLATED (BOXED OUT) BY  SHALL BE ISOLATED (BOXED OUT) BY   BE ISOLATED (BOXED OUT) BY  BE ISOLATED (BOXED OUT) BY   ISOLATED (BOXED OUT) BY  ISOLATED (BOXED OUT) BY   (BOXED OUT) BY  (BOXED OUT) BY   OUT) BY  OUT) BY   BY  BY  MEANS OF AN APPROVED CIRCULAR, SQUARE OR RECTANGULAR JOINT AROUND THEM.  8. WHENEVER NEW PAVING INTERSECTS OR MEETS EXISTING PAVING THAT IS TO REMAIN,   WHENEVER NEW PAVING INTERSECTS OR MEETS EXISTING PAVING THAT IS TO REMAIN,    NEW PAVING INTERSECTS OR MEETS EXISTING PAVING THAT IS TO REMAIN,   NEW PAVING INTERSECTS OR MEETS EXISTING PAVING THAT IS TO REMAIN,    PAVING INTERSECTS OR MEETS EXISTING PAVING THAT IS TO REMAIN,   PAVING INTERSECTS OR MEETS EXISTING PAVING THAT IS TO REMAIN,    INTERSECTS OR MEETS EXISTING PAVING THAT IS TO REMAIN,   INTERSECTS OR MEETS EXISTING PAVING THAT IS TO REMAIN,    OR MEETS EXISTING PAVING THAT IS TO REMAIN,   OR MEETS EXISTING PAVING THAT IS TO REMAIN,    MEETS EXISTING PAVING THAT IS TO REMAIN,   MEETS EXISTING PAVING THAT IS TO REMAIN,    EXISTING PAVING THAT IS TO REMAIN,   EXISTING PAVING THAT IS TO REMAIN,    PAVING THAT IS TO REMAIN,   PAVING THAT IS TO REMAIN,    THAT IS TO REMAIN,   THAT IS TO REMAIN,    IS TO REMAIN,   IS TO REMAIN,    TO REMAIN,   TO REMAIN,    REMAIN,   REMAIN,   THE GRADES OF THE NEW PAVING SURFACE SHALL MATCH THE GRADE OF THE EXISTING  GRADES OF THE NEW PAVING SURFACE SHALL MATCH THE GRADE OF THE EXISTING GRADES OF THE NEW PAVING SURFACE SHALL MATCH THE GRADE OF THE EXISTING  OF THE NEW PAVING SURFACE SHALL MATCH THE GRADE OF THE EXISTING OF THE NEW PAVING SURFACE SHALL MATCH THE GRADE OF THE EXISTING  THE NEW PAVING SURFACE SHALL MATCH THE GRADE OF THE EXISTING THE NEW PAVING SURFACE SHALL MATCH THE GRADE OF THE EXISTING  NEW PAVING SURFACE SHALL MATCH THE GRADE OF THE EXISTING NEW PAVING SURFACE SHALL MATCH THE GRADE OF THE EXISTING  PAVING SURFACE SHALL MATCH THE GRADE OF THE EXISTING PAVING SURFACE SHALL MATCH THE GRADE OF THE EXISTING  SURFACE SHALL MATCH THE GRADE OF THE EXISTING SURFACE SHALL MATCH THE GRADE OF THE EXISTING  SHALL MATCH THE GRADE OF THE EXISTING SHALL MATCH THE GRADE OF THE EXISTING  MATCH THE GRADE OF THE EXISTING MATCH THE GRADE OF THE EXISTING  THE GRADE OF THE EXISTING THE GRADE OF THE EXISTING  GRADE OF THE EXISTING GRADE OF THE EXISTING  OF THE EXISTING OF THE EXISTING  THE EXISTING THE EXISTING  EXISTING EXISTING PAVING. 9. ALL CONCRETE REPAIRS SHOULD BE TO THE NEAREST JOINT.ALL CONCRETE REPAIRS SHOULD BE TO THE NEAREST JOINT.
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HORTICULTURE REQUIREMENTS: 1. ALL EXISTING TREES, SHRUBS, AND VEGETATION DISTURBED BY THE CONTRACTOR'S ALL EXISTING TREES, SHRUBS, AND VEGETATION DISTURBED BY THE CONTRACTOR'S  EXISTING TREES, SHRUBS, AND VEGETATION DISTURBED BY THE CONTRACTOR'S EXISTING TREES, SHRUBS, AND VEGETATION DISTURBED BY THE CONTRACTOR'S  TREES, SHRUBS, AND VEGETATION DISTURBED BY THE CONTRACTOR'S TREES, SHRUBS, AND VEGETATION DISTURBED BY THE CONTRACTOR'S  SHRUBS, AND VEGETATION DISTURBED BY THE CONTRACTOR'S SHRUBS, AND VEGETATION DISTURBED BY THE CONTRACTOR'S  AND VEGETATION DISTURBED BY THE CONTRACTOR'S AND VEGETATION DISTURBED BY THE CONTRACTOR'S  VEGETATION DISTURBED BY THE CONTRACTOR'S VEGETATION DISTURBED BY THE CONTRACTOR'S  DISTURBED BY THE CONTRACTOR'S DISTURBED BY THE CONTRACTOR'S  BY THE CONTRACTOR'S BY THE CONTRACTOR'S  THE CONTRACTOR'S THE CONTRACTOR'S  CONTRACTOR'S CONTRACTOR'S OPERATIONS SHALL BE REPLACED IN KIND OR REPAIRED AT NO DIRECT PAY. 2. ALL DISTURBED GRASS AREAS SHALL BE REPLACED WITH SOD TO MATCH EXISTING.ALL DISTURBED GRASS AREAS SHALL BE REPLACED WITH SOD TO MATCH EXISTING.
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ASPHALT ROADWAY: 1. PRIOR TO RESTORATION OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE PRIOR TO RESTORATION OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE  TO RESTORATION OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE TO RESTORATION OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE  RESTORATION OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE RESTORATION OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE  OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE OF THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE  THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE  PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE PAVEMENT, THE CONTRACTOR SHALL FORWARD TO THE  THE CONTRACTOR SHALL FORWARD TO THE THE CONTRACTOR SHALL FORWARD TO THE  CONTRACTOR SHALL FORWARD TO THE CONTRACTOR SHALL FORWARD TO THE  SHALL FORWARD TO THE SHALL FORWARD TO THE  FORWARD TO THE FORWARD TO THE  TO THE TO THE  THE THE ENGINEER AN ASPHALT MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY  AN ASPHALT MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY AN ASPHALT MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY  ASPHALT MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY ASPHALT MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY  MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY MIX SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY  SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY SUBMITTAL PREPARED BY A REPUTABLE TESTING LABORATORY  PREPARED BY A REPUTABLE TESTING LABORATORY PREPARED BY A REPUTABLE TESTING LABORATORY  BY A REPUTABLE TESTING LABORATORY BY A REPUTABLE TESTING LABORATORY  A REPUTABLE TESTING LABORATORY A REPUTABLE TESTING LABORATORY  REPUTABLE TESTING LABORATORY REPUTABLE TESTING LABORATORY  TESTING LABORATORY TESTING LABORATORY  LABORATORY LABORATORY FOR APPROVAL. 2. JOB MIX FORMULA, PG 70-22M (LEVEL 1), PER LA DOTD STANDARDS, 2016 EDITION. JOB MIX FORMULA, PG 70-22M (LEVEL 1), PER LA DOTD STANDARDS, 2016 EDITION. 3. ALL CONSTRUCTION MATERIALS, PROCEDURES, TESTING, FINISHING, ETC., SHALL CONFORM ALL CONSTRUCTION MATERIALS, PROCEDURES, TESTING, FINISHING, ETC., SHALL CONFORM  CONSTRUCTION MATERIALS, PROCEDURES, TESTING, FINISHING, ETC., SHALL CONFORM CONSTRUCTION MATERIALS, PROCEDURES, TESTING, FINISHING, ETC., SHALL CONFORM  MATERIALS, PROCEDURES, TESTING, FINISHING, ETC., SHALL CONFORM MATERIALS, PROCEDURES, TESTING, FINISHING, ETC., SHALL CONFORM  PROCEDURES, TESTING, FINISHING, ETC., SHALL CONFORM PROCEDURES, TESTING, FINISHING, ETC., SHALL CONFORM  TESTING, FINISHING, ETC., SHALL CONFORM TESTING, FINISHING, ETC., SHALL CONFORM  FINISHING, ETC., SHALL CONFORM FINISHING, ETC., SHALL CONFORM  ETC., SHALL CONFORM ETC., SHALL CONFORM  SHALL CONFORM SHALL CONFORM  CONFORM CONFORM TO THE LOUISIANA STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES (2016) LATEST  THE LOUISIANA STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES (2016) LATEST THE LOUISIANA STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES (2016) LATEST  LOUISIANA STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES (2016) LATEST LOUISIANA STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES (2016) LATEST  STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES (2016) LATEST STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES (2016) LATEST  SPECIFICATIONS FOR ROADS AND BRIDGES (2016) LATEST SPECIFICATIONS FOR ROADS AND BRIDGES (2016) LATEST  FOR ROADS AND BRIDGES (2016) LATEST FOR ROADS AND BRIDGES (2016) LATEST  ROADS AND BRIDGES (2016) LATEST ROADS AND BRIDGES (2016) LATEST  AND BRIDGES (2016) LATEST AND BRIDGES (2016) LATEST  BRIDGES (2016) LATEST BRIDGES (2016) LATEST  (2016) LATEST (2016) LATEST  LATEST LATEST EDITION.  DEVIATIONS FROM THESE SPECIFICATIONS SHALL HAVE TO BE APPROVED BY   DEVIATIONS FROM THESE SPECIFICATIONS SHALL HAVE TO BE APPROVED BY  DEVIATIONS FROM THESE SPECIFICATIONS SHALL HAVE TO BE APPROVED BY DEVIATIONS FROM THESE SPECIFICATIONS SHALL HAVE TO BE APPROVED BY  FROM THESE SPECIFICATIONS SHALL HAVE TO BE APPROVED BY FROM THESE SPECIFICATIONS SHALL HAVE TO BE APPROVED BY  THESE SPECIFICATIONS SHALL HAVE TO BE APPROVED BY THESE SPECIFICATIONS SHALL HAVE TO BE APPROVED BY  SPECIFICATIONS SHALL HAVE TO BE APPROVED BY SPECIFICATIONS SHALL HAVE TO BE APPROVED BY  SHALL HAVE TO BE APPROVED BY SHALL HAVE TO BE APPROVED BY  HAVE TO BE APPROVED BY HAVE TO BE APPROVED BY  TO BE APPROVED BY TO BE APPROVED BY  BE APPROVED BY BE APPROVED BY  APPROVED BY APPROVED BY  BY BY THE ENGINEER. 4. WHEN REMOVAL OF EXISTING PAVEMENT SURFACING IS REQUIRED IN CONJUNCTION WITH WHEN REMOVAL OF EXISTING PAVEMENT SURFACING IS REQUIRED IN CONJUNCTION WITH  REMOVAL OF EXISTING PAVEMENT SURFACING IS REQUIRED IN CONJUNCTION WITH REMOVAL OF EXISTING PAVEMENT SURFACING IS REQUIRED IN CONJUNCTION WITH  OF EXISTING PAVEMENT SURFACING IS REQUIRED IN CONJUNCTION WITH OF EXISTING PAVEMENT SURFACING IS REQUIRED IN CONJUNCTION WITH  EXISTING PAVEMENT SURFACING IS REQUIRED IN CONJUNCTION WITH EXISTING PAVEMENT SURFACING IS REQUIRED IN CONJUNCTION WITH  PAVEMENT SURFACING IS REQUIRED IN CONJUNCTION WITH PAVEMENT SURFACING IS REQUIRED IN CONJUNCTION WITH  SURFACING IS REQUIRED IN CONJUNCTION WITH SURFACING IS REQUIRED IN CONJUNCTION WITH  IS REQUIRED IN CONJUNCTION WITH IS REQUIRED IN CONJUNCTION WITH  REQUIRED IN CONJUNCTION WITH REQUIRED IN CONJUNCTION WITH  IN CONJUNCTION WITH IN CONJUNCTION WITH  CONJUNCTION WITH CONJUNCTION WITH  WITH WITH PROPOSED PROFILE GRADE LINE SHOWN ON THE DRAWINGS,THE EXISTING ASPHALT  PROFILE GRADE LINE SHOWN ON THE DRAWINGS,THE EXISTING ASPHALT PROFILE GRADE LINE SHOWN ON THE DRAWINGS,THE EXISTING ASPHALT  GRADE LINE SHOWN ON THE DRAWINGS,THE EXISTING ASPHALT GRADE LINE SHOWN ON THE DRAWINGS,THE EXISTING ASPHALT  LINE SHOWN ON THE DRAWINGS,THE EXISTING ASPHALT LINE SHOWN ON THE DRAWINGS,THE EXISTING ASPHALT  SHOWN ON THE DRAWINGS,THE EXISTING ASPHALT SHOWN ON THE DRAWINGS,THE EXISTING ASPHALT  ON THE DRAWINGS,THE EXISTING ASPHALT ON THE DRAWINGS,THE EXISTING ASPHALT  THE DRAWINGS,THE EXISTING ASPHALT THE DRAWINGS,THE EXISTING ASPHALT  DRAWINGS,THE EXISTING ASPHALT DRAWINGS,THE EXISTING ASPHALT  EXISTING ASPHALT EXISTING ASPHALT  ASPHALT ASPHALT CONCRETE PAVEMENT IMMEDIATELY ADJACENT TO THE EDGE OF THE CONCRETE GUTTER  PAVEMENT IMMEDIATELY ADJACENT TO THE EDGE OF THE CONCRETE GUTTER PAVEMENT IMMEDIATELY ADJACENT TO THE EDGE OF THE CONCRETE GUTTER  IMMEDIATELY ADJACENT TO THE EDGE OF THE CONCRETE GUTTER IMMEDIATELY ADJACENT TO THE EDGE OF THE CONCRETE GUTTER  ADJACENT TO THE EDGE OF THE CONCRETE GUTTER ADJACENT TO THE EDGE OF THE CONCRETE GUTTER  TO THE EDGE OF THE CONCRETE GUTTER TO THE EDGE OF THE CONCRETE GUTTER  THE EDGE OF THE CONCRETE GUTTER THE EDGE OF THE CONCRETE GUTTER  EDGE OF THE CONCRETE GUTTER EDGE OF THE CONCRETE GUTTER  OF THE CONCRETE GUTTER OF THE CONCRETE GUTTER  THE CONCRETE GUTTER THE CONCRETE GUTTER  CONCRETE GUTTER CONCRETE GUTTER  GUTTER GUTTER SHALL BE MILLED TO A MINIMUM DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN  BE MILLED TO A MINIMUM DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN BE MILLED TO A MINIMUM DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN  MILLED TO A MINIMUM DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN MILLED TO A MINIMUM DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN  TO A MINIMUM DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN TO A MINIMUM DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN  A MINIMUM DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN A MINIMUM DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN  MINIMUM DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN MINIMUM DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN  DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN DEPTH OF ONE (1") TO OBTAIN A SMOOTH TIE-IN  OF ONE (1") TO OBTAIN A SMOOTH TIE-IN OF ONE (1") TO OBTAIN A SMOOTH TIE-IN  ONE (1") TO OBTAIN A SMOOTH TIE-IN ONE (1") TO OBTAIN A SMOOTH TIE-IN  (1") TO OBTAIN A SMOOTH TIE-IN (1") TO OBTAIN A SMOOTH TIE-IN  TO OBTAIN A SMOOTH TIE-IN TO OBTAIN A SMOOTH TIE-IN  OBTAIN A SMOOTH TIE-IN OBTAIN A SMOOTH TIE-IN  A SMOOTH TIE-IN A SMOOTH TIE-IN  SMOOTH TIE-IN SMOOTH TIE-IN  TIE-IN TIE-IN BETWEEN EXISTING AND PROPOSED CONSTRUCTION. 5. THE TYPE, SIZE AND LOADINGS OF EQUIPMENT USED DURING THE MILLING AND OVERLAY THE TYPE, SIZE AND LOADINGS OF EQUIPMENT USED DURING THE MILLING AND OVERLAY  TYPE, SIZE AND LOADINGS OF EQUIPMENT USED DURING THE MILLING AND OVERLAY TYPE, SIZE AND LOADINGS OF EQUIPMENT USED DURING THE MILLING AND OVERLAY  SIZE AND LOADINGS OF EQUIPMENT USED DURING THE MILLING AND OVERLAY SIZE AND LOADINGS OF EQUIPMENT USED DURING THE MILLING AND OVERLAY  AND LOADINGS OF EQUIPMENT USED DURING THE MILLING AND OVERLAY AND LOADINGS OF EQUIPMENT USED DURING THE MILLING AND OVERLAY  LOADINGS OF EQUIPMENT USED DURING THE MILLING AND OVERLAY LOADINGS OF EQUIPMENT USED DURING THE MILLING AND OVERLAY  OF EQUIPMENT USED DURING THE MILLING AND OVERLAY OF EQUIPMENT USED DURING THE MILLING AND OVERLAY  EQUIPMENT USED DURING THE MILLING AND OVERLAY EQUIPMENT USED DURING THE MILLING AND OVERLAY  USED DURING THE MILLING AND OVERLAY USED DURING THE MILLING AND OVERLAY  DURING THE MILLING AND OVERLAY DURING THE MILLING AND OVERLAY  THE MILLING AND OVERLAY THE MILLING AND OVERLAY  MILLING AND OVERLAY MILLING AND OVERLAY  AND OVERLAY AND OVERLAY  OVERLAY OVERLAY OPERATIONS MAY BE LIMITED AT THE DISCRETION OF THE PROJECT ENGINEER.
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GENERAL CONTINUED: 22. CONTRACTORS SHALL ALLOW AND PROVIDE ACCESS FOR REFUSE (TRASH) AND RECYCLING CONTRACTORS SHALL ALLOW AND PROVIDE ACCESS FOR REFUSE (TRASH) AND RECYCLING  SHALL ALLOW AND PROVIDE ACCESS FOR REFUSE (TRASH) AND RECYCLING SHALL ALLOW AND PROVIDE ACCESS FOR REFUSE (TRASH) AND RECYCLING  ALLOW AND PROVIDE ACCESS FOR REFUSE (TRASH) AND RECYCLING ALLOW AND PROVIDE ACCESS FOR REFUSE (TRASH) AND RECYCLING  AND PROVIDE ACCESS FOR REFUSE (TRASH) AND RECYCLING AND PROVIDE ACCESS FOR REFUSE (TRASH) AND RECYCLING  PROVIDE ACCESS FOR REFUSE (TRASH) AND RECYCLING PROVIDE ACCESS FOR REFUSE (TRASH) AND RECYCLING  ACCESS FOR REFUSE (TRASH) AND RECYCLING ACCESS FOR REFUSE (TRASH) AND RECYCLING  FOR REFUSE (TRASH) AND RECYCLING FOR REFUSE (TRASH) AND RECYCLING  REFUSE (TRASH) AND RECYCLING REFUSE (TRASH) AND RECYCLING  (TRASH) AND RECYCLING (TRASH) AND RECYCLING  AND RECYCLING AND RECYCLING  RECYCLING RECYCLING CONTRACTORS TO COLLECT THESE MATERIALS. IF ACCESS CANNOT BE PROVIDED,  TO COLLECT THESE MATERIALS. IF ACCESS CANNOT BE PROVIDED, TO COLLECT THESE MATERIALS. IF ACCESS CANNOT BE PROVIDED,  COLLECT THESE MATERIALS. IF ACCESS CANNOT BE PROVIDED, COLLECT THESE MATERIALS. IF ACCESS CANNOT BE PROVIDED,  THESE MATERIALS. IF ACCESS CANNOT BE PROVIDED, THESE MATERIALS. IF ACCESS CANNOT BE PROVIDED,  MATERIALS. IF ACCESS CANNOT BE PROVIDED, MATERIALS. IF ACCESS CANNOT BE PROVIDED,  IF ACCESS CANNOT BE PROVIDED, IF ACCESS CANNOT BE PROVIDED,  ACCESS CANNOT BE PROVIDED, ACCESS CANNOT BE PROVIDED,  CANNOT BE PROVIDED, CANNOT BE PROVIDED,  BE PROVIDED, BE PROVIDED,  PROVIDED, PROVIDED, CONTRACTOR SHALL COLLECT THE REFUSE BINS AND RECYCLING CONTAINERS AND MOVE  SHALL COLLECT THE REFUSE BINS AND RECYCLING CONTAINERS AND MOVE SHALL COLLECT THE REFUSE BINS AND RECYCLING CONTAINERS AND MOVE  COLLECT THE REFUSE BINS AND RECYCLING CONTAINERS AND MOVE COLLECT THE REFUSE BINS AND RECYCLING CONTAINERS AND MOVE  THE REFUSE BINS AND RECYCLING CONTAINERS AND MOVE THE REFUSE BINS AND RECYCLING CONTAINERS AND MOVE  REFUSE BINS AND RECYCLING CONTAINERS AND MOVE REFUSE BINS AND RECYCLING CONTAINERS AND MOVE  BINS AND RECYCLING CONTAINERS AND MOVE BINS AND RECYCLING CONTAINERS AND MOVE  AND RECYCLING CONTAINERS AND MOVE AND RECYCLING CONTAINERS AND MOVE  RECYCLING CONTAINERS AND MOVE RECYCLING CONTAINERS AND MOVE  CONTAINERS AND MOVE CONTAINERS AND MOVE  AND MOVE AND MOVE  MOVE MOVE THEM TO AN ACCESSIBLE LOCATION. THIS WORK WILL BE PERFORMED AT NO DIRECT PAY. 23. THE CONTRACTOR SHALL OBTAIN A LIST OF HOLIDAYS AND PARADE ROUTES FROM THE THE CONTRACTOR SHALL OBTAIN A LIST OF HOLIDAYS AND PARADE ROUTES FROM THE  CONTRACTOR SHALL OBTAIN A LIST OF HOLIDAYS AND PARADE ROUTES FROM THE CONTRACTOR SHALL OBTAIN A LIST OF HOLIDAYS AND PARADE ROUTES FROM THE  SHALL OBTAIN A LIST OF HOLIDAYS AND PARADE ROUTES FROM THE SHALL OBTAIN A LIST OF HOLIDAYS AND PARADE ROUTES FROM THE  OBTAIN A LIST OF HOLIDAYS AND PARADE ROUTES FROM THE OBTAIN A LIST OF HOLIDAYS AND PARADE ROUTES FROM THE  A LIST OF HOLIDAYS AND PARADE ROUTES FROM THE A LIST OF HOLIDAYS AND PARADE ROUTES FROM THE  LIST OF HOLIDAYS AND PARADE ROUTES FROM THE LIST OF HOLIDAYS AND PARADE ROUTES FROM THE  OF HOLIDAYS AND PARADE ROUTES FROM THE OF HOLIDAYS AND PARADE ROUTES FROM THE  HOLIDAYS AND PARADE ROUTES FROM THE HOLIDAYS AND PARADE ROUTES FROM THE  AND PARADE ROUTES FROM THE AND PARADE ROUTES FROM THE  PARADE ROUTES FROM THE PARADE ROUTES FROM THE  ROUTES FROM THE ROUTES FROM THE  FROM THE FROM THE  THE THE PARISH. THE CONTRACTOR SHALL ADJUST THE CONSTRUCTION SCHEDULE TO  THE CONTRACTOR SHALL ADJUST THE CONSTRUCTION SCHEDULE TO THE CONTRACTOR SHALL ADJUST THE CONSTRUCTION SCHEDULE TO  CONTRACTOR SHALL ADJUST THE CONSTRUCTION SCHEDULE TO CONTRACTOR SHALL ADJUST THE CONSTRUCTION SCHEDULE TO  SHALL ADJUST THE CONSTRUCTION SCHEDULE TO SHALL ADJUST THE CONSTRUCTION SCHEDULE TO  ADJUST THE CONSTRUCTION SCHEDULE TO ADJUST THE CONSTRUCTION SCHEDULE TO  THE CONSTRUCTION SCHEDULE TO THE CONSTRUCTION SCHEDULE TO  CONSTRUCTION SCHEDULE TO CONSTRUCTION SCHEDULE TO  SCHEDULE TO SCHEDULE TO  TO TO ACCOMMODATE PARADES AND RETAIL STORES DURING THE PEAK TRAFFIC SUCH AS BLACK  PARADES AND RETAIL STORES DURING THE PEAK TRAFFIC SUCH AS BLACK PARADES AND RETAIL STORES DURING THE PEAK TRAFFIC SUCH AS BLACK  AND RETAIL STORES DURING THE PEAK TRAFFIC SUCH AS BLACK AND RETAIL STORES DURING THE PEAK TRAFFIC SUCH AS BLACK  RETAIL STORES DURING THE PEAK TRAFFIC SUCH AS BLACK RETAIL STORES DURING THE PEAK TRAFFIC SUCH AS BLACK  STORES DURING THE PEAK TRAFFIC SUCH AS BLACK STORES DURING THE PEAK TRAFFIC SUCH AS BLACK  DURING THE PEAK TRAFFIC SUCH AS BLACK DURING THE PEAK TRAFFIC SUCH AS BLACK  THE PEAK TRAFFIC SUCH AS BLACK THE PEAK TRAFFIC SUCH AS BLACK  PEAK TRAFFIC SUCH AS BLACK PEAK TRAFFIC SUCH AS BLACK  TRAFFIC SUCH AS BLACK TRAFFIC SUCH AS BLACK  SUCH AS BLACK SUCH AS BLACK  AS BLACK AS BLACK  BLACK BLACK FRIDAY, TWO WEEKS BEFORE CHRISTMAS AND OTHER TIME PERIODS AS INDICATED  BY BY RETAILERS. 24. THE CONTRACTOR SHALL NOTIFY THE PARISH OF ALL RESIDENTS OR BUSINESSES THE CONTRACTOR SHALL NOTIFY THE PARISH OF ALL RESIDENTS OR BUSINESSES  CONTRACTOR SHALL NOTIFY THE PARISH OF ALL RESIDENTS OR BUSINESSES CONTRACTOR SHALL NOTIFY THE PARISH OF ALL RESIDENTS OR BUSINESSES  SHALL NOTIFY THE PARISH OF ALL RESIDENTS OR BUSINESSES SHALL NOTIFY THE PARISH OF ALL RESIDENTS OR BUSINESSES  NOTIFY THE PARISH OF ALL RESIDENTS OR BUSINESSES NOTIFY THE PARISH OF ALL RESIDENTS OR BUSINESSES  THE PARISH OF ALL RESIDENTS OR BUSINESSES THE PARISH OF ALL RESIDENTS OR BUSINESSES  PARISH OF ALL RESIDENTS OR BUSINESSES PARISH OF ALL RESIDENTS OR BUSINESSES  OF ALL RESIDENTS OR BUSINESSES OF ALL RESIDENTS OR BUSINESSES  ALL RESIDENTS OR BUSINESSES ALL RESIDENTS OR BUSINESSES  RESIDENTS OR BUSINESSES RESIDENTS OR BUSINESSES  OR BUSINESSES OR BUSINESSES  BUSINESSES BUSINESSES AFFECTED SEVEN (7) CALENDAR DAYS PRIOR TO DEMOLITION. 25. THE CONTRACTOR SHALL SUBMIT A CONSTRUCTION SCHEDULE EVERY TWO WEEKS (14 THE CONTRACTOR SHALL SUBMIT A CONSTRUCTION SCHEDULE EVERY TWO WEEKS (14  CONTRACTOR SHALL SUBMIT A CONSTRUCTION SCHEDULE EVERY TWO WEEKS (14 CONTRACTOR SHALL SUBMIT A CONSTRUCTION SCHEDULE EVERY TWO WEEKS (14  SHALL SUBMIT A CONSTRUCTION SCHEDULE EVERY TWO WEEKS (14 SHALL SUBMIT A CONSTRUCTION SCHEDULE EVERY TWO WEEKS (14  SUBMIT A CONSTRUCTION SCHEDULE EVERY TWO WEEKS (14 SUBMIT A CONSTRUCTION SCHEDULE EVERY TWO WEEKS (14  A CONSTRUCTION SCHEDULE EVERY TWO WEEKS (14 A CONSTRUCTION SCHEDULE EVERY TWO WEEKS (14  CONSTRUCTION SCHEDULE EVERY TWO WEEKS (14 CONSTRUCTION SCHEDULE EVERY TWO WEEKS (14  SCHEDULE EVERY TWO WEEKS (14 SCHEDULE EVERY TWO WEEKS (14  EVERY TWO WEEKS (14 EVERY TWO WEEKS (14  TWO WEEKS (14 TWO WEEKS (14  WEEKS (14 WEEKS (14  (14 (14 CALENDAR DAYS). THE SCHEDULE SHALL INCLUDE AT A MINIMUM THE NEXT 21 CALENDAR  DAYS). THE SCHEDULE SHALL INCLUDE AT A MINIMUM THE NEXT 21 CALENDAR DAYS). THE SCHEDULE SHALL INCLUDE AT A MINIMUM THE NEXT 21 CALENDAR  THE SCHEDULE SHALL INCLUDE AT A MINIMUM THE NEXT 21 CALENDAR THE SCHEDULE SHALL INCLUDE AT A MINIMUM THE NEXT 21 CALENDAR  SCHEDULE SHALL INCLUDE AT A MINIMUM THE NEXT 21 CALENDAR SCHEDULE SHALL INCLUDE AT A MINIMUM THE NEXT 21 CALENDAR  SHALL INCLUDE AT A MINIMUM THE NEXT 21 CALENDAR SHALL INCLUDE AT A MINIMUM THE NEXT 21 CALENDAR  INCLUDE AT A MINIMUM THE NEXT 21 CALENDAR INCLUDE AT A MINIMUM THE NEXT 21 CALENDAR  AT A MINIMUM THE NEXT 21 CALENDAR AT A MINIMUM THE NEXT 21 CALENDAR  A MINIMUM THE NEXT 21 CALENDAR A MINIMUM THE NEXT 21 CALENDAR  MINIMUM THE NEXT 21 CALENDAR MINIMUM THE NEXT 21 CALENDAR  THE NEXT 21 CALENDAR THE NEXT 21 CALENDAR  NEXT 21 CALENDAR NEXT 21 CALENDAR  21 CALENDAR 21 CALENDAR  CALENDAR CALENDAR DAYS OF WORK FROM THE DATE SUBMITTED. 26. THE PARISH REQUIRES THE CONTRACTOR TO PLACE A "WV" STAMP IN CONCRETE CURB THE PARISH REQUIRES THE CONTRACTOR TO PLACE A "WV" STAMP IN CONCRETE CURB  PARISH REQUIRES THE CONTRACTOR TO PLACE A "WV" STAMP IN CONCRETE CURB PARISH REQUIRES THE CONTRACTOR TO PLACE A "WV" STAMP IN CONCRETE CURB  REQUIRES THE CONTRACTOR TO PLACE A "WV" STAMP IN CONCRETE CURB REQUIRES THE CONTRACTOR TO PLACE A "WV" STAMP IN CONCRETE CURB  THE CONTRACTOR TO PLACE A "WV" STAMP IN CONCRETE CURB THE CONTRACTOR TO PLACE A "WV" STAMP IN CONCRETE CURB  CONTRACTOR TO PLACE A "WV" STAMP IN CONCRETE CURB CONTRACTOR TO PLACE A "WV" STAMP IN CONCRETE CURB  TO PLACE A "WV" STAMP IN CONCRETE CURB TO PLACE A "WV" STAMP IN CONCRETE CURB  PLACE A "WV" STAMP IN CONCRETE CURB PLACE A "WV" STAMP IN CONCRETE CURB  A "WV" STAMP IN CONCRETE CURB A "WV" STAMP IN CONCRETE CURB  "WV" STAMP IN CONCRETE CURB "WV" STAMP IN CONCRETE CURB  STAMP IN CONCRETE CURB STAMP IN CONCRETE CURB  IN CONCRETE CURB IN CONCRETE CURB  CONCRETE CURB CONCRETE CURB  CURB CURB (BUILT UNDER THIS CONTRACT) WHERE THERE IS A WATER VALVE. THE "WV" SHOULD BE  UNDER THIS CONTRACT) WHERE THERE IS A WATER VALVE. THE "WV" SHOULD BE UNDER THIS CONTRACT) WHERE THERE IS A WATER VALVE. THE "WV" SHOULD BE  THIS CONTRACT) WHERE THERE IS A WATER VALVE. THE "WV" SHOULD BE THIS CONTRACT) WHERE THERE IS A WATER VALVE. THE "WV" SHOULD BE  CONTRACT) WHERE THERE IS A WATER VALVE. THE "WV" SHOULD BE CONTRACT) WHERE THERE IS A WATER VALVE. THE "WV" SHOULD BE  WHERE THERE IS A WATER VALVE. THE "WV" SHOULD BE WHERE THERE IS A WATER VALVE. THE "WV" SHOULD BE  THERE IS A WATER VALVE. THE "WV" SHOULD BE THERE IS A WATER VALVE. THE "WV" SHOULD BE  IS A WATER VALVE. THE "WV" SHOULD BE IS A WATER VALVE. THE "WV" SHOULD BE  A WATER VALVE. THE "WV" SHOULD BE A WATER VALVE. THE "WV" SHOULD BE  WATER VALVE. THE "WV" SHOULD BE WATER VALVE. THE "WV" SHOULD BE  VALVE. THE "WV" SHOULD BE VALVE. THE "WV" SHOULD BE  THE "WV" SHOULD BE THE "WV" SHOULD BE  "WV" SHOULD BE "WV" SHOULD BE  SHOULD BE SHOULD BE  BE BE EMBEDDED IN THE CONCRETE CURB WITH LETTERS GREATER THAN 4 INCHES IN HEIGHT. 27. FILTER FABRIC WHICH IS PLACED DIRECTLY ON OR PLACED BELOW (BETWEEN FRAME  FILTER FABRIC WHICH IS PLACED DIRECTLY ON OR PLACED BELOW (BETWEEN FRAME   FABRIC WHICH IS PLACED DIRECTLY ON OR PLACED BELOW (BETWEEN FRAME  FABRIC WHICH IS PLACED DIRECTLY ON OR PLACED BELOW (BETWEEN FRAME   WHICH IS PLACED DIRECTLY ON OR PLACED BELOW (BETWEEN FRAME  WHICH IS PLACED DIRECTLY ON OR PLACED BELOW (BETWEEN FRAME   IS PLACED DIRECTLY ON OR PLACED BELOW (BETWEEN FRAME  IS PLACED DIRECTLY ON OR PLACED BELOW (BETWEEN FRAME   PLACED DIRECTLY ON OR PLACED BELOW (BETWEEN FRAME  PLACED DIRECTLY ON OR PLACED BELOW (BETWEEN FRAME   DIRECTLY ON OR PLACED BELOW (BETWEEN FRAME  DIRECTLY ON OR PLACED BELOW (BETWEEN FRAME   ON OR PLACED BELOW (BETWEEN FRAME  ON OR PLACED BELOW (BETWEEN FRAME   OR PLACED BELOW (BETWEEN FRAME  OR PLACED BELOW (BETWEEN FRAME   PLACED BELOW (BETWEEN FRAME  PLACED BELOW (BETWEEN FRAME   BELOW (BETWEEN FRAME  BELOW (BETWEEN FRAME   (BETWEEN FRAME  (BETWEEN FRAME   FRAME  FRAME  AND GRATE) SHALL BE REPLACED AFTER EVERY SIGNIFICANT RAINFALL. ALL EROSION  GRATE) SHALL BE REPLACED AFTER EVERY SIGNIFICANT RAINFALL. ALL EROSION GRATE) SHALL BE REPLACED AFTER EVERY SIGNIFICANT RAINFALL. ALL EROSION  SHALL BE REPLACED AFTER EVERY SIGNIFICANT RAINFALL. ALL EROSION SHALL BE REPLACED AFTER EVERY SIGNIFICANT RAINFALL. ALL EROSION  BE REPLACED AFTER EVERY SIGNIFICANT RAINFALL. ALL EROSION BE REPLACED AFTER EVERY SIGNIFICANT RAINFALL. ALL EROSION  REPLACED AFTER EVERY SIGNIFICANT RAINFALL. ALL EROSION REPLACED AFTER EVERY SIGNIFICANT RAINFALL. ALL EROSION  AFTER EVERY SIGNIFICANT RAINFALL. ALL EROSION AFTER EVERY SIGNIFICANT RAINFALL. ALL EROSION  EVERY SIGNIFICANT RAINFALL. ALL EROSION EVERY SIGNIFICANT RAINFALL. ALL EROSION  SIGNIFICANT RAINFALL. ALL EROSION SIGNIFICANT RAINFALL. ALL EROSION  RAINFALL. ALL EROSION RAINFALL. ALL EROSION  ALL EROSION ALL EROSION  EROSION EROSION CONTROL ITEMS SHALL BE CHECKED AFTER EVERY SIGNIFICANT RAINFALL. 
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GENERAL DEMOLITION NOTES: 1. EROSION CONTROL, IF NEEDED, SHALL BE IN PLACE PRIOR TO THE STARTUP OF ANY EROSION CONTROL, IF NEEDED, SHALL BE IN PLACE PRIOR TO THE STARTUP OF ANY  CONTROL, IF NEEDED, SHALL BE IN PLACE PRIOR TO THE STARTUP OF ANY CONTROL, IF NEEDED, SHALL BE IN PLACE PRIOR TO THE STARTUP OF ANY  IF NEEDED, SHALL BE IN PLACE PRIOR TO THE STARTUP OF ANY IF NEEDED, SHALL BE IN PLACE PRIOR TO THE STARTUP OF ANY  NEEDED, SHALL BE IN PLACE PRIOR TO THE STARTUP OF ANY NEEDED, SHALL BE IN PLACE PRIOR TO THE STARTUP OF ANY  SHALL BE IN PLACE PRIOR TO THE STARTUP OF ANY SHALL BE IN PLACE PRIOR TO THE STARTUP OF ANY  BE IN PLACE PRIOR TO THE STARTUP OF ANY BE IN PLACE PRIOR TO THE STARTUP OF ANY  IN PLACE PRIOR TO THE STARTUP OF ANY IN PLACE PRIOR TO THE STARTUP OF ANY  PLACE PRIOR TO THE STARTUP OF ANY PLACE PRIOR TO THE STARTUP OF ANY  PRIOR TO THE STARTUP OF ANY PRIOR TO THE STARTUP OF ANY  TO THE STARTUP OF ANY TO THE STARTUP OF ANY  THE STARTUP OF ANY THE STARTUP OF ANY  STARTUP OF ANY STARTUP OF ANY  OF ANY OF ANY  ANY ANY DEMOLITION WORK, EXCAVATION OR PAVEMENT MILLING/REMOVAL. 2. THE CONTRACTOR SHALL OBTAIN AND PAY ALL FEES ASSOCIATED WITH ANY PERMITS THE CONTRACTOR SHALL OBTAIN AND PAY ALL FEES ASSOCIATED WITH ANY PERMITS  CONTRACTOR SHALL OBTAIN AND PAY ALL FEES ASSOCIATED WITH ANY PERMITS CONTRACTOR SHALL OBTAIN AND PAY ALL FEES ASSOCIATED WITH ANY PERMITS  SHALL OBTAIN AND PAY ALL FEES ASSOCIATED WITH ANY PERMITS SHALL OBTAIN AND PAY ALL FEES ASSOCIATED WITH ANY PERMITS  OBTAIN AND PAY ALL FEES ASSOCIATED WITH ANY PERMITS OBTAIN AND PAY ALL FEES ASSOCIATED WITH ANY PERMITS  AND PAY ALL FEES ASSOCIATED WITH ANY PERMITS AND PAY ALL FEES ASSOCIATED WITH ANY PERMITS  PAY ALL FEES ASSOCIATED WITH ANY PERMITS PAY ALL FEES ASSOCIATED WITH ANY PERMITS  ALL FEES ASSOCIATED WITH ANY PERMITS ALL FEES ASSOCIATED WITH ANY PERMITS  FEES ASSOCIATED WITH ANY PERMITS FEES ASSOCIATED WITH ANY PERMITS  ASSOCIATED WITH ANY PERMITS ASSOCIATED WITH ANY PERMITS  WITH ANY PERMITS WITH ANY PERMITS  ANY PERMITS ANY PERMITS  PERMITS PERMITS NECESSARY TO COMPLETE THE WORK WITHIN THE CONSTRUCTION LIMITS. THESE PERMITS  TO COMPLETE THE WORK WITHIN THE CONSTRUCTION LIMITS. THESE PERMITS TO COMPLETE THE WORK WITHIN THE CONSTRUCTION LIMITS. THESE PERMITS  COMPLETE THE WORK WITHIN THE CONSTRUCTION LIMITS. THESE PERMITS COMPLETE THE WORK WITHIN THE CONSTRUCTION LIMITS. THESE PERMITS  THE WORK WITHIN THE CONSTRUCTION LIMITS. THESE PERMITS THE WORK WITHIN THE CONSTRUCTION LIMITS. THESE PERMITS  WORK WITHIN THE CONSTRUCTION LIMITS. THESE PERMITS WORK WITHIN THE CONSTRUCTION LIMITS. THESE PERMITS  WITHIN THE CONSTRUCTION LIMITS. THESE PERMITS WITHIN THE CONSTRUCTION LIMITS. THESE PERMITS  THE CONSTRUCTION LIMITS. THESE PERMITS THE CONSTRUCTION LIMITS. THESE PERMITS  CONSTRUCTION LIMITS. THESE PERMITS CONSTRUCTION LIMITS. THESE PERMITS  LIMITS. THESE PERMITS LIMITS. THESE PERMITS  THESE PERMITS THESE PERMITS  PERMITS PERMITS OR FEES COULD BE REQUIRED FOR DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS  FEES COULD BE REQUIRED FOR DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS FEES COULD BE REQUIRED FOR DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS  COULD BE REQUIRED FOR DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS COULD BE REQUIRED FOR DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS  BE REQUIRED FOR DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS BE REQUIRED FOR DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS  REQUIRED FOR DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS REQUIRED FOR DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS  FOR DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS FOR DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS  DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS DISPOSAL OF CONSTRUCTION DEBRIS AND MATERIALS  OF CONSTRUCTION DEBRIS AND MATERIALS OF CONSTRUCTION DEBRIS AND MATERIALS  CONSTRUCTION DEBRIS AND MATERIALS CONSTRUCTION DEBRIS AND MATERIALS  DEBRIS AND MATERIALS DEBRIS AND MATERIALS  AND MATERIALS AND MATERIALS  MATERIALS MATERIALS RESULTING FROM DEMOLITION OPERATIONS. 3. CONTRACTOR SHALL COORDINATE ALL DEMOLITION WORK WITH THE APPROPRIATE UTILITY CONTRACTOR SHALL COORDINATE ALL DEMOLITION WORK WITH THE APPROPRIATE UTILITY  SHALL COORDINATE ALL DEMOLITION WORK WITH THE APPROPRIATE UTILITY SHALL COORDINATE ALL DEMOLITION WORK WITH THE APPROPRIATE UTILITY  COORDINATE ALL DEMOLITION WORK WITH THE APPROPRIATE UTILITY COORDINATE ALL DEMOLITION WORK WITH THE APPROPRIATE UTILITY  ALL DEMOLITION WORK WITH THE APPROPRIATE UTILITY ALL DEMOLITION WORK WITH THE APPROPRIATE UTILITY  DEMOLITION WORK WITH THE APPROPRIATE UTILITY DEMOLITION WORK WITH THE APPROPRIATE UTILITY  WORK WITH THE APPROPRIATE UTILITY WORK WITH THE APPROPRIATE UTILITY  WITH THE APPROPRIATE UTILITY WITH THE APPROPRIATE UTILITY  THE APPROPRIATE UTILITY THE APPROPRIATE UTILITY  APPROPRIATE UTILITY APPROPRIATE UTILITY  UTILITY UTILITY COMPANIES, OWNERS, OR REGULATORY AGENCIES PRIOR TO STARTUP OF WORK. 4. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE MAINTENANCE AND PROTECTION OF THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE MAINTENANCE AND PROTECTION OF  CONTRACTOR SHALL BE RESPONSIBLE FOR THE MAINTENANCE AND PROTECTION OF CONTRACTOR SHALL BE RESPONSIBLE FOR THE MAINTENANCE AND PROTECTION OF  SHALL BE RESPONSIBLE FOR THE MAINTENANCE AND PROTECTION OF SHALL BE RESPONSIBLE FOR THE MAINTENANCE AND PROTECTION OF  BE RESPONSIBLE FOR THE MAINTENANCE AND PROTECTION OF BE RESPONSIBLE FOR THE MAINTENANCE AND PROTECTION OF  RESPONSIBLE FOR THE MAINTENANCE AND PROTECTION OF RESPONSIBLE FOR THE MAINTENANCE AND PROTECTION OF  FOR THE MAINTENANCE AND PROTECTION OF FOR THE MAINTENANCE AND PROTECTION OF  THE MAINTENANCE AND PROTECTION OF THE MAINTENANCE AND PROTECTION OF  MAINTENANCE AND PROTECTION OF MAINTENANCE AND PROTECTION OF  AND PROTECTION OF AND PROTECTION OF  PROTECTION OF PROTECTION OF  OF OF TRAFFIC ON THE PUBLIC RIGHT-OF-WAY AND WITH SECURING THE WORK AREA. ALL  ON THE PUBLIC RIGHT-OF-WAY AND WITH SECURING THE WORK AREA. ALL ON THE PUBLIC RIGHT-OF-WAY AND WITH SECURING THE WORK AREA. ALL  THE PUBLIC RIGHT-OF-WAY AND WITH SECURING THE WORK AREA. ALL THE PUBLIC RIGHT-OF-WAY AND WITH SECURING THE WORK AREA. ALL  PUBLIC RIGHT-OF-WAY AND WITH SECURING THE WORK AREA. ALL PUBLIC RIGHT-OF-WAY AND WITH SECURING THE WORK AREA. ALL  RIGHT-OF-WAY AND WITH SECURING THE WORK AREA. ALL RIGHT-OF-WAY AND WITH SECURING THE WORK AREA. ALL  AND WITH SECURING THE WORK AREA. ALL AND WITH SECURING THE WORK AREA. ALL  WITH SECURING THE WORK AREA. ALL WITH SECURING THE WORK AREA. ALL  SECURING THE WORK AREA. ALL SECURING THE WORK AREA. ALL  THE WORK AREA. ALL THE WORK AREA. ALL  WORK AREA. ALL WORK AREA. ALL  AREA. ALL AREA. ALL  ALL ALL TEMPORARY CONES, DRUMS, CONCRETE BARRIERS, AND MARKERS SHALL BE PLACED SO  CONES, DRUMS, CONCRETE BARRIERS, AND MARKERS SHALL BE PLACED SO CONES, DRUMS, CONCRETE BARRIERS, AND MARKERS SHALL BE PLACED SO  DRUMS, CONCRETE BARRIERS, AND MARKERS SHALL BE PLACED SO DRUMS, CONCRETE BARRIERS, AND MARKERS SHALL BE PLACED SO  CONCRETE BARRIERS, AND MARKERS SHALL BE PLACED SO CONCRETE BARRIERS, AND MARKERS SHALL BE PLACED SO  BARRIERS, AND MARKERS SHALL BE PLACED SO BARRIERS, AND MARKERS SHALL BE PLACED SO  AND MARKERS SHALL BE PLACED SO AND MARKERS SHALL BE PLACED SO  MARKERS SHALL BE PLACED SO MARKERS SHALL BE PLACED SO  SHALL BE PLACED SO SHALL BE PLACED SO  BE PLACED SO BE PLACED SO  PLACED SO PLACED SO  SO SO AS TO PROVIDE A MINIMUM TWO (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS  TO PROVIDE A MINIMUM TWO (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS TO PROVIDE A MINIMUM TWO (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS  PROVIDE A MINIMUM TWO (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS PROVIDE A MINIMUM TWO (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS  A MINIMUM TWO (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS A MINIMUM TWO (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS  MINIMUM TWO (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS MINIMUM TWO (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS  TWO (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS TWO (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS  (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS (2) FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS  FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS FOOT CLEARANCE TO THE TRAVELED WAY, UNLESS  CLEARANCE TO THE TRAVELED WAY, UNLESS CLEARANCE TO THE TRAVELED WAY, UNLESS  TO THE TRAVELED WAY, UNLESS TO THE TRAVELED WAY, UNLESS  THE TRAVELED WAY, UNLESS THE TRAVELED WAY, UNLESS  TRAVELED WAY, UNLESS TRAVELED WAY, UNLESS  WAY, UNLESS WAY, UNLESS  UNLESS UNLESS OTHERWISE SHOWN ON THE PLANS, AND/OR DIRECTED BY THE OWNER'S REPRESENTATIVE.  SHOWN ON THE PLANS, AND/OR DIRECTED BY THE OWNER'S REPRESENTATIVE. SHOWN ON THE PLANS, AND/OR DIRECTED BY THE OWNER'S REPRESENTATIVE.  ON THE PLANS, AND/OR DIRECTED BY THE OWNER'S REPRESENTATIVE. ON THE PLANS, AND/OR DIRECTED BY THE OWNER'S REPRESENTATIVE.  THE PLANS, AND/OR DIRECTED BY THE OWNER'S REPRESENTATIVE. THE PLANS, AND/OR DIRECTED BY THE OWNER'S REPRESENTATIVE.  PLANS, AND/OR DIRECTED BY THE OWNER'S REPRESENTATIVE. PLANS, AND/OR DIRECTED BY THE OWNER'S REPRESENTATIVE.  AND/OR DIRECTED BY THE OWNER'S REPRESENTATIVE. AND/OR DIRECTED BY THE OWNER'S REPRESENTATIVE.  DIRECTED BY THE OWNER'S REPRESENTATIVE. DIRECTED BY THE OWNER'S REPRESENTATIVE.  BY THE OWNER'S REPRESENTATIVE. BY THE OWNER'S REPRESENTATIVE.  THE OWNER'S REPRESENTATIVE. THE OWNER'S REPRESENTATIVE.  OWNER'S REPRESENTATIVE. OWNER'S REPRESENTATIVE.  REPRESENTATIVE. REPRESENTATIVE. THE PLACEMENT OF CONES, DRUMS, MARKERS, AND BARRICADES SHALL NOT INTERFERE  PLACEMENT OF CONES, DRUMS, MARKERS, AND BARRICADES SHALL NOT INTERFERE PLACEMENT OF CONES, DRUMS, MARKERS, AND BARRICADES SHALL NOT INTERFERE  OF CONES, DRUMS, MARKERS, AND BARRICADES SHALL NOT INTERFERE OF CONES, DRUMS, MARKERS, AND BARRICADES SHALL NOT INTERFERE  CONES, DRUMS, MARKERS, AND BARRICADES SHALL NOT INTERFERE CONES, DRUMS, MARKERS, AND BARRICADES SHALL NOT INTERFERE  DRUMS, MARKERS, AND BARRICADES SHALL NOT INTERFERE DRUMS, MARKERS, AND BARRICADES SHALL NOT INTERFERE  MARKERS, AND BARRICADES SHALL NOT INTERFERE MARKERS, AND BARRICADES SHALL NOT INTERFERE  AND BARRICADES SHALL NOT INTERFERE AND BARRICADES SHALL NOT INTERFERE  BARRICADES SHALL NOT INTERFERE BARRICADES SHALL NOT INTERFERE  SHALL NOT INTERFERE SHALL NOT INTERFERE  NOT INTERFERE NOT INTERFERE  INTERFERE INTERFERE WITH TRAFFIC SIGHT DISTANCES. 5. ALL DEBRIS AND SOILS, DERIVED FROM THE CONTRACTOR'S OPERATIONS, FOUND IN THE ALL DEBRIS AND SOILS, DERIVED FROM THE CONTRACTOR'S OPERATIONS, FOUND IN THE  DEBRIS AND SOILS, DERIVED FROM THE CONTRACTOR'S OPERATIONS, FOUND IN THE DEBRIS AND SOILS, DERIVED FROM THE CONTRACTOR'S OPERATIONS, FOUND IN THE  AND SOILS, DERIVED FROM THE CONTRACTOR'S OPERATIONS, FOUND IN THE AND SOILS, DERIVED FROM THE CONTRACTOR'S OPERATIONS, FOUND IN THE  SOILS, DERIVED FROM THE CONTRACTOR'S OPERATIONS, FOUND IN THE SOILS, DERIVED FROM THE CONTRACTOR'S OPERATIONS, FOUND IN THE  DERIVED FROM THE CONTRACTOR'S OPERATIONS, FOUND IN THE DERIVED FROM THE CONTRACTOR'S OPERATIONS, FOUND IN THE  FROM THE CONTRACTOR'S OPERATIONS, FOUND IN THE FROM THE CONTRACTOR'S OPERATIONS, FOUND IN THE  THE CONTRACTOR'S OPERATIONS, FOUND IN THE THE CONTRACTOR'S OPERATIONS, FOUND IN THE  CONTRACTOR'S OPERATIONS, FOUND IN THE CONTRACTOR'S OPERATIONS, FOUND IN THE  OPERATIONS, FOUND IN THE OPERATIONS, FOUND IN THE  FOUND IN THE FOUND IN THE  IN THE IN THE  THE THE PUBLIC RIGHT-OF-WAY OR CAUSING NUISANCE TO OPERATIONS, SHALL BE CLEANED AND  RIGHT-OF-WAY OR CAUSING NUISANCE TO OPERATIONS, SHALL BE CLEANED AND RIGHT-OF-WAY OR CAUSING NUISANCE TO OPERATIONS, SHALL BE CLEANED AND  OR CAUSING NUISANCE TO OPERATIONS, SHALL BE CLEANED AND OR CAUSING NUISANCE TO OPERATIONS, SHALL BE CLEANED AND  CAUSING NUISANCE TO OPERATIONS, SHALL BE CLEANED AND CAUSING NUISANCE TO OPERATIONS, SHALL BE CLEANED AND  NUISANCE TO OPERATIONS, SHALL BE CLEANED AND NUISANCE TO OPERATIONS, SHALL BE CLEANED AND  TO OPERATIONS, SHALL BE CLEANED AND TO OPERATIONS, SHALL BE CLEANED AND  OPERATIONS, SHALL BE CLEANED AND OPERATIONS, SHALL BE CLEANED AND  SHALL BE CLEANED AND SHALL BE CLEANED AND  BE CLEANED AND BE CLEANED AND  CLEANED AND CLEANED AND  AND AND REMOVED ON A DAILY BASIS, OR WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION,  ON A DAILY BASIS, OR WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION, ON A DAILY BASIS, OR WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION,  A DAILY BASIS, OR WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION, A DAILY BASIS, OR WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION,  DAILY BASIS, OR WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION, DAILY BASIS, OR WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION,  BASIS, OR WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION, BASIS, OR WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION,  OR WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION, OR WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION,  WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION, WHEN NOTIFIED BY THE AUTHORITY HAVING JURISDICTION,  NOTIFIED BY THE AUTHORITY HAVING JURISDICTION, NOTIFIED BY THE AUTHORITY HAVING JURISDICTION,  BY THE AUTHORITY HAVING JURISDICTION, BY THE AUTHORITY HAVING JURISDICTION,  THE AUTHORITY HAVING JURISDICTION, THE AUTHORITY HAVING JURISDICTION,  AUTHORITY HAVING JURISDICTION, AUTHORITY HAVING JURISDICTION,  HAVING JURISDICTION, HAVING JURISDICTION,  JURISDICTION, JURISDICTION, OR NY THE OWNER'S REPRESENTATIVE. 6. THE CONTRACTOR SHALL LOCATE, MARK, SAFEGAURD, AND PRESERVE ANY SURVEY THE CONTRACTOR SHALL LOCATE, MARK, SAFEGAURD, AND PRESERVE ANY SURVEY  CONTRACTOR SHALL LOCATE, MARK, SAFEGAURD, AND PRESERVE ANY SURVEY CONTRACTOR SHALL LOCATE, MARK, SAFEGAURD, AND PRESERVE ANY SURVEY  SHALL LOCATE, MARK, SAFEGAURD, AND PRESERVE ANY SURVEY SHALL LOCATE, MARK, SAFEGAURD, AND PRESERVE ANY SURVEY  LOCATE, MARK, SAFEGAURD, AND PRESERVE ANY SURVEY LOCATE, MARK, SAFEGAURD, AND PRESERVE ANY SURVEY  MARK, SAFEGAURD, AND PRESERVE ANY SURVEY MARK, SAFEGAURD, AND PRESERVE ANY SURVEY  SAFEGAURD, AND PRESERVE ANY SURVEY SAFEGAURD, AND PRESERVE ANY SURVEY  AND PRESERVE ANY SURVEY AND PRESERVE ANY SURVEY  PRESERVE ANY SURVEY PRESERVE ANY SURVEY  ANY SURVEY ANY SURVEY  SURVEY SURVEY CONTROL MONUMENTS AND R.O.W. MONUMENTS IN THE AREAS OF CONSTRUCTION. 7. CAUTION- NOTICE TO CONTRACTOR: THE LOCATION AND/OR ELEVATION OF EXISTING CAUTION- NOTICE TO CONTRACTOR: THE LOCATION AND/OR ELEVATION OF EXISTING  NOTICE TO CONTRACTOR: THE LOCATION AND/OR ELEVATION OF EXISTING NOTICE TO CONTRACTOR: THE LOCATION AND/OR ELEVATION OF EXISTING  TO CONTRACTOR: THE LOCATION AND/OR ELEVATION OF EXISTING TO CONTRACTOR: THE LOCATION AND/OR ELEVATION OF EXISTING  CONTRACTOR: THE LOCATION AND/OR ELEVATION OF EXISTING CONTRACTOR: THE LOCATION AND/OR ELEVATION OF EXISTING  THE LOCATION AND/OR ELEVATION OF EXISTING THE LOCATION AND/OR ELEVATION OF EXISTING  LOCATION AND/OR ELEVATION OF EXISTING LOCATION AND/OR ELEVATION OF EXISTING  AND/OR ELEVATION OF EXISTING AND/OR ELEVATION OF EXISTING  ELEVATION OF EXISTING ELEVATION OF EXISTING  OF EXISTING OF EXISTING  EXISTING EXISTING UTILITIES ARE NOT SHOWN ON THESE PLANS. THE CONTRACOR SHALL CALL THE  ARE NOT SHOWN ON THESE PLANS. THE CONTRACOR SHALL CALL THE ARE NOT SHOWN ON THESE PLANS. THE CONTRACOR SHALL CALL THE  NOT SHOWN ON THESE PLANS. THE CONTRACOR SHALL CALL THE NOT SHOWN ON THESE PLANS. THE CONTRACOR SHALL CALL THE  SHOWN ON THESE PLANS. THE CONTRACOR SHALL CALL THE SHOWN ON THESE PLANS. THE CONTRACOR SHALL CALL THE  ON THESE PLANS. THE CONTRACOR SHALL CALL THE ON THESE PLANS. THE CONTRACOR SHALL CALL THE  THESE PLANS. THE CONTRACOR SHALL CALL THE THESE PLANS. THE CONTRACOR SHALL CALL THE  PLANS. THE CONTRACOR SHALL CALL THE PLANS. THE CONTRACOR SHALL CALL THE  THE CONTRACOR SHALL CALL THE THE CONTRACOR SHALL CALL THE  CONTRACOR SHALL CALL THE CONTRACOR SHALL CALL THE  SHALL CALL THE SHALL CALL THE  CALL THE CALL THE  THE THE APPROPRIATE UTILITY COMPANY AND "LOUISIANA ONE CALL" AT LEAST 48 HOURS BEFORE  UTILITY COMPANY AND "LOUISIANA ONE CALL" AT LEAST 48 HOURS BEFORE UTILITY COMPANY AND "LOUISIANA ONE CALL" AT LEAST 48 HOURS BEFORE  COMPANY AND "LOUISIANA ONE CALL" AT LEAST 48 HOURS BEFORE COMPANY AND "LOUISIANA ONE CALL" AT LEAST 48 HOURS BEFORE  AND "LOUISIANA ONE CALL" AT LEAST 48 HOURS BEFORE AND "LOUISIANA ONE CALL" AT LEAST 48 HOURS BEFORE  "LOUISIANA ONE CALL" AT LEAST 48 HOURS BEFORE "LOUISIANA ONE CALL" AT LEAST 48 HOURS BEFORE  ONE CALL" AT LEAST 48 HOURS BEFORE ONE CALL" AT LEAST 48 HOURS BEFORE  CALL" AT LEAST 48 HOURS BEFORE CALL" AT LEAST 48 HOURS BEFORE  AT LEAST 48 HOURS BEFORE AT LEAST 48 HOURS BEFORE  LEAST 48 HOURS BEFORE LEAST 48 HOURS BEFORE  48 HOURS BEFORE 48 HOURS BEFORE  HOURS BEFORE HOURS BEFORE  BEFORE BEFORE ANY EXCAVATION TO REQUEST EXACT FIELD LOCATION OF UTILITIES. THE CONTRACTOR  EXCAVATION TO REQUEST EXACT FIELD LOCATION OF UTILITIES. THE CONTRACTOR EXCAVATION TO REQUEST EXACT FIELD LOCATION OF UTILITIES. THE CONTRACTOR  TO REQUEST EXACT FIELD LOCATION OF UTILITIES. THE CONTRACTOR TO REQUEST EXACT FIELD LOCATION OF UTILITIES. THE CONTRACTOR  REQUEST EXACT FIELD LOCATION OF UTILITIES. THE CONTRACTOR REQUEST EXACT FIELD LOCATION OF UTILITIES. THE CONTRACTOR  EXACT FIELD LOCATION OF UTILITIES. THE CONTRACTOR EXACT FIELD LOCATION OF UTILITIES. THE CONTRACTOR  FIELD LOCATION OF UTILITIES. THE CONTRACTOR FIELD LOCATION OF UTILITIES. THE CONTRACTOR  LOCATION OF UTILITIES. THE CONTRACTOR LOCATION OF UTILITIES. THE CONTRACTOR  OF UTILITIES. THE CONTRACTOR OF UTILITIES. THE CONTRACTOR  UTILITIES. THE CONTRACTOR UTILITIES. THE CONTRACTOR  THE CONTRACTOR THE CONTRACTOR  CONTRACTOR CONTRACTOR SHALL MAKE EXPLORATION EXCAVATIONS TO LOCATE EXISTING UNDERGROUND UTILITIES AT  MAKE EXPLORATION EXCAVATIONS TO LOCATE EXISTING UNDERGROUND UTILITIES AT MAKE EXPLORATION EXCAVATIONS TO LOCATE EXISTING UNDERGROUND UTILITIES AT  EXPLORATION EXCAVATIONS TO LOCATE EXISTING UNDERGROUND UTILITIES AT EXPLORATION EXCAVATIONS TO LOCATE EXISTING UNDERGROUND UTILITIES AT  EXCAVATIONS TO LOCATE EXISTING UNDERGROUND UTILITIES AT EXCAVATIONS TO LOCATE EXISTING UNDERGROUND UTILITIES AT  TO LOCATE EXISTING UNDERGROUND UTILITIES AT TO LOCATE EXISTING UNDERGROUND UTILITIES AT  LOCATE EXISTING UNDERGROUND UTILITIES AT LOCATE EXISTING UNDERGROUND UTILITIES AT  EXISTING UNDERGROUND UTILITIES AT EXISTING UNDERGROUND UTILITIES AT  UNDERGROUND UTILITIES AT UNDERGROUND UTILITIES AT  UTILITIES AT UTILITIES AT  AT AT THE PROPERTY LINES A SUFFICIENT AMOUNT OF TIME BEFORE DEMOLITION BEGINS TO  PROPERTY LINES A SUFFICIENT AMOUNT OF TIME BEFORE DEMOLITION BEGINS TO PROPERTY LINES A SUFFICIENT AMOUNT OF TIME BEFORE DEMOLITION BEGINS TO  LINES A SUFFICIENT AMOUNT OF TIME BEFORE DEMOLITION BEGINS TO LINES A SUFFICIENT AMOUNT OF TIME BEFORE DEMOLITION BEGINS TO  A SUFFICIENT AMOUNT OF TIME BEFORE DEMOLITION BEGINS TO A SUFFICIENT AMOUNT OF TIME BEFORE DEMOLITION BEGINS TO  SUFFICIENT AMOUNT OF TIME BEFORE DEMOLITION BEGINS TO SUFFICIENT AMOUNT OF TIME BEFORE DEMOLITION BEGINS TO  AMOUNT OF TIME BEFORE DEMOLITION BEGINS TO AMOUNT OF TIME BEFORE DEMOLITION BEGINS TO  OF TIME BEFORE DEMOLITION BEGINS TO OF TIME BEFORE DEMOLITION BEGINS TO  TIME BEFORE DEMOLITION BEGINS TO TIME BEFORE DEMOLITION BEGINS TO  BEFORE DEMOLITION BEGINS TO BEFORE DEMOLITION BEGINS TO  DEMOLITION BEGINS TO DEMOLITION BEGINS TO  BEGINS TO BEGINS TO  TO TO ALLOW FOR ANY REVISIONS AS REQUIRED TO MEET EXISTING CONDITIONS.

AutoCAD SHX Text
STRIPING NOTES: 1. CONTRACTOR SHALL REPLACE THE PERMANENT PAVEMENT MARKINGS AND/OR RAISED CONTRACTOR SHALL REPLACE THE PERMANENT PAVEMENT MARKINGS AND/OR RAISED  SHALL REPLACE THE PERMANENT PAVEMENT MARKINGS AND/OR RAISED SHALL REPLACE THE PERMANENT PAVEMENT MARKINGS AND/OR RAISED  REPLACE THE PERMANENT PAVEMENT MARKINGS AND/OR RAISED REPLACE THE PERMANENT PAVEMENT MARKINGS AND/OR RAISED  THE PERMANENT PAVEMENT MARKINGS AND/OR RAISED THE PERMANENT PAVEMENT MARKINGS AND/OR RAISED  PERMANENT PAVEMENT MARKINGS AND/OR RAISED PERMANENT PAVEMENT MARKINGS AND/OR RAISED  PAVEMENT MARKINGS AND/OR RAISED PAVEMENT MARKINGS AND/OR RAISED  MARKINGS AND/OR RAISED MARKINGS AND/OR RAISED  AND/OR RAISED AND/OR RAISED  RAISED RAISED PAVEMENT MARKERS ON THE ROADWAY WHERE SUCH MARKINGS EXISTED. 2. STOP LINE SHALL BE PLASTIC PAVEMENT STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL) STOP LINE SHALL BE PLASTIC PAVEMENT STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL)  LINE SHALL BE PLASTIC PAVEMENT STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL) LINE SHALL BE PLASTIC PAVEMENT STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL)  SHALL BE PLASTIC PAVEMENT STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL) SHALL BE PLASTIC PAVEMENT STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL)  BE PLASTIC PAVEMENT STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL) BE PLASTIC PAVEMENT STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL)  PLASTIC PAVEMENT STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL) PLASTIC PAVEMENT STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL)  PAVEMENT STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL) PAVEMENT STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL)  STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL) STRIPING (24" WIDTH)(THERMOPLASTIC 125 MIL)  (24" WIDTH)(THERMOPLASTIC 125 MIL) (24" WIDTH)(THERMOPLASTIC 125 MIL)  WIDTH)(THERMOPLASTIC 125 MIL) WIDTH)(THERMOPLASTIC 125 MIL)  125 MIL) 125 MIL)  MIL) MIL) AT A DISTANCE OF FOUR FEET MINIMUM FROM CROSS WALK. 3. CROSSWALKS SHALL CONSIST OF TWO PLASTIC PAVEMENT STRIPING (8" CROSSWALKS SHALL CONSIST OF TWO PLASTIC PAVEMENT STRIPING (8"  SHALL CONSIST OF TWO PLASTIC PAVEMENT STRIPING (8" SHALL CONSIST OF TWO PLASTIC PAVEMENT STRIPING (8"  CONSIST OF TWO PLASTIC PAVEMENT STRIPING (8" CONSIST OF TWO PLASTIC PAVEMENT STRIPING (8"  OF TWO PLASTIC PAVEMENT STRIPING (8" OF TWO PLASTIC PAVEMENT STRIPING (8"  TWO PLASTIC PAVEMENT STRIPING (8" TWO PLASTIC PAVEMENT STRIPING (8"  PLASTIC PAVEMENT STRIPING (8" PLASTIC PAVEMENT STRIPING (8"  PAVEMENT STRIPING (8" PAVEMENT STRIPING (8"  STRIPING (8" STRIPING (8"  (8" (8" WIDTH)(THERMOPLASTIC 90 MIL). 4. PLASTIC PAVEMENT LETTERING (6FT. TALL LETTERS)(THERMOPLASTIC 125 MIL). PLASTIC PAVEMENT LETTERING (6FT. TALL LETTERS)(THERMOPLASTIC 125 MIL). 5. QUANTITIES ARE ESTIMATED FOR BIDDING PURPOSES ONLY. THE CONTRACTOR SHALL QUANTITIES ARE ESTIMATED FOR BIDDING PURPOSES ONLY. THE CONTRACTOR SHALL  ARE ESTIMATED FOR BIDDING PURPOSES ONLY. THE CONTRACTOR SHALL ARE ESTIMATED FOR BIDDING PURPOSES ONLY. THE CONTRACTOR SHALL  ESTIMATED FOR BIDDING PURPOSES ONLY. THE CONTRACTOR SHALL ESTIMATED FOR BIDDING PURPOSES ONLY. THE CONTRACTOR SHALL  FOR BIDDING PURPOSES ONLY. THE CONTRACTOR SHALL FOR BIDDING PURPOSES ONLY. THE CONTRACTOR SHALL  BIDDING PURPOSES ONLY. THE CONTRACTOR SHALL BIDDING PURPOSES ONLY. THE CONTRACTOR SHALL  PURPOSES ONLY. THE CONTRACTOR SHALL PURPOSES ONLY. THE CONTRACTOR SHALL  ONLY. THE CONTRACTOR SHALL ONLY. THE CONTRACTOR SHALL  THE CONTRACTOR SHALL THE CONTRACTOR SHALL  CONTRACTOR SHALL CONTRACTOR SHALL  SHALL SHALL VERIFY ALL ESTIMATED QUANTITIES.
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CONSTRUCTION SEQUENCING NOTES: 1. IF SECTIONS OF ROADWAY MUST BE TOTALLY CLOSED, THE CONTRACTOR SHALL A IF SECTIONS OF ROADWAY MUST BE TOTALLY CLOSED, THE CONTRACTOR SHALL A  SECTIONS OF ROADWAY MUST BE TOTALLY CLOSED, THE CONTRACTOR SHALL A SECTIONS OF ROADWAY MUST BE TOTALLY CLOSED, THE CONTRACTOR SHALL A  OF ROADWAY MUST BE TOTALLY CLOSED, THE CONTRACTOR SHALL A OF ROADWAY MUST BE TOTALLY CLOSED, THE CONTRACTOR SHALL A  ROADWAY MUST BE TOTALLY CLOSED, THE CONTRACTOR SHALL A ROADWAY MUST BE TOTALLY CLOSED, THE CONTRACTOR SHALL A  MUST BE TOTALLY CLOSED, THE CONTRACTOR SHALL A MUST BE TOTALLY CLOSED, THE CONTRACTOR SHALL A  BE TOTALLY CLOSED, THE CONTRACTOR SHALL A BE TOTALLY CLOSED, THE CONTRACTOR SHALL A  TOTALLY CLOSED, THE CONTRACTOR SHALL A TOTALLY CLOSED, THE CONTRACTOR SHALL A  CLOSED, THE CONTRACTOR SHALL A CLOSED, THE CONTRACTOR SHALL A  THE CONTRACTOR SHALL A THE CONTRACTOR SHALL A  CONTRACTOR SHALL A CONTRACTOR SHALL A  SHALL A SHALL A  A A REQUEST TO THE PARISH A MINIMUM OF 72-HOURS IN ADVANCE OF THE CLOSURE. 2. SEGMENTS WHICH INTERSECT SHALL NOT BE UNDER CONSTRUCTION AT THE SAME TIME.SEGMENTS WHICH INTERSECT SHALL NOT BE UNDER CONSTRUCTION AT THE SAME TIME.
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