MEYER ENGINEERS, LTD. ADDENDUM NO. 1

JUNE 5, 2025

REGALA PARK FLAG FOOTBALL FIELD
A/E PROJECT NO. 24-1130-0049

thompson

ENGINEERS + ARCHITECTS HOLDINGS

ST. JOHN THE BAPTIST PARISH MEYER ENGINEERS, LTD.
OWNER ENGINEER AND ARCHITECT

NOTICE TO BIDDERS:

This Addendum shall be considered part of the Contract Documents for the same above-
mentioned project as though it had been issued at the same time and incorporated
integrally therewith. Where provisions of the following supplementary data differ from
those of the original Contract Documents, this Addendum shall govern and take
precedence.

Acknowledge receipt of the addendum by inserting its number on the Bid Form of the Bid
Documents. Failure to do so will cause the bid response to be rejected.

Bidders are hereby notified that they shall make any necessary adjustments in their
estimates on account of this Addendum. It will be construed that each Bidder's proposal
is submitted with full knowledge of all modifications and supplemental data specified
herein.

AD1.1 There was a Mandatory Pre-Bid Conference held at 9:00 A.M. on June 3, 2025.
Attached is the Meeting Memorandum and Sign-In Sheet nhumbered AD1-3
through AD1-4.

AD1.2 Approved Equals: Listed below are manufacturers who are recognized as
capable of producing materials, manufactured items, and articles of
equipment equal to those specified. Equipment will be considered
acceptable providing the equipment meets, or exceeds specification
requirements, has the capacity and performance requirements, fits the
space available to the satisfaction of the Engineer, conforms in every respect
with the applicable regulatory agencies. Contractor shall submit for approval
large scale drawings of proposed layouts and arrangements of substitute
equipment when requested.
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MEYER ENGINEERS, LTD. ADDENDUM NO. 1

The listed prior approvals are not given with respect to any specific model,
series, catalog number, etc.Suppliers are cautioned that before their
equipment is actually approved, it will be incumbent upon them to
demonstrate to the Engineer that it is in fact equal to the requirements
specified and conforms fully to all specification requirements.

MATERIAL/EQUIPMENT MANUFACTURER
Artificial Turf ACT Global Americas, Inc.
Matrix XPS
¥ %k %k
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24-1130-0049.MIS
REGALA PARK FLAG FOOTBALL FIELD
MANDATORY PRE-BID CONFERENCE NOTES
A/E PROJECT NO. 24-1130-0049 JUNE 3, 2025

1. Bid Date: June 12, 2025 @ 9:45 AM

2. Bids are accepted through central bidding or hand delivered to 1811 West
Airline Highway. Bids will be read aloud in the council chamber (1811 West
Airline Highway) at 10am.

3. Completion - 90 consecutive calendar days.

4. Contractor License Category: Building Construction or Recreation & Sporting
Facilities & Golf Courses

5. $250 per calendar day Liquidated Damages if work is not completed in
contract time.

6. Three Day Addenda -June 9, 2025 (All questions should be emailed by June 6,
2025, by 10:00 A.M.) Email to Peter Montz at p.montz@Stjohn-la.gov and copy
Donovan Duffy at dduffy@meyer-e-l.com

7. Base bid is for turf, drainage, sidewalks and lighting. Alternate #1 is for the
perimeter chainlink fencing.

8. No additional site fill shall be required to be brought on site by contractor.
Excavated material was placed on site and graded when parking lot expansion
took place earlier this year. Contractor to utilize material on site to camelback
and finish grade the subbase. Adjust finish grade elevations as required to
achieve proper slope.

9. The construction cost estimate for the base bid is $485,000.
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